STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 11/ 14/ 02 I N SAN BERNARDI NO COUNTY NEAR VI DAL 11/ 18/ 02
CONTRACT NUMBER 08- 1A0404 AND NEEDLES ON ROUTE 95 AT VARI QUS CONTRACT CODE 'D '
LOCATI ON 08- SBD- 95-1.6/9. 6 LOCATI ONS 19 CONTRACT | TEMS

08- SBD-95-43.1/53. 1
ASPHALT CONCRETE OVERLAY FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 10 FUND TOTAL HMVL 0 TOTAL NUMBER OF WORKI NG DAYS 25
NUMBER OF BI DDERS 4 ENG NEERS EST 1, 289, 000. 00 AMOUNT OVER 261, 047. 00 PERCENT OVER EST 20. 25
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 1, 550, 047. 00 3 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011 CC PREF CLAI MED
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA 95077-5085
2 1, 667, 514. 00 1 FNF CONSTRUCTI ON  COMPANY 480 784-2910 CC PREF CLAI MED
00587527
P O BOX 5005 FAX 480 968- 7580
TEMPE AZ 85280
3 1,714,714.00 2 MATI CH CORPORATI ON 909 825-9100 CC PREF CLAI MED
00149783
P O BOX 50000 FAX 909 825-1780
SAN BERNARDI NO CA 92412
4 1, 882, 102. 00 4 KIEWT PACI FI C CO 602 437-7878 CC PREF CLAI MED
00433176
3888 EAST BROADWAY ROAD FAX 602 437-7806

PHCENI X AZ 85040
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03 SUDHAKAR COVPANY | NTL
RI ALTO CA

STRI PI NG



08- 1A0404 Bl D245
08- SBD- 95-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 3
11/ 14/ 02 11/18/02
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 GLOBAL ENVI RONMENTAL TRAFFI C CONTROL
FOUNTAI N VALLEY CA
STERNDAHL ENTERPRI SES STRI PI NG
SUN VALLEY CA
WESTERN STATES SURFACI NG ASPHALT RUBBER Bl NDER
MODESTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 MANHOLE ADJUSTI NG CONTRACTORS SEAL COAT AND CHI P SEAL
Pl CO RI VERA CA
SUDHAKAR COVPANY PAVEMENT MARKI NG
RI ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 CHRI SP COVPANY TEMPORARY AND THERMOPLASTI C STRI PI NG

43650 OSGOCD ROAD
FREMONT CA 94539

MANHOLE ADJUSTI NG | NC
9500 BEVERLY ROAD
PI CO RI VERA CA 90660

W C C GENERAL ENG NEERI NG
P O BOX 1480
LUCERNE VALLEY CA 92356

ASPHALT RUBBER BI NDER AND SCREENI NG

TRAFFI C CONTROL AND EQUI PMENT RENTAL



08- 1A0404 Bl D245

08- SBD- 95- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
11/ 14/ 02 11/ 18/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 500. 00* 2, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 14, 000. 00* 14, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 5, 000. 00* 5, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 225, 000. 00* 225, 000. 00
5 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG MR 70 20. 00 1, 400. 00
6 150722 REMOVE PAVEMENT MARKER EA 204 1. 00 204. 00
7 152303 RESET MARKERS AND DELI NEATORS EA 2 100. 00 200. 00
8 152320 RESET ROADSI DE SI GN EA 3 200. 00 600. 00
9 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 160 50. 00 8, 000. 00
10 190185 SHOULDER BACKI NG VB 1, 800 10. 00 18, 000. 00
11 365001 SAND COVER TONN 320 50. 00 16, 000. 00
12 370120 ASPHAL T- RUBBER Bl NDER TONN 560 550. 00 308, 000. 00
13 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 40 490. 00 19, 600. 00
14 375030 SCREENI NGS ( HOT- APPLI ED) TONN 3, 600 60. 00 216, 000. 00
15 390102 ASPHALT CONCRETE ( TYPE A) TONN 11, 400 60. 00 684, 000. 00
16 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 53 100. 00 5, 300. 00
17 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 62 30. 00 1, 860. 00
18 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 68, 500 .35 23, 975. 00
( SPRAYABLE)
19 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 204 2.00 408. 00

TOTAL 1, 550, 047. 00



08- 1A0404 Bl D245

08- SBD- 95-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
11/ 14/ 02 11/18/02
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 5, 000. 00* 5000. 00 1, 000. 00* 1000. 00 3, 402. 00* 3402. 00
2 25, 000. 00* 25000. 00 2, 500. 00* 2500. 00 254, 500. 00* 254500. 00
3 30, 000. 00* 30000. 00 9, 500. 00* 9500. 00 1, 576. 00* 1576. 00
4 200, 000. 00* 200000. 00 469, 233. 00* 469233. 00 400, 000. 00~ 400000. 00
5 60. 00 4200. 00 21.00 1470. 00 40. 00 2800. 00
6 5.00 1020. 00 1.00 204. 00 5.00 1020. 00
7 30. 00 60. 00 265. 00 530. 00 50. 00 100. 00
8 155. 00 465. 00 350. 00 1050. 00 100. 00 300. 00
9 55. 00 8800. 00 40. 00 6400. 00 40. 00 6400. 00
10 40. 00 72000. 00 61. 00 109800. 00 67. 00 120600. 00
11 55. 00 17600. 00 59. 00 18880. 00 25. 00 8000. 00
12 550. 00 308000. 00 295. 00 165200. 00 275. 00 154000. 00
13 200. 00 8000. 00 215. 00 8600. 00 200. 00 8000. 00
14 42.00 151200. 00 45. 00 162000. 00 40. 00 144000. 00
15 67.75 772350. 00 63. 00 718200. 00 63. 00 718200. 00
16 400. 00 21200. 00 260. 00 13780. 00 480. 00 25440. 00
17 60. 00 3720. 00 32.00 1984. 00 42.00 2604. 00
18 .55 37675. 00 .35 23975. 00 .44 30140. 00
19 6. 00 1224. 00 2.00 408. 00 5. 00 1020. 00
TOT 1,667, 514. 00 1,714,714.00 1,882, 102. 00





