STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 11/ 19/ 02 IN THE CITY AND COUNTY OF 11/ 20/ 02
CONTRACT NUMBER 04-0435Vv4 SAN FRANCI SCO FROM FI FTH STREET TO CONTRACT CODE "A '
LOCATI ON 04- SF-80-4.9/5.9 SAN FRANCI SCO OAKLAND BAY BRI DGE 312 CONTRACT | TEMS

SEI SM C RETRCFI T FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 63 FUND TOTAL HA4S3 , HA23 234, 184, 000 TOTAL NUMBER OF WORKI NG DAYS 1824
NUMBER OF Bl DDERS 2 ENG NEERS EST 196, 163, 000. 00 AMOUNT UNDER 18, 284, 159. 60 PERCENT UNDER EST 9. 32
PROGRAM ELEMENTS RAST RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 177, 878, 840. 40 1 TUTOR SALI BA CORPORATI ON 818 362-8391 CC PREF CLAI MED
00426538
15901 OLDEN STREET FAX 818 364-8128
SYLMAR CA 91342
2 183, 801, 884. 00 2 C C MYERS BALFOUR BEATTY 916 635-9370 CC PREF CLAI MED
00815013
P O BOX 2948 FAX 916 635-1527

RANCHO CORDOVA CA 95741-2948



04- 0435V4
04- SF- 80- 4
11/ 19/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
11/ 20/ 02

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

AVAR CONSTRUCTI ON
CAMPBELL CA

BECHO
SALT LAKE CITY UT

C T M CONSTRUCTI ON
RANCHO CORDOVA CA

CLEVELAND WRECKI NG
CAKLAND CA

HARRI S SALI NAS
LI VERMORE CA

LANDAVAZO BRCS
HAYWARD CA

M BUMGARNER
LI VERMORE CA

MORI SOLI CONSTRUCTI ON
LI VERMORE CA

WASTE MANAGEMENT
KETTLEMAN CA

PRESTRESSI NG

CAST IN DRILL HOLE CONCRETE PI LI NG

BARRI ER RAI L

BRI DGE DEMOLI TI ON

REI NFCRCI NG STEEL

PUWP, PLACE AND FI NI SH CONCRETE

STRUCTURAL SI GNS

ELECTRI CAL

HAZARDOUS MATERI AL DI SPOSAL



04- 0435V4 Bl D245

04- SF-80-4 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

11/ 19/ 02 11/ 20/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ADAMS AND SM TH | NC STRUCTURAL STEEL
LI NDON UT
BAY CI TI ES PAVI NG AND GRADI NG ROAD EXCAVATI ON, | MPORT BASE AND MASONRY
CONCCORD CA
BAY CI TI ES PAVI NG AND GRADI NG STRUCTURE EXCAVATI ON AND ASPHALT CONCRETE PAVI NG
CONCORD CA
BAY CI TI ES PAVI NG AND GRADI NG UNDERGROUND DRAI NAGE
CONCCRD CA
CTM CONCRETE BARRI ER
RANCHO CORDOVA CA
CENTRAL STRI PI NG STRI PI NG AND MARKI NG
RANCHO CORDOVA CA
CHAVEZ FENCE FENCE AND METAL BEAM GUARD RAI L
CAMPBELL CA
CONDON' JOHNSON CAST I N DRI LLED HOLE AND SOLDI ER PI LE WALL ( PARTI AL)
CAKLAND CA
DSI POST TENSI ON ( PARTI AL)
LONG BEACH CA
DEES AND HENNESSEY SHOTCRETE
BELMONT CA
DEL SECCO CORE AND DRI LL (PARTIAL)

SAN MATEO CA
CONTI NUED ON NEXT PAGE
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11/ 19/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

SUMMARY OF REMAI NI NG BI DDERS PAGE 4
11/ 20/ 02

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

HARRI S SALI NAS
LI VERMORE CA

MBI
LI VERMORE CA

MAHER CO
VALLEJO CA

MORI SOLI CONSTRUCTI ON
LI VERMORE CA

SI LVERADO CONTRACTCRS
OAKLAND CA

REBAR

SI GN STRUCTURE AND CRASH CUSHI ONS ( PARTI AL)

M NOR CONCRETE STRUCTURE AND M NOR CONCRETE M SCELLANEQUS

ELECTRI CAL

BRI DGE DEMOLI TI ON



04- 0435V4 Bl D245

04- SF- 80- 4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
11/ 19/ 02 11/ 20/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 024308 SURVEY OF EXI STI NG NON- HI GHVAY LS LUMP SUM 250, 000. 00* 250, 000. 00
FACI LI TI ES
2 024309 SEWER VI DEO SURVEY LS LUMP SUM 66, 000. 00* 66, 000. 00
3 024310 VI BRATI ON MONI TORI NG LS LUMP SUM 460, 000. 00* 460, 000. 00
4 024311 ELECTRONI C MOBI LE DAI LY DI ARY SYSTEM LS LUMP SUM 85, 000. 00* 85, 000. 00
DATA DELI VERY
5 070010 PROGRESS SCHEDULE (CRI TI CAL PATH) LS LUMP SUM 300, 000. 00* 300, 000. 00
6 070018 TI ME- RELATED OVERHEAD VDAY 1, 824 21, 000. 00 38, 304, 000. 00
7 049020 TEMPORARY SUPPORT, LOCATI ON A LS LUMP SUM 100, 000. 00* 100, 000. 00
8 049021 TEMPORARY SUPPORT, LOCATI ON B LS LUMP SUM 869, 000. 00* 869, 000. 00
9 024312 LEAD COVPLI ANCE PLAN LS LUMP SUM 10, 000. 00* 10, 000. 00
10 (S) 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 5, 500. 00* 5, 500. 00
PREVENTI ON PLAN
11 (S) 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 107, 000. 00* 107, 000. 00
12 (S) 074029 TEMPORARY SI LT FENCE LF 1, 800 26. 00 46, 800. 00
13 (S) 024313 TEMPORARY S| LT FENCE FABRI C ALONG LF 14, 600 6. 50 94, 900. 00
CHAI N LI NK FENCE
14 (S) 024314 TEMPORARY ROCK BAG BARRI ER LF 14, 600 .75 10, 950. 00
15 (S) 024315 TEMPORARY COVER SQYD 2, 500 7.50 18, 750. 00
16 (S) 024316 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 87 610. 00 53, 070. 00
17 (S) 024317 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 21 3, 600. 00 75, 600. 00
18 (S) 024318 TEMPORARY ENTRANCE/ EXI T EA 42 2, 000. 00 84, 000. 00
19 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 641, 000. 00* 641, 000. 00
20 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 1, 727, 000. 00* 1, 727, 000. 00
21 (S) 120120 TYPE |11 BARRI CADE EA 13 650. 00 8, 450. 00
22 (S) 120149 TEMPORARY PAVENMENT MARKI NG ( PAI NT) SQFT 3, 670 2. 00 7, 340. 00
23 (S) 024319 TEMPORARY PAVEMENT MARKER EA 4,010 3.00 12, 030. 00
( NON- REFLECTI VE)
24 (S) 024320 TEMPORARY PAVENMENT MARKER EA 15 5. 00 75. 00
( RETROREFLECTI VE- SPECI AL TYPE C)
25 (S) 024321 TEMPORARY PAVENMENT MARKER EA 80 5. 00 400. 00
( RETROREFLECTI VE- SPECI AL TYPE D)
26 (S) 024322 TEMPORARY PAVENMENT MARKER EA 1,790 4.00 7, 160. 00
( RETROREFLECTI VE- SPECI AL TYPE G
27 (S) 024323 TEMPORARY PAVENMENT MARKER EA 450 5. 00 2, 250. 00
( RETROREFLECTI VE- SPECI AL TYPE H)
28 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) LF 43, 700 .25 10, 925. 00
29 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 220 30. 00 6, 600. 00



04- 0435V4 Bl D245

04- SF- 80- 4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
11/ 19/ 02 11/ 20/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

30 (S) 024324 TEMPORARY CHAI N LI NK FENCE ( TYPE CL- 6) LF 4,020 8. 00 32, 160. 00
31 (S) 024325 16' TEMPORARY CHAI N LI NK GATE EA 2 800. 00 1, 600. 00

(TYPE CL-6)
32 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 14 27, 000. 00 378, 000. 00
33 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) LF 30, 900 19. 00 587, 100. 00
34 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 620 266. 00 164, 920. 00
35 (S) 129150 TEMPORARY TRAFFI C SCREEN LF 29, 200 4.70 137, 240. 00
36 049022 PI N COLUWN LS LUMP SUM 20, 000. 00* 20, 000. 00
37 150206 ABANDON CULVERT EA 45 560. 00 25, 200. 00
38 150221 ABANDON | NLET EA 2 1, 200. 00 2, 400. 00
39 150224 ABANDON MANHOLE EA 3 1, 200. 00 3, 600. 00
40 150608 REMOVE CHAI N LI NK FENCE LF 6, 940 4.00 27, 760. 00
41 150620 REMOVE GATE EA 11 300. 00 3, 300. 00
42 150662 REMOVE METAL BEAM GUARD RAI LI NG LF 350 41.00 14, 350. 00
43 000001 | TEM DELETED PER ADDENDUM LS LUVMP SUM . 00* 0. 00
44 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE LF 22, 400 .50 11, 200. 00
45 024326 REMOVE THERVOPLASTI C TRAFFI C STRI PE LF 6, 280 .50 3, 140. 00
( YELLOW

46 150742 REMOVE ROADSI DE S| GN EA 95 350. 00 33, 250. 00
47 150760 REMOVE S| GN' STRUCTURE EA 9 4,000. 00 36, 000. 00
48 150769 REMOVE ASPHALT CONCRETE (% 210 51. 00 10, 710. 00
49 150771 REMOVE ASPHALT CONCRETE DI KE LF 1,110 5. 00 5, 550. 00
50 150805 REMOVE CULVERT LF 220 41.00 9, 020. 00
51 150820 REMOVE | NLET EA 34 1, 100. 00 37, 400. 00
52 024327 REMOVE SAN FRANCI SCO MANHOLE EA 1 1, 900. 00 1, 900. 00
53 152320 RESET ROADS| DE SI GN EA 1 2, 400. 00 2, 400. 00
54 (S) 153101 PLANE ASPHALT CONCRETE PAVENMENT SQYD 27, 700 8. 20 227, 140. 00
55 153210 REMOVE CONCRETE cY 940 56. 00 52, 640. 00
56 153221 REMOVE CONCRETE BARRI ER LF 6, 100 10. 00 61, 000. 00
57 153229 REMOVE CONCRETE BARRI ER ( TYPE K) LF 760 17.00 12, 920. 00
58 156585 REMOVE CRASH CUSHI ON EA 7 2,000. 00 14, 000. 00
59 156590 REMOVE CRASH CUSHI ON ( SAND FI LLED) EA 38 182. 00 6, 916. 00
60 157551 BRI DGE REMOVAL, LOCATI ON A LS LUMP SUM 3, 500, 000. 00* 3, 500, 000. 00
61 157552 BRI DGE REMOVAL, LOCATI ON B LS LUMP SUM 600, 000. 00* 600, 000. 00
62 157553 BRI DGE REMOVAL, LOCATI ON C LS LUMP SUM 200, 000. 00* 200, 000. 00
63 157554 BRI DGE REMOVAL, LOCATI ON D LS LUMP SUM 200, 000. 00* 200, 000. 00
64 157555 BRI DGE REMOVAL, LOCATI ON E LS LUMP SUM 600, 000. 00* 600, 000. 00

65 157556 BRI DGE REMOVAL, LOCATION F LS LUWVP SUM 700, 000. 00* 700, 000. 00



04- 0435V4 Bl D245
04- SF- 80- 4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
11/ 19/ 02 11/ 20/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
66 157557 BRI DGE REMOVAL, LOCATI ON G LS LUMP SUM 100, 000. 00* 100, 000. 00
67 157558 BRI DGE REMOVAL, LOCATI ON H LS LUMP SUM 150, 000. 00* 150, 000. 00
68 157559 BRI DGE REMOVAL, LOCATI ON | LS LUMP SUM 500, 000. 00* 500, 000. 00
69 049023 BRI DGE REMOVAL, LOCATI ON J LS LUMP SUM 100, 000. 00* 100, 000. 00
70 049024 BRI DGE REMOVAL, LOCATI ON M ( STAGE 1) LS LUMP SUM 500, 000. 00* 500, 000. 00
71 049025 BRI DGE REMOVAL, LOCATI ON M ( STAGE 2) LS LUMP SUM 1, 750, 000. 00* 1, 750, 000. 00
72 049026 BRI DGE REMOVAL, LOCATI ON M ( STAGE 3) LS LUMP SUM 1, 000, 000. 00* 1, 000, 000. 00
73 049027 BRI DGE REMOVAL, LOCATI ON M ( STAGE 4) LS LUMP SUM 1, 000, 000. 00* 1, 000, 000. 00
74 049028 BRI DGE REMOVAL, LOCATI ON M ( STAGE 5) LS LUMP SUM 2, 000, 000. 00* 2, 000, 000. 00
75 049029 BRI DGE REMOVAL ( PORTI ON), LOCATI ON N LS LUMP SUM 100, 000. 00* 100, 000. 00
76 049030 BRI DGE REMOVAL ( PORTI ON), LOCATION O LS LUMP SUM 30, 000. 00* 30, 000. 00
77 157571 BRI DGE REMOVAL ( PORTI ON), LOCATI ON K LS LUMP SUM 5, 000. 00* 5, 000. 00
78 157572 BRI DGE REMOVAL ( PORTI ON), LOCATI ON L LS LUMP SUM 500, 000. 00* 500, 000. 00
79 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 25, 000. 00* 25, 000. 00
80 024328 ROADWAY EXCAVATI ON ( TYPE NH) cY 5, 770 79. 50 458, 715. 00
81 024329 ROADWAY EXCAVATI ON ( TYPE NRH) cY 9, 280 86. 60 803, 648. 00
82 024330 ROADWAY EXCAVATI ON ( TYPE RH) cY 1, 000 280. 00 280, 000. 00
83 190138 ROADWAY EXCAVATI ON ( DETOUR REMOVAL) cY 4,740 37.00 175, 380. 00
84 024331 STRUCTURE EXCAVATI ON (UTI LI TY TRENCH) cY 2, 560 13.00 33, 280. 00
85 (F) 049031 STRUCTURE EXCAVATI ON, TYPE NH cY 518 170. 00 88, 060. 00
86 024332 STRUCTURE EXCAVATI ON, TYPE NH cY 300 51. 00 15, 300. 00
RETAI NI NG WALL
87 (F) 049032 STRUCTURE EXCAVATI ON, TYPE DNH (0% 102 61. 00 6, 222. 00
RETAI NI NG WALL
88 024333 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL (0% 430 129. 00 55, 470. 00
TYPE NRH)
89 (F) 049033 STRUCTURE EXCAVATI ON, TYPE NRH (% 1, 348 230. 00 310, 040. 00
90 (F) 049034 STRUCTURE EXCAVATI ON, TYPE DNRH cY 5, 301 314. 00 1, 664, 514. 00
91 (F) 049035 STRUCTURE EXCAVATI ON, TYPE DNH cY 3,821 53. 00 202, 513. 00
92 (F) 049036 STRUCTURE EXCAVATI ON, TYPE RH cY 158 1, 050. 00 165, 900. 00
93 (F) 049037 STRUCTURE EXCAVATI ON, TYPE DNRH cY 52 2, 600. 00 135, 200. 00
RETAI NI NG WALL
94 (F) 049038 STRUCTURE EXCAVATI ON (SOLDI ER Pl LE WALL) (0% 430 392. 00 168, 560. 00
TYPE DNRH
95 (F) 049039 STRUCTURE EXCAVATI ON (16"-42") PI LI NG (0% 2, 065 89. 00 183, 785. 00
TYPE DNH
96 (F) 049040 STRUCTURE EXCAVATI ON (60"-84") PI LI NG (0% 6, 986 90. 00 628, 740. 00

TYPE DNH
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04- SF- 80- 4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
11/ 19/ 02 11/ 20/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

97 (F) 049041 STRUCTURE EXCAVATI ON (90"-108") PILING (0% 11, 514 89. 50 1, 030, 503. 00
TYPE DNH

98 (F) 049042 STRUCTURE EXCAVATI ON (16"-42") PI LI NG (% 162 199. 00 32, 238. 00
TYPE DNRH

99 (F) 049043 STRUCTURE EXCAVATI ON (60"-84") PI LI NG (% 1,106 366. 00 404, 796. 00
TYPE DNRH

100 (F) 049044 STRUCTURE EXCAVATI ON (90"-108") PILING (% 862 379. 00 326, 698. 00
TYPE DNRH

101 (F) 049045 STRUCTURE EXCAVATI ON (60"-84") PI LI NG (% 4 2, 250. 00 9, 000. 00
TYPE DRH

102 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) (% 5,214 95. 00 495, 330. 00

103 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) cY 1, 045 53. 00 55, 385. 00

104 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG cY 47 216. 00 10, 152. 00
VALL)

105 193114 SAND BACKFI LL (% 55 568. 00 31, 240. 00

106 (F) 193119 LEAN CONCRETE BACKFI LL cY 145 684. 00 99, 180. 00

107 (F) 049046 CLASS A CONCRETE BACKFI LL cY 50 130. 00 6, 500. 00

108 194001 DI TCH EXCAVATI ON cY 110 123. 00 13, 530. 00

109 (F) 197021 EARTH RETAI NI NG STRUCTURE, LOCATI ON A SQFT 3, 050 150. 00 457, 500. 00

110 (F) 197022 EARTH RETAI Nl NG STRUCTURE, LOCATI ON B SOFT 2, 850 150. 00 427, 500. 00

111 (F) 197023 EARTH RETAI Nl NG STRUCTURE, LOCATI ON C SOFT 5, 060 150. 00 759, 000. 00

112 198001 | MPORTED BORROW cY 6, 710 16. 00 107, 360. 00

113 024334 LI GHTWEI GHT EMBANKVENT MATERI AL cY 900 205. 00 184, 500. 00
(CELLULAR CONCRETE)

114 (S) 200101 | MPORTED TOPSOI L (% 16, 000 22. 50 360, 000. 00

115 (S) 024335 EROS| ON CONTROL ( MULCH) cY 2,500 25. 00 62, 500. 00

116 (S) 203003 STRAW ( EROSI ON CONTROL) TON 2.5 500. 00 1, 250. 00

117 (S) 203014 FI BER ( EROSI ON CONTROL) LB 350 1.50 525. 00

118 (S) 203021 FI BER ROLLS LF 4, 800 2.00 9, 600. 00

119 (S) 203024 COVPOST ( EROSI ON CONTROL) LB 1, 200 2. 00 2, 400. 00

120 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON CONTROL) EA 4 1, 500. 00 6, 000. 00

121 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) LB 150 20. 00 3, 000. 00

122 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) LB 200 2.00 400. 00

123 208029 4" SUPPLY LI NE (BRI DGE) LF 1, 200 28.00 33, 600. 00

124 208030 6" SUPPLY LI NE (BRI DGE) LF 1, 200 121. 00 145, 200. 00

125 (S) 208738 8" CORRUGATED HI GH DENSI TY LF 570 32. 00 18, 240. 00
POLYETHYLENE Pl PE CONDUI T

126 (S) 208739 10" CORRUGATED HI GH DENSI TY LF 180 39. 00 7, 020. 00

POLYETHYLENE PI PE CONDUI T
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11/ 19/ 02 11/ 20/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

127 250401 CLASS 4 AGGREGATE SUBBASE (% 7,780 44.00 342, 320. 00

128 260301 CLASS 3 AGGREGATE BASE cY 5, 220 62. 00 323, 640. 00

129 290211 ASPHALT TREATED PERVEABLE BASE cY 1, 500 101. 00 151, 500. 00

130 390102 ASPHALT CONCRETE ( TYPE A) TON 20, 050 81. 00 1, 624, 050. 00

131 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS SQYD 1,130 27.00 30, 510. 00
AREA)

132 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) LF 430 3.00 1, 290. 00

133 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) LF 730 3. 00 2,190. 00

134 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) LF 500 3.00 1, 500. 00

135 049047 DRI LLED HOLE (24") LF 930 240. 00 223, 200. 00

136 (S) 490601 16" CAST- | N- DRI LLED- HOLE CONCRETE PI LI NG LF 599 30. 00 17, 970. 00

137 (S) 490602 20" CAST- | N- DRI LLED- HOLE CONCRETE PI LI NG LF 304 50. 00 15, 200. 00

138 (S) 490603 24" CAST- | N- DRI LLED- HOLE CONCRETE PI LI NG LF 1,018 75. 00 76, 350. 00

139 (S) 490604 30" CAST- | N- DRI LLED- HOLE CONCRETE PI LI NG LF 3, 465 500. 00 1, 732, 500. 00

140 (S) 490605 36" CAST- | N- DRI LLED- HOLE CONCRETE PI LI NG LF 2, 883 165. 00 475, 695. 00

141 (S) 490609 60" CAST- | N- DRI LLED- HOLE CONCRETE PI LI NG LF 1,163 450. 00 523, 350. 00

142 (S) 490611 72" CAST- | N- DRI LLED- HOLE CONCRETE PI LI NG LF 2,561 500. 00 1, 280, 500. 00

143 (S) 490616 84" CAST- | N- DRI LLED- HOLE CONCRETE PI LI NG LF 3,098 740. 00 2,292, 520. 00

144 (S) 490617 90" CAST- | N- DRI LLED- HOLE CONCRETE PI LI NG LF 3, 686 870. 00 3, 206, 820. 00

145 (S) 490618 96" CAST- | N- DRI LLED- HOLE CONCRETE PI LI NG LF 2, 887 1, 000. 00 2, 887, 000. 00

146 (S) 490620 108" CAST- | N- DRI LLED- HOLE CONCRETE LF 410 1, 500. 00 615, 000. 00
Pl LI NG

147 (S) 049048 30" CAST- | N- DRI LLED- HOLE CONCRETE LF 90 142.00 12, 780. 00
Pl LI NG (ROCK SOCKET)

148 (S) 049049 72" CAST- | N- DRI LLED- HOLE CONCRETE LF 443 808. 00 357, 944. 00
Pl LI NG (ROCK SOCKET)

149 (S) 049050 84" CAST- | N- DRI LLED- HOLE CONCRETE LF 84 1, 093. 00 91, 812. 00
Pl LI NG (ROCK SOCKET)

150 (S) 049051 90" CAST- | N- DRI LLED- HOLE CONCRETE LF 277 1, 264. 00 350, 128. 00
Pl LI NG (ROCK SOCKET)

151 (S) 049052 96" CAST- | N- DRI LLED- HOLE CONCRETE LF 1,053 1,412. 00 1, 486, 836. 00
Pl LI NG (ROCK SOCKET)

152 (S) 049053 108" CAST- | N- DRI LLED- HOLE CONCRETE LF 873 1, 798. 00 1, 569, 654. 00
Pl LI NG (ROCK SOCKET)

153 (S) 049054 36" CAST- | N- DRI LLED- HOLE CONCRETE LF 50 215. 00 10, 750. 00
Pl LI NG (ROCK SOCKET)

154 (S) 049055 36" PERVANENT STEEL CASI NG LF 1, 750 200. 00 350, 000. 00

155 (S) 049056 42" PERMANENT STEEL CASI NG LF 520 240. 00 124, 800. 00
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| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
156 (S) 049057 90" PERMANENT STEEL CASI NG LF 1, 264 600. 00 758, 400. 00
157 (S) 049058 96" PERVANENT STEEL CASI NG LF 1, 248 800. 00 998, 400. 00
158 (S) 049059 102" PERMANENT STEEL CASI NG LF 424 900. 00 381, 600. 00
159 490713 FURNI SH PI LI NG ( CLASS 70) LF 267 25. 00 6, 675. 00
160 (S) 490714 DRI VE Pl LE ( CLASS 70) EA 8 6, 900. 00 55, 200. 00
161 (F) 049060 STEEL SOLDI ER PILE (W8 X 76) LF 875 41.00 35, 875. 00
162 495133 FURNI SH 36" CAST- | N- STEEL SHELL LF 2,575 50. 00 128, 750. 00
CONCRETE PI LI NG
163 (S) 495134 DRI VE 36" CAST-| N STEEL SHELL CONCRETE EA 35 5, 500. 00 192, 500. 00
Pl LE
164 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUMP SUM 2, 200, 000. 00* 2, 200, 000. 00
165 (S) 049061 PRESTRESSI NG ( LOCATI ON A) LS LUMP SUM 3, 000. 00* 3, 000. 00
166 (S) 049062 PRESTRESSI NG ( LOCATI ON B) LS LUMP SUM 43, 000. 00* 43, 000. 00
167 (S) 049063 PRESTRESSI NG ( LOCATI ON C) LS LUMP SUM 589, 000. 00* 589, 000. 00
168 049064 PRESTRESSI NG ( LOCATI ON D) LS LUMP SUM 10, 200. 00* 10, 200. 00
169 (S) 500060 TI EDOAN ANCHOR EA 61 6, 900. 00 420, 900. 00
170 049065 CATHODI C PROTECTI ON LS LUVMP SUM 30, 000. 00* 30, 000. 00
171 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG cY 2, 369 229. 00 542, 501. 00
172 (F) 510053 STRUCTURAL CONCRETE, BRI DGE cY 69, 326 378. 00 26, 205, 228. 00
173 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL cY 608 437.00 265, 696. 00
174 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB cY 291 441. 00 128, 331. 00
(TYPE N)
175 024336 CLASS B CONCRETE ( BACKFI LL) (% 340 147.00 49, 980. 00
176 510407 CLASS D CONCRETE ( BACKFI LL) cY 64 129. 00 8, 256. 00
177 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) cY 98.5 1, 500. 00 147, 750. 00
178 (S) 024337 SAN FRANCI SCO MANHOLE EA 3 5, 700. 00 17, 100. 00
179 (S) 024338 SAN FRANCI SCO STORM WATER | NLET EA 2 3, 000. 00 6, 000. 00
180 024339 ARCHI TECTURAL SURFACE (FI RST STREET SQFT 2, 760 128. 00 353, 280. 00
RETAI NI NG WALL)
181 024340 ARCHI TECTURAL SURFACE (RETAI NI NG WALL SQFT 300 22.00 6, 600. 00
NO. 2)
182 024341 ARCHI TECTURAL SURFACE (RETAI NI NG WALL SQFT 1, 660 10. 00 16, 600. 00
NO. 3)
183 000003 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
184 511106 DRI LL AND BOND DOWEL LF 14, 490 10. 00 144, 900. 00
185 511109 DRI LL AND BOND DOWEL ( EPOXY CARTRI DGE) EA 2,112 25. 00 52, 800. 00
186 049066 ROCK ANCHOR EA 56 91. 00 5, 096. 00

187 (S) 049067 SPI N- LOCK CONCRETE ANCHORS LS LUWVP SUM 170, 000. 00* 170, 000. 00
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| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
188 (S) 515062 CORE CONCRETE (3") LF 110 90. 00 9, 900. 00
189 000004 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
190 (S) 049069 CORE CONCRETE (8") & GROUT STEEL PI PE LF 62 181. 00 11, 222. 00
191 (S) 049070 CORE CONCRETE (3 1/2") LF 705 30. 00 21, 150. 00
192 (S) 515064 CORE CONCRETE (5") LF 4 100. 00 400. 00
193 (S) 049071 CORE CONCRETE (1") & PRESSURE LF 120 60. 00 7, 200. 00
GROUT DOVEEL
194 (S) 515160 CORE CONCRETE (1 1/2") LF 635 30. 00 19, 050. 00
195 (S) 049072 CORE CONCRETE (1 1/2") & PRESSURE LF 1,582 33. 00 52, 206. 00
GROUT DOVEL
196 (S) 515161 CORE CONCRETE (1 3/4") LF 243 20. 00 4, 860. 00
197 (S) 049073 CORE CONCRETE (2") & PRESSURE LF 2,930 30. 00 87, 900. 00
GROUT DOVEEL
198 (S) 515163 CORE CONCRETE (2 1/2") LF 114 90. 00 10, 260. 00
199 518042 REPLACE BEARI NG EA 2 27, 400. 00 54, 800. 00
200 (S) 518051 PTFE SPHERI CAL BEARI NG EA 126 3, 150. 00 396, 900. 00
201 030308 GROUT (% 52 500. 00 26, 000. 00
202 519081 JONT SEAL (MR 1/2") LF 328 26. 00 8, 528. 00
203 (S) 049075 JONT SEAL (MR = 1") LF 248 28. 00 6, 944. 00
204 (S) 519086 JONT SEAL (TYPE B-MR 1 1/2") LF 51 60. 00 3, 060. 00
205 (S) 049076 JONT SEAL (MR = 2") LF 60 60. 00 3, 600. 00
206 (S) 519092 JO NT SEAL ASSEMBLY (MR 2 1/2") LF 67 120. 00 8, 040. 00
207 (S) 519093 JO NT SEAL ASSEMBLY (MR 3" LF 219 120. 00 26, 280. 00
208 (S) 519094 JONT SEAL ASSEMBLY (MR 3 1/2") LF 195 185. 00 36, 075. 00
209 (S) 519095 JO NT SEAL ASSEMBLY (MR 4") LF 96 150. 00 14, 400. 00
210 (S) 519096 JONT SEAL ASSEMBLY (MR 4 1/2") LF 525 188. 00 98, 700. 00
211 (S) 519097 JO NT SEAL ASSEMBLY (MR 5" LF 191 410. 00 78, 310. 00
212 (S) 519098 JONT SEAL ASSEMBLY (MR 5 1/2") LF 56 580. 00 32, 480. 00
213 (S) 519099 JO NT SEAL ASSEMBLY (MR 6") LF 182 460. 00 83, 720. 00
214 519102 JO NT SEAL (TYPE AL) LF 361 12.00 4,332. 00
215 (S) 519105 JO NT SEAL ASSEMBLY (MR 7") LF 37 580. 00 21, 460. 00
216 (SF)520102 BAR RElI NFORCI NG STEEL ( BRI DGE) LB 31,535, 900 .50 15, 767, 950. 00
217 (SF)520103 BAR RElI NFORCI NG STEEL ( RETAI NI NG WALL) LB 42,826 . 60 25, 695. 60
218 ( SF)520120 HEADED BAR REl NFORCEMENT EA 38, 036 3. 00 114, 108. 00
219 (F) 530100 SHOTCRETE (% 55 534. 00 29, 370. 00
220 (F) 540101 ASPHALT MEMBRANE WATERPROOFI NG SQFT 310 10. 00 3, 100. 00
221 ( SF)550110 COLUWN CASI NG LB 229, 000 4.00 916, 000. 00
222 ( SF) 550203 FURNI SH STRUCTURAL STEEL ( BRI DGE) LB 1,587,300 1.97 3,126, 981. 00
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223 ('SF) 550204 ERECT STRUCTURAL STEEL (BRI DGE) LB 1,587,300 .23 365, 079. 00
224 ( SF) 049077 | SOLATI ON CASI NG LB 400, 300 3.81 1, 525, 143. 00
225 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) LB 128, 590 2.50 321, 475. 00
226 ( SF)560219 I NSTALL SI GN STRUCTURE ( TRUSS) LB 128, 590 . 50 64, 295. 00
227 (S) 562004 METAL (RAIL MOUNTED SI GN) LB 6, 820 4.30 29, 326. 00
228 (S) 566011 ROADSI DE SI GN - ONE POST EA 46 418. 00 19, 228. 00
229 (S) 566012 ROADSI DE SI GN - TWO POST EA 12 600. 00 7,200. 00
230 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 9 465. 00 4,185. 00
METHOD)
231 (SF) 024342 INSTALL SELF ADHESI VE S| GN PANEL EA 20 1,084. 00 21, 680. 00
232 ( SF) 568020 I NSTALL SI GN PANEL ON EXI STI NG STRUCTURE SQFT 585 8. 00 4, 680. 00
233 (F) 570120 TREATED LUVBER AND TI MBER MFBM 12 5, 500. 00 66, 000. 00
234 (S) 590115 CLEAN AND PAI NT STRUCTURAL STEEL LS LUMP SUM 750, 000. 00* 750, 000. 00
235 ( SF) 590135 SPOT BLAST CLEAN AND PAI NT UNDERCOAT SQFT 144 65. 00 9, 360. 00
236 590301 WORK AREA MONI TORI NG LS LUVMP SUM 36, 000. 00* 36, 000. 00
237 620060 12" ALTERNATI VE PI PE CULVERT LF 1, 330 113. 00 150, 290. 00
238 620100 18" ALTERNATI VE PI PE CULVERT LF 2, 390 192. 00 458, 880. 00
239 665037 36" CORRUGATED STEEL PI PE (. 109" THI CK) LF 9 133. 00 1, 197. 00
240 690118 18" CORRUGATED STEEL PI PE DOMKDRAI N LF 54 95. 00 5, 130. 00
(.109" TH CK)
241 703233 GRATED LI NE DRAI N LF 83 91. 00 7,553. 00
242 024343 3" WELDED STEEL PI PE CLEANOUT EA 2 1, 020. 00 2, 040. 00
243 703509 6" WELDED STEEL Pl PE (. 134" THI CK) LF 170 93. 00 15, 810. 00
244 (S) 024344 10" VI TRI FI ED CLAY Pl PE LF 82 205. 00 16, 810. 00
245 (S) 024345 12" VI TRI FI ED CLAY Pl PE LF 96 191. 00 18, 336. 00
246 (S) 024346 18" VI TRI FI ED CLAY Pl PE LF 260 260. 00 67, 600. 00
247 727901 M NOR CONCRETE (DI TCH LI NI NG) cY 64 394. 00 25, 216. 00
248 731502 M NOR CONCRETE (M SCELLANEOUS cy 700 315. 00 220, 500. 00
CONSTRUCTI ON)
249 (F) 731517 M NOR CONCRETE ( GUTTER) LF 333 12. 00 3, 996. 00
250 ( SF) 750001 M SCELLANEQUS | RON AND STEEL LB 20, 198 . 60 12, 118. 80
251 ( SF) 750496 M SCELLANEOUS METAL LB 78, 500 3.40 266, 900. 00
(RESTRAI NER - PI PE TYPE)
252 ( SF) 750498 M SCELLANEOUS METAL LB 25, 700 6. 20 159, 340. 00
(RESTRAI NER - CABLE TYPE)
253 ('SF) 750501 M SCELLANEOUS METAL ( BRI DGE) LB 619, 076 3.50 2,166, 766. 00
254 ( SF) 750505 BRI DGE DECK DRAI NAGE SYSTEM LB 83, 890 4.80 402, 672. 00
255 (F) 049078 CLOCK TOMER SCREEN LF 120 478.00 57, 360. 00
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256 (S) 800360 CHAI N LI NK FENCE ( TYPE CL- 6) LF 7, 000 8. 00 56, 000. 00
257 (S) 802620 16' CHAIN LI NK GATE (TYPE CL-6) EA 1 800. 00 800. 00
258 (S) 802660 20 CHAIN LI NK GATE (TYPE CL-6) EA 5 1, 000. 00 5, 000. 00
259 (S) 802670 24' CHAIN LI NK GATE (TYPE CL-6) EA 3 1, 500. 00 4, 500. 00
260 820107 DEL| NEATOR ( CLASS 1) EA 160 30. 00 4, 800. 00
261 (S) 832001 METAL BEAM GUARD RAI LI NG LF 780 20. 00 15, 600. 00
262 (F) 833160 CONCRETE BARRI ER ( TYPE 27) LF 587 111. 00 65, 157. 00
263 (F) 833187 CONCRETE BARRI ER ( TYPE 27  MODI FI ED) LF 587 41.00 24, 067. 00
264 (F) 839521 CABLE RAI LI NG LF 333 25. 00 8, 325. 00
265 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 9 300. 00 2, 700. 00
266 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 6 300. 00 1, 800. 00
267 (S) 839603 CRASH CUSHI ON (ADI EM) EA 12 3, 000. 00 36, 000. 00
268 839701 CONCRETE BARRI ER ( TYPE 60) LF 4,320 55. 00 237, 600. 00
269 839702 CONCRETE BARRI ER ( TYPE 60A) LF 1, 760 48. 00 84, 480. 00
270 839703 CONCRETE BARRI ER ( TYPE 60C) LF 1,733 52. 00 90, 116. 00
271 (F) 839704 CONCRETE BARRI ER ( TYPE 60D) LF 386 18. 00 6, 948. 00
272 (F) 839720 CONCRETE BARRI ER ( TYPE 732) LF 1, 366 75. 00 102, 450. 00
273 (F) 049079 CONCRETE BARRI ER ( TYPE 732" MOD) LF 25, 617 55. 00 1, 408, 935. 00
274 (F) 049080 CONCRETE BARRI ER LF 45 207. 00 9, 315. 00
( ANCHORAGE RECONSTRUCTI ON)
275 (F) 839721 CONCRETE BARRI ER ( TYPE 732A) LF 96 59. 00 5, 664. 00
276 ( SF) 839726 CONCRETE BARRI ER ( TYPE 736A) LF 221 57. 00 12, 597. 00
277 (S) 840504 4" THERMOPLASTI C TRAFFI C STRI PE LF 38, 300 .50 19, 150. 00
278 (S) 840505 6" THERMOPLASTI C TRAFFI C STRI PE LF 120 2.00 240. 00
279 (S) 840506 8" THERMOPLASTI C TRAFFI C STRI PE LF 12, 200 1. 00 12, 200. 00
280 (S) 840508 8" THERMOPLASTI C TRAFFI C STRI PE LF 2,590 1.50 3, 885. 00
( BROKEN 12- 3)
281 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG SQFT 11, 600 3. 00 34, 800. 00
282 (S) 840526 4" THERMOPLASTI C TRAFFI C STRI PE LF 10, 100 2.00 20, 200. 00
( BROKEN 17-7)
283 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 2, 370 3.00 7,110. 00
284 (S) 850110 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 120 4.00 480. 00
TYPE C)
285 (S) 024347 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 200 4.00 800. 00
TYPE D)
286 (S) 850112 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 1, 450 3.00 4, 350. 00
TYPE G
287 (S) 850113 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 600 3.00 1, 800. 00

TYPE H)
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288 (S) 860402 LI GHTI NG (CI TY STREET) LS LUMP SUM 100, 000. 00* 100, 000. 00

289 (S) 860407 LI GHTI NG ( PARKI NG LOT) LS LUMP SUM 175, 000. 00* 175, 000. 00

290 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 415, 000. 00* 415, 000. 00

291 (S) 024348 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 1, 500, 000. 00* 1, 500, 000. 00
( STAGE CONSTRUCTI ON)

292 (S) 860797 ELECTRI C SERVI CE (| RRI GATI ON) LS LUMP SUM 30, 000. 00* 30, 000. 00

293 (S) 024349 TRAFFI C OPERATI ONS SYSTEM LS LUMP SUM 550, 000. 00* 550, 000. 00

294 (S) 024350 M CROMAVE VEH CLE DETECTI ON SENSOR EA 25 11, 200. 00 280, 000. 00
(M/DS) TYPE A

295 (S) 024351 M CROMAVE VEH CLE DETECTI ON SENSCR EA 5 9, 200. 00 46, 000. 00
(M/DS) TYPE B

296 (S) 024352 TRAFFI C OPERATI ONS SYSTEM LS LUMP SUM 600, 000. 00* 600, 000. 00
( STAGE CONSTRUCTI ON)

297 (S) 024353 CAVERA UNI T EA 1 7,500. 00 7,500. 00

298 (S) 024354 PAN/ TILT UNI T EA 1 1, 500. 00 1, 500. 00

299 (S) 024355 SIGNAL & LI GHTING (CI TY STREET) MODI FY LS LUMP SUM 60, 000. 00* 60, 000. 00
LOCATI ON 1

300 (S) 024356 SIGNAL & LI GHTING (CI TY STREET) MODI FY LS LUMP SUM 90, 000. 00* 90, 000. 00
LOCATI ON 2

301 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00

302 030219 BRI DGE REMOVAL ( PORTI ON), LOCATI ON P LS LUMP SUM 100, 000. 00* 100, 000. 00

303 515020 REFI NI SH BRI DGE DECK SQFT 834 15. 00 12, 510. 00

304 030220 | SOLATI ON JO NT CASI NG EA 12 142, 600. 00 1, 711, 200. 00

305 682005 PERVEABLE MATERI AL ( BRI DGE) cY 285 50. 00 14, 250. 00

306 030371 8" PERFORATED STEEL Pl PE UNDERDRAI N LF 600 27. 00 16, 200. 00
(0. 064" THI CK)

307 000005 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00

308 030356 STRUCTURE EXCAVATI ON ( TYPE DRH) cY 18 579. 00 10, 422. 00

309 030357 NEOPRENE JOI NT SEAL LF 81 20. 00 1, 620. 00

310 030369 FURNI SH POLYESTER CONCRETE CF 27 25. 00 675. 00

311 030370 PLACE POLYESTER CONCRETE SQFT 162 15. 00 2, 430. 00

312 999990 MOBI LI ZATI ON LS LUMP SUM 18, 000, 000. 00* 18, 000, 000. 00

TOTAL 177,878, 840. 40



04- 0435V4 Bl D245

04- SF-80-4 SUMMARY OF REMAI NI NG BI DDERS PAGE 15
11/ 19/ 02 11/ 20/ 02
| TEM SECOND
Bl D AMOUNT

1 200, 000. 00* 200000. 00

2 50, 000. 00* 50000. 00

3 200, 000. 00* 200000. 00

4 85, 000. 00* 85000. 00

5 25, 000. 00* 25000. 00

6 13, 000. 00 23712000. 00

7 12, 000. 00* 12000. 00

8 500, 000. 00* 500000. 00

9 10, 000. 00* 10000. 00
10 5, 500. 00* 5500. 00
11 275, 000. 00* 275000. 00
12 5.00 9000. 00
13 2.00 29200. 00
14 5.00 73000. 00
15 8. 00 20000. 00
16 300. 00 26100. 00
17 2,500. 00 52500. 00
18 2,500. 00 105000. 00
19 325, 000. 00* 325000. 00
20 1, 275, 000. 00* 1275000. 00
21 100. 00 1300. 00
22 4.00 14680. 00
23 5. 00 20050. 00
24 5. 00 75. 00
25 5. 00 400. 00
26 5. 00 8950. 00
27 5. 00 2250. 00
28 2.00 87400. 00
29 40. 00 8800. 00
30 15. 00 60300. 00
31 1, 800. 00 3600. 00
32 2,000. 00 28000. 00
33 20. 00 618000. 00
34 275.00 170500. 00
35 2.75 80300. 00
36 10, 000. 00~ 10000. 00
37 750. 00 33750. 00
38 950. 00 1900. 00
39 1, 000. 00 3000. 00




04- 0435V4 Bl D245

04- SF-80-4 SUMMARY OF REMAI NI NG BI DDERS PAGE 16
11/ 19/ 02 11/ 20/ 02
| TEM SECOND
Bl D AMOUNT

40 5. 00 34700. 00
41 480. 00 5280. 00
42 6. 00 2100. 00
43 . 00* 0. 00
44 1.00 22400. 00
45 8. 00 50240. 00
46 100. 00 9500. 00
47 3, 000. 00 27000. 00
48 15. 00 3150. 00
49 2.00 2220. 00
50 15. 00 3300. 00
51 600. 00 20400. 00
52 1, 800. 00 1800. 00
53 120. 00 120. 00
54 3.00 83100. 00
55 75. 00 70500. 00
56 12. 00 73200. 00
57 6. 00 4560. 00
58 2, 000. 00 14000. 00
59 100. 00 3800. 00
60 1, 050, 000. 00* 1050000. 00
61 625, 000. 00* 625000. 00
62 75, 000. 00* 75000. 00
63 145, 000. 00* 145000. 00
64 90, 000. 00* 90000. 00
65 480, 000. 00~ 480000. 00
66 60, 000. 00* 60000. 00
67 70, 000. 00* 70000. 00
68 295, 000. 00* 295000. 00
69 50, 000. 00* 50000. 00
70 300, 000. 00* 300000. 00
71 1, 350, 000. 00* 1350000. 00
72 780, 000. 00* 780000. 00
73 750, 000. 00* 750000. 00
74 1, 300, 000. 00* 1300000. 00
75 75, 000. 00* 75000. 00
76 20, 000. 00* 20000. 00
77 15, 000. 00~ 15000. 00
78 40, 000. 00* 40000. 00
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79 25, 000. 00* 25000. 00
80 36. 00 207720. 00
81 106. 00 983680. 00
82 34. 00 34000. 00
83 30. 00 142200. 00
84 85. 00 217600. 00
85 55. 00 28490. 00
86 75. 00 22500. 00
87 90. 00 9180. 00
88 163. 00 70090. 00
89 178. 00 239944. 00
90 170. 00 901170. 00
91 54. 00 206334. 00
92 225. 00 35550. 00
93 250. 00 13000. 00
94 160. 00 68800. 00
95 45. 00 92925. 00
96 45. 00 314370. 00
97 45. 00 518130. 00
98 50. 00 8100. 00
99 30. 00 33180. 00
100 50. 00 43100. 00
101 200. 00 800. 00
102 100. 00 521400. 00
103 35. 00 36575. 00
104 85. 00 3995. 00
105 75. 00 4125. 00
106 275. 00 39875. 00
107 185. 00 9250. 00
108 30. 00 3300. 00
109 45. 00 137250. 00
110 45. 00 128250. 00
111 45. 00 227700. 00
112 22.00 147620. 00
113 250. 00 225000. 00
114 29. 00 464000. 00
115 55. 00 137500. 00
116 900. 00 2250. 00
117 1.50 525. 00
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118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154
155

156
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125.

200.
155.
160.
200.
250.
300.
1, 300.
700.
1, 000.
1, 050.
1, 200.
2, 000.
300.
2, 200.
2, 500.
2, 500.
1, 800.
1, 300.
300.
750.
55.

1, 200.

600.
246000.
276000.

13680.
6480.
272300.
281880.
187500.
1804500.
16950.
2150.
3650.
2500.
186000.
92845.
48640.
203600.
866250.
864900.
1511900.
1792700.
3098000.
3870300.
3464400.
820000.
27000.
974600.
210000.
692500.
1895400.
1134900.
15000.
1312500.
28600.
1516800.

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D245
PAGE 18
11/ 20/ 02
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157 1, 350. 00 1684800. 00
158 1, 400. 00 593600. 00
159 10. 00 2670. 00
160 2, 500. 00 20000. 00
161 100. 00 87500. 00
162 200. 00 515000. 00
163 7, 000. 00 245000. 00
164 2,400, 000. 00* 2400000. 00
165 4, 000. 00* 4000. 00
166 35, 000. 00* 35000. 00
167 200, 000. 00* 200000. 00
168 6, 000. 00* 6000. 00
169 11, 500. 00 701500. 00
170 25, 000. 00* 25000. 00
171 400. 00 947600. 00
172 742. 00 51439892. 00
173 450. 00 273600. 00
174 575. 00 167325. 00
175 200. 00 68000. 00
176 200. 00 12800. 00
177 1, 050. 00 103425. 00
178 6, 000. 00 18000. 00
179 1, 200. 00 2400. 00
180 90. 00 248400. 00
181 30. 00 9000. 00
182 12. 00 19920. 00
183 . 00* 0. 00
184 30. 00 434700. 00
185 20. 00 42240. 00
186 175. 00 9800. 00
187 95, 000. 00* 95000. 00
188 50. 00 5500. 00
189 . 00* 0. 00
190 250. 00 15500. 00
191 40. 00 28200. 00
192 300. 00 1200. 00
193 80. 00 9600. 00
194 75. 00 47625. 00
195 32.00 50624. 00
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196
197
198
199
200
201
202
203
204
205
206
207
208
209
210
211
212
213
214
215
216
217
218
219
220
221
222
223
224
225
226
227
228
229
230
231
232
233

234

04- 0435V4
04- SF- 80- 4
11/ 19/ 02

8.

180.
420.
180.

120.

12.

7, 700.
125, 000.

00

00*

70000.
252000.
26000.
7872.
7440.
2244,
5400.
10050.
32850.
27300.
19200.
241500.
87860.
28000.
91000.
9025.
19425.
17344745.
321109.
456432.
18425.
4650.
458000.
1587300.
952380.
800600.
295757.
51436.
57970.
8280.
5040.
1620.
2400.
7020.
92400.
125000.

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D245
PAGE 20
11/ 20/ 02
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235 185. 00 26640. 00
236 30, 000. 00* 30000. 00
237 130. 00 172900. 00
238 160. 00 382400. 00
239 250. 00 2250. 00
240 40. 00 2160. 00
241 130. 00 10790. 00
242 1, 000. 00 2000. 00
243 71.00 12070. 00
244 50. 00 4100. 00
245 50. 00 4800. 00
246 65. 00 16900. 00
247 700. 00 44800. 00
248 350. 00 245000. 00
249 50. 00 16650. 00
250 2.50 50495. 00
251 3.00 235500. 00
252 4.00 102800. 00
253 2.00 1238152. 00
254 4.00 335560. 00
255 450. 00 54000. 00
256 8. 50 59500. 00
257 1, 200. 00 1200. 00
258 1, 440. 00 7200. 00
259 3, 000. 00 9000. 00
260 42.00 6720. 00
261 21.00 16380. 00
262 50. 00 29350. 00
263 55. 00 32285. 00
264 20. 00 6660. 00
265 3, 100. 00 27900. 00
266 2,400. 00 14400. 00
267 22, 000. 00 264000. 00
268 49. 00 211680. 00
269 55. 00 96800. 00
270 75. 00 129975. 00
271 40. 00 15440. 00
272 50. 00 68300. 00
273 50. 00 1280850. 00
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274 240. 00 10800. 00
275 70. 00 6720. 00
276 125. 00 27625. 00
277 1.10 42130. 00
278 2.00 240. 00
279 1.25 15250. 00
280 1.25 3237.50
281 5.00 58000. 00
282 1.00 10100. 00
283 5.00 11850. 00
284 6. 00 720. 00
285 5.50 1100. 00
286 5.50 7975. 00
287 5.00 3000. 00
288 75, 000. 00* 75000. 00
289 235, 000. 00* 235000. 00
290 1, 390, 000. 00* 1390000. 00
291 100, 000. 00* 100000. 00
292 15, 000. 00* 15000. 00
293 2,220, 000. 00* 2220000. 00
294 5, 000. 00 125000. 00
295 7, 000. 00 35000. 00
296 130, 000. 00* 130000. 00
297 7, 000. 00 7000. 00
298 8, 000. 00 8000. 00
299 80, 000. 00* 80000. 00
300 125, 000. 00* 125000. 00
301 . 00* 0. 00
302 60, 000. 00* 60000. 00
303 15. 00 12510. 00
304 95, 000. 00 1140000. 00
305 40. 00 11400. 00
306 24. 00 14400. 00
307 . 00* 0. 00
308 250. 00 4500. 00
309 45. 00 3645. 00
310 100. 00 2700. 00
311 10. 00 1620. 00
312 18, 370, 000. 00* 18370000. 00

TOT 183, 801, 884. 00



