STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 13

NUMBER OF Bl DDERS 6
PROGRAM ELEMENTS

Bl D RANK

11/ 21/ 02
07-183804

07-LA-60-R0.8/R1.3

FUND TOTAL
ENG NEERS EST

RAS
Bl D TOTAL

HB1

215, 055. 00

220, 234. 00

267, 242.50

286, 557. 50

308, 470. 00

BI D SUMMARY

IN LOS ANGELES COUNTY | N
LOS ANGELES FROM 0. 2 KM VEST OF

EUCLI D AVENUE UNDERCROSSI NG TO

VWH TTI ER BOULEVARD UNDERCRGOSSI NG

UPGRADE MEDI AN BARRI ER TO CONCRETE

358, 000

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
11/ 22/ 02
CONTRACT CODE 'D '
17 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

TOTAL NUMBER OF WORKI NG DAYS 45

285, 000. 00 AMOUNT UNDER 69, 945. 00

Bl DDER | D

PERCENT UNDER EST 24. 54

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

ODONNELL CONSTRUCTI ON | NC

559 WEST COVI NA BLVD
SAN DI MAS CA 91773-2911

PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC
1792 KAl SER AVENUE

IRVINE CA 92614-5706
STANDARD ENG NEERI NG

1401 SOUTH G LBERT ST STE 24
FULLERTON CA 92833

MODERN ALLOYS | NC

11172 WESTERN AVENUE
STANTON CA 90680

HI GHLAND CONSTRUCTI ON | NC

133 NORTH PI XLEY STREET
ORANGE CA 92868

909 394-4510 SB PREF CLAI MED
00772905
FAX 909 394-4750

949 252-0441 CC PREF CLAI MED
00615876
FAX 949 252-0266

714 578-0127 SB PREF CLAI MED
00747190
FAX 714 578-0123

714 893-0551 CC PREF CLAI MED
00652040
FAX 714 895-9924

714 538-5156 SB PREF CLAI MED
00743775
FAX 714 538-5157

3. 0%



07- 183804
07-LA-60-RO
11/ 21/ 02

413, 660. 00

5

LEH GH CONSTRUCTI ON COVPANY

714 SOUTH PLYMOUTH BLVD
LOS ANGELES CA 90005

Bl D245
PAGE 2
11/ 22/ 02

323 931-1306 CC PREF CLAI MED

00785457
FAX 323 931-2033



07- 183804
07-LA-60-RO
11/ 21/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 3
11/ 22/ 02

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 COOPER ENG NEERI NG
TUSTIN CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

CONCRETE BARRI ER ( PORTI ON)

STRI PI NG



07- 183804
07-LA-60-RO
11/ 21/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 4
11/ 22/ 02

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CALMEX ENG NEERI NG
Rl VERSI DE CA

MODERN ALLOYS
STANTON CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS

ASPHALT

CONCRETE BARRI ER

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ALCORN FENCE COVPANU
SUN VALLEY CA

CTM
STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS

| TEM 7 ( PARTI AL)

| TEM 14 ( PARTI AL)

| TEMS 3 AND 4 ( PARTI AL)

ITEM5S 8, 9 AND 15 THRU 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

CALMEX ENG NEERI NG
RI VERSI DE CA

R AND D STEEL
COVPTON CA

CONTI NUED ON NEXT PAGE

ASPHALT ( PORTI ON)

REI NFORCI NG STEEL ( PORTI ON)



07- 183804 Bl D245

07-LA-60-RO PAGE 5

11/ 21/ 02 11/ 22/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 SM TH AND SON CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL ( PORTI ON)
FALLBROOK CA
STERNDAHL ENTERPRI SES STRI PI NG AND PAVEMENT MARKER ( PORTI ON)

SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 SOCAL STRI PI NG ITEMS 8, 9 AND 15 THRU 17 ( PARTI AL)
HUNTI NGTON BEACH CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 GLM BAR RElI NFORCI NG
REDLANDS CA
STERNDAHL ENTERPRI SES TRAFFI C STRI PI NG

SUN VALLEY CA



07- 183804 Bl D245

07-LA-60-RO CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
11/ 21/ 02 11/ 22/ 02
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 000. 00* 2, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 2, 000. 00* 2, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 1, 500. 00* 1, 500. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 30, 000. 00* 30, 000. 00
5 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 14 30. 00 420. 00
6 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 700 46. 00 32, 200. 00
7 150662 REMOVE METAL BEAM GUARD RAI LI NG M 600 28. 00 16, 800. 00
8 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 1, 200 2.00 2,400. 00
9 150722 REMOVE PAVEMENT MARKER EA 890 1.10 979. 00
10 150771 REMOVE ASPHALT CONCRETE DI KE M 600 10. 00 6, 000. 00
11 190110 LEAD COVPLI ANCE PLAN LS LUWVP SUM 2,500. 00* 2,500. 00
12 260200 AGGREGATE BASE VB 250 83. 00 20, 750. 00
13 390101 ASPHALT CONCRETE TONN 75 180. 00 13, 500. 00
14 839701 CONCRETE BARRI ER ( TYPE 60) M 600 130. 00 78, 000. 00
15 (S) 840501 THERMOPLASTI C TRAFFI C STRI PE M 3, 000 1.10 3, 300. 00
16 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 680 2.20 1, 496. 00
17 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 220 5.50 1, 210. 00

TOTAL 215, 055. 00



07- 183804 Bl D245

07-LA-60-RO SUMMARY OF REMAI NI NG BI DDERS PAGE 7
11/ 21/ 02 11/ 22/ 02
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 2, 000. 00* 2000. 00 700. 00* 700. 00 2,275.00* 2275. 00 1, 500. 00* 1500. 00

2 5, 000. 00~ 5000. 00 5, 670. 00* 5670. 00 25, 600. 00* 25600. 00 2, 500. 00* 2500. 00

3 1, 600. 00* 1600. 00 2,400. 00* 2400. 00 2,120. 00* 2120. 00 7, 000. 00* 7000. 00

4 20, 000. 00* 20000. 00 50, 000. 00* 50000. 00 69, 600. 00* 69600. 00 40, 000. 00* 40000. 00

5 45. 00 630. 00 40. 00 560. 00 58. 00 812. 00 50. 00 700. 00

6 50. 00 35000. 00 50. 00 35000. 00 33. 00 23100. 00 55. 00 38500. 00

7 25.00 15000. 00 28. 00 16800. 00 16. 50 9900. 00 30. 00 18000. 00

8 1.90 2280. 00 2.20 2640. 00 2.30 2760. 00 3.75 4500. 00

9 1.20 1068. 00 1.25 1112.50 1.65 1468. 50 2.00 1780. 00
10 7.00 4200. 00 8. 10 4860. 00 22.22 13332. 00 20. 00 12000. 00
11 2,500. 00* 2500. 00 3, 000. 00* 3000. 00 5, 454, 00* 5454. 00 5, 500. 00* 5500. 00
12 120. 00 30000. 00 110. 00 27500. 00 137. 00 34250. 00 100. 00 25000. 00
13 250. 00 18750. 00 125. 00 9375. 00 260. 00 19500. 00 258. 00 19350. 00
14 127.00 76200. 00 168. 00 100800. 00 115. 00 69000. 00 207.50 124500. 00
15 1.10 3300. 00 1.25 3750. 00 1.24 3720. 00 1.50 4500. 00
16 2.20 1496. 00 2.50 1700. 00 2.90 1972. 00 3. 00 2040. 00
17 5.50 1210. 00 6. 25 1375. 00 7.70 1694. 00 5. 00 1100. 00
TOT 220, 234. 00 267, 242.50 286, 557. 50 308, 470. 00



07- 183804 Bl D245

07-LA-60-RO SUMMARY OF REMAI NI NG BI DDERS PAGE 8
11/ 21/ 02 11/ 22/ 02
| TEM SI XTH
Bl D AMOUNT

1 5, 000. 00* 5000. 00

2 30, 000. 00* 30000. 00

3 3, 000. 00* 3000. 00

4 40, 000. 00* 40000. 00

5 40. 00 560. 00

6 60. 00 42000. 00

7 20. 00 12000. 00

8 4.00 4800. 00

9 4.00 3560. 00
10 20. 00 12000. 00
11 2, 000. 00* 2000. 00
12 60. 00 15000. 00
13 200. 00 15000. 00
14 330. 00 198000. 00
15 8. 00 24000. 00
16 7.00 4760. 00
17 9. 00 1980. 00
TOT 413, 660. 00



