STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENI NG DATE 08/ 05/ 03 I N SACRAMENTO COUNTY | N SACRAMENTO 08/ 18/ 03
CONTRACT NUMBER 03- 266004 FROM 0.2 KM WEST OF THE 39TH STREET CONTRACT CODE 'B '
LOCATI ON 03- SAC-50-R0. 1/ R1. 7 UNDERCRGCSSI NG TO 0.4 KM EAST OF 109 CONTRACT | TEMS
42ND STREET
W DEN EXI STI NG H GHWAY FEDERAL Al D ACNH P050-(108)E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 18. 0%
PROPGSALS | SSUED 18 FUND TOTAL HB311 3, 000, 000 TOTAL NUMBER OF WORKI NG DAYS 250
NUMBER OF BI DDERS 2 ENG NEERS EST 2,310,000.00 AMOUNT OVER 536, 818. 10 PERCENT OVER EST 23. 24
PROGRAM ELEMENTS 1P
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 2, 846, 818. 10 2 BENCO BRI DGES 916 686-5030
00439713
9888 KENT STREET FAX 916 685-1459
ELK GROVE CA 95624
2 2,280, 715. 00 1 VI KI NG CONSTRUCTI ON' COVPANY 916 852-5530

OTHER REASON NT AWDI NC

00745029
P O BOX 1508 FAX 916 852-5533

RANCHO CORDOVA CA 95741



03- 266004 Bl D245

03- SAC-50-R PAGE 2

08/ 05/ 03 08/ 18/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 AVAR CONSTRUCTI ON PRESTRESSI NG
CAVPBELL CA
CTM BARRI ER RAI L
RANCHO CORDOVA CA
CENTERLI NE STRI PI NG STRI PI NG
ELK GROVE CA
E P JARRETT FOUNDATI ON COVPANY CAST I N DRI LLED HOLE PI LI NG
VEEST SACRAMENTO CA
GERCO CONTRACTORS SI GN STRUCTURES
AUBURN CA
MBI VETAL BEAM GUARD RAI L
LI VERMORE CA
MARTI N BROTHERS ROADWORK
RANCHO CCRDOVA CA
NI TTA CONSTRUCTI ON ERCSI ON CONTRCL
LOOM S CA
PACI FI C COAST STEEL REBAR

FAI RFI ELD CA

PACI FI C EXCAVATI ON ELECTRI CAL
ELK GROVE CA

PENHALL COVPANY BRI DGE REMOVAL
SACRAMENTO CA
CONTI NUED ON NEXT PAGE



03- 266004 Bl D245

03- SAC-50-R PAGE 3

08/ 05/ 03 08/ 18/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 TOVE ENG NEERI NG MASONRY BLOCK
SAN RAMON CA
W C MALONEY REMOVE BARRI ER
STOCKTON CA
WATKI N AND BORTOLUSSI H GAWAY PLANTI NG

SAN RAFAEL CA



03- 266004 Bl D245

03- SAC-50-R PAGE 4

08/ 05/ 03 08/ 18/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ACL BARRI ER RAI L ( PORTI ON)
POVONA CA
APEX FENCE VETAL BEAM GUARD RAI L
ANDERSON CA
CAMBLI N STEEL SERVI CES REBAR
SACRAMENTO CA
CENTRAL STRI PI NG STRI PI NG
RANCHO CORDOVA CA
CONE ENG NEERI NG CONTRACTCRS MASONRY
SAN RAMON CA
CONSTRUCTI ON AREA SI G\S SI GNS
NEWCASTLE CA
DRI LL TECH PRESTRESSI NG
ANTI OCH CA
E P JARRETT FOUNDATI ON COVPANY Pl LI NG
VEEST SACRAMENTO CA
GERCO CONTRACTORS SI GN STRUCTURES
AUBURN CA
MARTI N BROTHERS ROADWORK
RANCHO CORDOVA CA
NI TTA CONSTRUCTI ON HYDROSEEDI NG
LOOM S CA

CONTI NUED ON NEXT PAGE



03- 266004 Bl D245

03- SAC-50-R PAGE 5

08/ 05/ 03 08/ 18/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 PACI FI C EXCAVATI ON ELECTRI CAL
ELK GROVE CA
W C MALONEY DEMOLI TI ON
STOCKTON CA
WATKI N AND BORTOLUSSI LANDSCAPI NG

SAN RAFAEL CA



03- 266004 Bl D245

03- SAC- 50- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
08/ 05/ 03 08/ 18/ 03

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUVP SUM 4, 800. 00* 4, 800. 00

PROGRAM

2 074020 WATER POLLUTI ON CONTROL LS LUVP SUM 20, 000. 00* 20, 000. 00

3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 5, 000. 00* 5. 000. 00

4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 100, 000. 00* 100, 000. 00

5 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 1, 100 4.50 4, 950. 00

6 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 26 25. 00 650. 00

7 (S) 120300 TEMPORARY PAVENMENT MARKER EA 1, 300 3. 00 3, 900. 00

8 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUVP SUM 10, 000. 00* 10, 000. 00

9 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 250 50. 00 62, 500. 00
10 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 44 250. 00 11, 000. 00
11 150662 REMOVE METAL BEAM GUARD RAI LI NG M 300 25. 00 7. 500. 00
12 150667 REMOVE DOUBLE METAL BEAM BARRI ER M 22 80. 00 1, 760. 00
13 031543 REMOVE DOUBLE THRI E BEAM BARRI ER M 22 80. 00 1, 760. 00
14 150668 REMOVE FLARED END SECTI ON EA 1 350. 00 350. 00
15 031544 REMOVE YELLOW TRAFFI C STRI PE M 200 4. 00 800. 00
16 150710 REMOVE TRAFFI C STRI PE M 1, 800 2.50 4,500. 00
17 150713 REMOVE PAVEMENT MARKI NG M2 23 22.00 506. 00
18 150742 REMOVE ROADSI DE SI GN EA 3 200. 00 600. 00
19 150760 REMOVE S| GN STRUCTURE EA 1 15, 200. 00 15, 200. 00
20 150767 REMOVE BRI DGE MOUNTED SI GN EA 2 4, 400. 00 8, 800. 00
21 150771 REMOVE ASPHALT CONCRETE DI KE M 230 5. 00 1, 150. 00
22 150820 REMOVE | NLET EA 2 515. 00 1, 030. 00
23 150823 REMOVE DOWNDRAI N EA 2 900. 00 1, 800. 00
24 150847 REMOVE CONCRETE PAVEMENT AND BASE MR 28 200. 00 5, 600. 00
25 (SF) 151538 RECONSTRUCT CHAI N LI NK RAI LI NG M 8 100. 00 800. 00
26 151540 RECONSTRUCT CHAI N LI NK FENCE M 41 70. 00 2,870.00
27 152390 RELOCATE ROADSI DE SI GN EA 2 400. 00 800. 00
28 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 790 14. 00 11, 060. 00
29 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 460 14. 00 6, 440. 00

(45 MM MAXI MUM)

30 153221 REMOVE CONCRETE BARR! ER M 180 100. 00 18, 000. 00
31 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 30, 000. 00* 30, 000. 00
32 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00* 5. 000. 00
33 190101 ROADVWAY EXCAVATI ON VB 1, 200 68. 00 81, 600. 00
34 190110 LEAD COVPLI ANCE PLAN LS LUVMP SUM 2, 000. 00* 2.000. 00
35 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 170 300. 00 51, 000. 00
36 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 530 250. 00 132, 500. 00



03- 266004 Bl D245

03- SAC- 50- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
08/ 05/ 03 08/ 18/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
37 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 120 130. 00 15, 600. 00
38 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 340 80. 00 27, 200. 00
39 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) VB 89 105. 00 9, 345. 00
40 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 40, 000. 00* 40, 000. 00
41 (S) 202031 COWMVERCI AL FERTI LI ZER ( SLOW RELEASE) KG 60 10. 00 600. 00
42 (S) 203003 STRAW ( EROS| ON CONTROL) TONN 0.4 1, 100. 00 440. 00
43 (S) 203014 FI BER ( EROSI ON CONTROL) KG 120 2. 00 240. 00
44 (S) 203024 COVPOST ( EROSI ON CONTROL) KG 360 1.50 540. 00
45 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 2 200. 00 400. 00
46 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 14 4.00 56. 00
47 (S) 204096 MAI NTAI N EXI STI NG PLANTED AREAS LS LUMP SUM 100. 00* 100. 00
48 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 6, 000. 00* 6, 000. 00
49 (S) 031545 METAL SI LHOUETTE LS LUMP SUM 30, 000. 00* 30, 000. 00
50 031546 ARCH TECTURAL SURFACE TREATMENT MR 45 285. 00 12, 825. 00
51 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 68, 000. 00 68, 000. 00
52 260201 CLASS 2 AGGREGATE BASE VB 760 77.00 58, 520. 00
53 390102 ASPHALT CONCRETE (TYPE A) TONN 1, 520 74.00 112, 480. 00
54 390106 ASPHALT CONCRETE ( OPEN GRADED) TOWN 110 175. 00 19, 250. 00
55 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 100 35. 00 3, 500. 00
AREA)
56 394040 PLACE ASPHALT CONCRETE DI KE (TYPE A) M 99 30. 00 2, 970. 00
57 (S) 490657 600 MM CAST- | N- DRI LLED- HOLE CONCRETE M 86 300. 00 25, 800. 00
PI LI NG
58 (S) 498024 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 1, 390 90. 00 125, 100. 00
PI LI NG ( BARRI ER)
59 (S) 498027 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 49 120. 00 5, 880. 00
PI LI NG ( SOUND WALL)
60 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUMP SUM 16, 000. 00* 16, 000. 00
61 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 34 1, 000. 00 34, 000. 00
62 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 110 1, 500. 00 165, 000. 00
63 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 200 1, 250. 00 250, 000. 00
64 (F) 510080 STRUCTURAL CONCRETE, APPROACH SLAB VB 26 1, 000. 00 26, 000. 00
65 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 4.5 2,100. 00 9, 450. 00
66 510700 M NOR CONCRETE (Pl LE CAP) VB 14 850. 00 11, 900. 00
67 510800 PAVI NG NOTCH EXTENSI ON VB 0.2 13, 000. 00 2. 600. 00
68 511106 DRI LL AND BOND DOWEL M 19 100. 00 1, 900. 00
69 511109 DRI LL AND BOND DOWEL (EPOXY CARTRI DGE) EA 20 80. 00 1, 600. 00
70 (SF) 517961 SOUND WALL (BARRIER) (MASONRY BLOCK) MR 1,374 170. 00 233, 580. 00



03- 266004 Bl D245

03- SAC- 50- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
08/ 05/ 03 08/ 18/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
71 (SF) 518002 SOUND WALL ( MASONRY BLOCK) MR 208 170. 00 35, 360. 00
72 (S) 519102 JO'NT SEAL (TYPE AL) M 18 175. 00 3. 150. 00
73 (S) 519120 JONT SEAL (MR 15 MV) M 10 165. 00 1, 650. 00
74 (SF) 520102 BAR REI NFORCI NG STEEL (BRI DGE) KG 17, 500 2.00 35, 000. 00
75 (SF) 520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 13, 000 1. 50 19, 500. 00
76 (F) 560203 FURNI SH SI GN STRUCTURE ( BRI DGE MOUNTED KG 2,043 6. 00 12, 258. 00
W TH WALKWAY)
77 (SF) 560204 I NSTALL SI GN' STRUCTURE ( BRI DGE MOUNTED KG 2,043 8. 50 17, 365. 50
W TH WALKWAY)
78 (F) 560218 FURNI SH SI GN' STRUCTURE ( TRUSS) KG 17, 496 5. 50 96, 228. 00
79 (SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 17, 496 . 60 10, 497. 60
80 561009 920 MM CAST- | N- DRI LLED- HOLE M 16 1, 880. 00 30, 080. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
81 566011 ROADSI DE SI GN - ONE POST EA 1 300. 00 300. 00
82 031547 ROADSI DE SI GN ( SOUNDWALL MOUNTED) KG 370 15. 00 5, 550. 00
83 568016 I NSTALL SI GN PANEL ON EXI STI NG FRAVE M2 60 175. 00 10, 500. 00
84 620905 300 MM ALTERNATI VE Pl PE CULVERT (TYPE A) M 18 270. 00 4, 860. 00
85 620910 450 MM ALTERNATI VE Pl PE CULVERT (TYPE A) M 5 650. 00 3. 250. 00
86 620914 600 MM ALTERNATI VE Pl PE CULVERT (TYPE A) M 8 575. 00 4, 600. 00
87 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 1 600. 00 600. 00
88 705337 600 MM ALTERNATI VE FLARED END SECTI ON EA 1 700. 00 700. 00
89 721012 ROCK SLOPE PROTECTI ON VB 1 1, 500. 00 1, 500. 00
(BACKI NG NO. 3, METHOD B)
90 (F) 721810 SLOPE PAVI NG ( CONCRETE) VB 2.4 4,000. 00 9, 600. 00
91 729010 ROCK SLOPE PROTECTI ON FABRI C MR 3 50. 00 150. 00
92 (F) 731521 M NOR CONCRETE ( S| DEWALK) VB 1.7 1, 400. 00 2,380. 00
93 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 844 3. 00 2.532.00
94 (F) 833159 CONCRETE BARRI ER ( TYPE 27A MODI FI ED) M 118 325. 00 38, 350. 00
95 833183 CONCRETE BARRI ER ( TYPE 27SV) M 390 480. 00 187, 200. 00
96 (F) 833187 CONCRETE BARRI ER ( TYPE 27 MODI FI ED) M 36 380. 00 13, 680. 00
97 (S) 839220 DOUBLE METAL BEAM GUARD RAI LI NG M 22 180. 00 3, 960. 00
(WOOD POST)
98 (S) 839310 DOUBLE THRI E BEAM BARRI ER M 22 180. 00 3, 960. 00
99 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 47 55. 00 2.585. 00
100 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 2,170 2.00 4, 340. 00
( SPRAYABLE)
101 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 320 6. 00 1, 920. 00
102 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 400 3. 00 1, 200. 00

(BROKEN 3.66 M- 0.92 M



03- 266004 Bl D245

03- SAC- 50- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
08/ 05/ 03 08/ 18/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT
103 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 940 1. 50 2,910. 00
(BROKEN 10.98 M- 3.66 M
104 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 400 3.50 1, 400. 00
105 (S) 860508 MODI FY SI GN | LLUM NATI ON LS LUMP SUM 17, 000. 00* 17, 000. 00
106 ( SF) 860796 SPRI NKLER CONTROL CONDUI T ( BRI DGE) M 55 120. 00 6, 600. 00
107 (S) 031578 TEMPORARY HYDRAULI C MULCH LS LUMP SUM 18, 000. 00* 18, 000. 00
( BONDED FI BER MATRI X)
108 (S) 861503 MODI FY LI GHTI NG LS LUVP SUM 28, 000. 00* 28, 000. 00
109 999990 MOBI LI ZATI ON LS LUMP SUM 275, 000. 00* 275, 000. 00

TOTAL 2,846, 818.10
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03- 266004 Bl D245

03- SAC-50-R SUMMARY OF REMAI NI NG BI DDERS PAGE 11
08/ 05/ 03 08/ 18/ 03
| TEM SECOND
BI D AMOUNT

40 39, 000. 00* 39000. 00
41 10. 00 600. 00
42 1, 100. 00 440. 00
43 2.00 240. 00
44 2.00 720. 00
45 200. 00 400. 00
46 5.00 70. 00
47 1. 00* 1.00
48 4, 250. 00* 4250. 00
49 15, 000. 00* 15000. 00
50 250. 00 11250. 00
51 65, 000. 00* 65000. 00
52 80. 00 60800. 00
53 80. 00 121600. 00
54 185. 00 20350. 00
55 40. 00 4000. 00
56 35. 00 3465. 00
57 385. 00 33110. 00
58 65. 00 90350. 00
59 85. 00 4165. 00
60 16, 000. 00* 16000. 00
61 635. 00 21590. 00
62 480. 00 52800. 00
63 500. 00 100000. 00
64 900. 00 23400. 00
65 1, 500. 00 6750. 00
66 800. 00 11200. 00
67 15, 000. 00 3000. 00
68 135. 00 2565. 00
69 75. 00 1500. 00
70 175. 00 240450. 00
71 180. 00 37440. 00
72 175. 00 3150. 00
73 175. 00 1750. 00
74 2.00 35000. 00
75 1.50 19500. 00
76 6. 00 12258. 00
77 2.00 4086. 00
78 5.50 96228. 00




03- 266004 Bl D245

03- SAC-50-R SUMMARY OF REMAI NI NG BI DDERS PAGE 12
08/ 05/ 03 08/ 18/ 03
| TEM SECOND
BI D AMOUNT

79 1.00 17496. 00
80 1, 500. 00 24000. 00
81 450. 00 450. 00
82 15. 00 5550. 00
83 80. 00 4800. 00
84 285. 00 5130. 00
85 655. 00 3275. 00
86 600. 00 4800. 00
87 625. 00 625. 00
88 750. 00 750. 00
89 1, 500. 00 1500. 00
90 4, 500. 00 10800. 00
91 100. 00 300. 00
92 1, 750. 00 2975. 00
93 5.00 4220. 00
94 250. 00 29500. 00
95 350. 00 136500. 00
96 250. 00 9000. 00
97 195. 00 4290. 00
98 225.00 4950. 00
99 55. 00 2585. 00
100 1.50 3255. 00
101 6. 00 1920. 00
102 2.50 1000. 00
103 1.50 2910. 00
104 3.50 1400. 00
105 18, 000. 00* 18000. 00
106 100. 00 5500. 00
107 20, 000. 00* 20000. 00
108 30, 000. 00* 30000. 00
109 225, 000. 00* 225000. 00

TOT 2,280, 715. 00



