STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
FUND TOTAL

PROPCSALS | SSUED 16

NUMBER OF BI DDERS 6
PROGRAM ELEMENTS

08/ 19/ 03
06- 459304
06- TUL- 198-35.3/36.6

ENG NEERS EST
400

Bl D TOTAL

1,592, 262. 00

1,644,927.00

1, 824, 857.77

1,943, 563. 00

1, 959, 868. 00

B I

1, 691, 000. 00 AMOUNT UNDER

Bl DDER | D

D SUMMARY

IN TULARE COUNTY AT LAKE KAWEAH
FROM 2. 8 KM EAST OF HORSE CREEK
BRIDGE TO 0.7 KM WEST OF SCQUTH FORK
KAVEAH RI VER BRI DGE

ROADWAY REALI GNVENT

0

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

98, 738

Bl DDER | NFORVATI ON

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1

08/ 20/ 03
CONTRACT CCDE ' G
59 CONTRACT | TEMS

FEDERAL AlID NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

TOTAL NUMBER OF WORKI NG DAYS

.00

( NAVE/ ADDRESS/ LOCATI ON)

STEVE MANNI NG CONSTRUCTI ON | NC

P O BOX 491660
REDDI NG CA 96049

FAX

STI MPEL W EBELHAUS ASSOCI ATES

P O BOX 492335
REDDI NG CA 96049- 2335

LEES PAVI NG | NC

1212 N PLAZA DRI VE
VI SALI A CA 93291

J F SHEA CO | NC

P O BOX 494519
REDDI NG CA 96049- 4519

Cl MARRON CONSTRUCTI ON

460 N YOSEM TE AVE
OAKDALE CA 95361

FAX

FAX

FAX

FAX

530 244-7097
00754230
530 244-7377

530 223-6605
00789082
530 223-3879

559 651-1337
00282929
559 651-2335

530 246-4292
00177061
530 246-9940

209 848-1655
00706382
209 848-1656

45

PERCENT UNDER EST 5. 84

SB PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

3. 0%



06- 459304
06- TUL- 198
08/ 19/ 03

2,117,777.00

6

STEELHEAD CONSTRUCTCRS | NC

P O BOX 997
PALO CEDRO CA 96073

Bl D245
PAGE 2
08/ 20/ 03

530 226- 6400 SB PREF CLAI MED

00729880
FAX 530 226-6401



06- 459304 Bl D245
06- TUL- 198 PAGE 3

08/ 19/ 03 08/ 20/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 APCO DI KE COVPANY ASPHALT CONCRETE DI KE

GOSHEN CA

CALI FORNI A DRI LLI NG AND BLASTI NG PRE SPLIT

SONCRA CA

NI TTA CONSTRUCTI ON  COVPANY ERCSI ON CONTRCL

LOOM S CA

SAFETY STRI PI NG SERVI CE STRI PI NG

GOSHEN CA



06- 459304
06- TUL- 198
08/ 19/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 4

08/ 20/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

J AND M LAND RESTORATI ON
BAKERSFI ELD CA

LEES PAVI NG
VI SALI A CA

SAFETY STRI PI NG SERVI CES
GOSHEN CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

Bl DDER | D NAME AND ADDRESS

EROS| ON CONTROL ( PARTI AL)

PAVI NG AND ASPHALT CONCRETE DI KE ( PARTI AL)

STRI PI NG ( PARTI AL)

CONSTRUCTI ON AREA SI GNS ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

APCO
GOSHEN CA

BOBBI E MACK GRI NDI NG
VI SALI A CA

J AND M LAND RESTORATI ON
BAKERSFI ELD CA

K R C SAFETY
VI SALI A CA

SAMB EQUI PMENT
FRESNO CA

WORKS STRI PI NG AND MARKI NG
VEEST COVI NA CA

ASPHALT CONCRETE DI KE AND M SCELLANEQUS AREAS

COLD PLANE ASPHALT CONCRETE

EROSI ON CONTRCL

SI GNS

EQUI PMENT RENTAL

STRI PI NG



06- 459304 Bl D245

06- TUL- 198 PAGE 5

08/ 19/ 03 08/ 20/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C CURBS | TEMS 33 AND 34 ( PARTI AL)
FAI RFI ELD CA
J AND M LAND RESTCRATI ON | TEMS 22 THRU 29 ( PARTI AL)
BAKERSFI ELD CA
LADD AND ASSCCI ATES ITEMS 1, 2, 4, 7 THRU 12, 16 THRU 21, 30 (PARTIAL)
REDDI NG CA
LADD AND ASSCCI ATES | TEMS 36 THRU 54 (PARTI AL)
REDDI NG CA
SAFETY STRI PI NG SERVI CE | TEM5 57 THRU 59
GOSHEN CA
STATEW DE SAFETY AND SI GNS ITEMS 3, 5 THRU 7, 13 THRU 15 AND 56
NI POMO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C DI KE COVPANY ASPHALT CONCRETE DI KE

2788 VENTI NE DR
LI NCOLN CA 95648

CALI FORNI A DRI LLI NG AND BLASTI NG I NC ROCK AND PRESPLI TTI NG
4144 N ARDEN DR
EL MONTE CA 91731

J AND M LAND RESTORATI ON ERCSI ON CONTRCL
1640 JAVMES RD
BAKERSFI ELD CA 93308

CONTI NUED ON NEXT PAGE



06- 459304
06- TUL- 198
08/ 19/ 03

Bl DDER | D

NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 6

08/ 20/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

Bl DDER | D

SAFETY STRI PI NG SERVI CES | NC
P O BOX 1020
GOSHEN CA 93227

TI TAN

999 M SSI ON DE CRO
REDDI NG CA 96003

NAME AND ADDRESS

STORM WATER POLLUTI ON PREVENTI ON PLAN AND HEAVY EQUI PMENT

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

J AND M LAND RESTORATI ON I NC
BAKERSFI ELD CA

STATEW DE SAFETY AND SI GNS | NC
NI POMO CA

VI NTAGE PAVI NG
W NTERS CA

EROSI ON CONTRCL

ITEMS 3 THRU 7, 13 THRU 15 AND 56 (PARTI AL)

| TEMS 16 AND 31 THRU 35 ( PARTI AL)



06- 459304 Bl D245

06- TUL- 198 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
08/ 19/ 03 08/ 20/ 03

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 5, 000. 00* 5, 000. 00

PREVENTI ON PLAN

2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 10, 000. 00* 10, 000. 00

3 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 5, 000. 00* 5. 000. 00

4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 70, 000. 00* 70, 000. 00

5 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 270 17. 00 4. 590. 00

6 (S) 120200 FLASH NG BEACON ( PORTABLE) EA 8 500. 00 4. 000. 00

7 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 10, 000. 00* 10, 000. 00

8 150206 ABANDON CULVERT EA 2 1, 000. 00 2, 000. 00

9 150615 REMOVE ENTRANCE TAPER EA 11 100. 00 1, 100. 00
10 150820 REMOVE | NLET EA 1 200. 00 200. 00
11 150821 REMOVE HEADWALL EA 8 250. 00 2, 000. 00
12 150823 REMOVE DOWKDRAI N M 57 50. 00 2. 850. 00
13 152320 RESET ROADSI DE SI GN EA 5 300. 00 1, 500. 00
14 152384 RELOCATE OBJECT MARKER EA 1 50. 00 50. 00
15 152390 RELOCATE ROADS| DE SI GN EA 5 400. 00 2, 000. 00
16 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 1, 030 7.00 7.210. 00
17 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 20, 000. 00* 20, 000. 00
18 190101 ROADWAY EXCAVATI ON VB 5, 270 13. 00 68, 510. 00
19 190170 DRI LL HOLE ( PRESPLI TTI NG M 320 30. 00 9. 600. 00
20 031773 ROCK SCALI NG MR 490 10. 00 4. 900. 00
21 198001 | MPORTED BORROW VB 16, 400 10. 00 164, 000. 00
22 (S) 203003 STRAW ( ERCSI ON' CONTROL) TONN 4.2 330. 00 1, 386. 00
23 (S) 203014 FI BER ( EROSI ON CONTROL) KG 800 1.20 960. 00
24 (S) 203024 COVPOST ( EROSI ON CONTROL) KG 2,900 1. 00 2, 900. 00
25 (S) 203026 MOVE- | N/ MOVE- OUT ( EROSI ON CONTROL) EA 2 4, 300. 00 8. 600. 00
26 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 37 400. 00 14, 800. 00
27 (S) 031774 MYCORRHI ZAL | NOCULUM ( ERCSI ON CONTROL) KG 88 30. 00 2. 640. 00
28 (S) 031775 GYPSUM KG 1, 750 1. 60 2. 800. 00
29 (S) 204015 PLANT (GROUP S) EA 110 50. 00 5. 500. 00
30 260201 CLASS 2 AGGREGATE BASE VB 2, 500 40. 00 100, 000. 00
31 390155 ASPHALT CONCRETE (TYPE A) TONN 6, 780 48. 00 325, 440. 00
32 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 1, 750 5. 00 8, 750. 00

AREA)

33 394040 PLACE ASPHALT CONCRETE DI KE (TYPE A) M 370 2.00 740. 00
34 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 2,230 2. 00 4, 460. 00
35 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 8.1 900. 00 7. 290. 00
36 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 5.4 1, 000. 00 5. 400. 00



06- 459304 Bl D245

06- TUL- 198 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
08/ 19/ 03 08/ 20/ 03

| TEM | TEM UNIT OF ESTI MATED

NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AVOUNT

37 (F) 510535 M NOR CONCRETE ( HEADWALL) VB 9.1 1, 000. 00 9, 100. 00

38 650079 900 MM REI NFORCED CONCRETE PI PE M 14 600. 00 8, 400. 00

39 664020 600 MM CORRUGATED STEEL Pl PE M 42 320. 00 13, 440. 00
(2.01 MM THI CK)

40 664039 1050 MVl CORRUGATED STEEL PI PE M 2 800. 00 1, 600. 00
(2.77 MM THI CK)

41 664048 1350 MV CORRUGATED STEEL PI PE M 57 600. 00 34, 200. 00
(2.77 MM THI CK)

42 664052 1500 MV CORRUGATED STEEL PI PE M 2 900. 00 1, 800. 00
(2.77 MM THI CK)

43 690156 200 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 150 150. 00 22, 500. 00
(2.01 MV THI CK)

44 690160 300 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 13 170. 00 2,210. 00
(2.01 MM THI CK)

45 692086 200 MM ENTRANCE TAPER EA 15 250. 00 3, 750. 00

46 692088 300 MM ENTRANCE TAPER EA 2 300. 00 600. 00

47 692244 200 MM DOWKNDRAI N SLI P JOI NT EA 15 240. 00 3, 600. 00

48 692245 300 MM DOWKDRAI N SLI P JOI NT EA 2 240. 00 480. 00

49 692301 ANCHOR ASSEMBLY EA 38 200. 00 7, 600. 00

50 705051 1350 MM STEEL FLARED END SECTI ON EA 4 1, 200. 00 4, 800. 00

51 721007 ROCK SLOPE PROTECTI ON VB 9, 030 44.00 397, 320. 00
(1/4 TON, METHOD B)

52 721010 ROCK SLOPE PROTECTI ON VB 3,510 44. 00 154, 440. 00
(BACKI NG NO. 1, METHOD B)

53 729010 ROCK SLOPE PROTECTI ON FABRI C MR 8, 770 3.00 26, 310. 00

54 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 864 5. 00 4,320.00

55 810110 SURVEY NMONUVENT EA 8 250. 00 2,000. 00

56 820107 DELI NEATOR ( CLASS 1) EA 4 50. 00 200. 00

57 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 3, 980 1.20 4,776.00

58 (S) 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) MR 6 200. 00 1, 200. 00

59 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 360 4.00 1, 440. 00

TOTAL 1,592, 262. 00



| TEM

WWWWWWWWWWRNNNNNNNNNNRRRRERRRR R P
OCONOUTRWNROOO~NOURWNROWONOUIRWNROWOO~NOUIRAWNER

06- 459304
06- TUL- 198
08/ 19/ 03
SECOND
BI D AMOUNT
2, 500. 00* 2500. 00
15, 000. 00* 15000. 00
6, 500. 00* 6500. 00
65, 000. 00* 65000. 00
30. 00 8100. 00
2,100. 00 16800. 00
7, 500. 00* 7500. 00
2,400. 00 4800. 00
310. 00 3410. 00
500. 00 500. 00
1, 000. 00 8000. 00
32.00 1824. 00
300. 00 1500. 00
44.00 44. 00
300. 00 1500. 00
6. 60 6798. 00
20, 000. 00* 20000. 00
12. 80 67456. 00
20. 00 6400. 00
14. 00 6860. 00
9. 00 147600. 00
1, 000. 00 4200. 00
1.40 1120. 00
.90 2610. 00
600. 00 1200. 00
130. 00 4810. 00
19. 00 1672. 00
3.00 5250. 00
30. 00 3300. 00
49. 00 122500. 00
58. 00 393240. 00
17.00 29750. 00
29. 00 10730. 00
3.60 8028. 00
10. 00 81. 00
2, 600. 00 14040. 00
3, 300. 00 30030. 00
490. 00 6860. 00
358. 00 15036. 00

SUMMARY OF REMA
THI RD

Bl D AMOUNT
2, 500. 00* 2500. 00
30, 000. 00* 30000. 00
6, 300. 00* 6300. 00
60, 000. 00* 60000. 00
50. 00 13500. 00
400. 00 3200. 00
12, 000. 00* 12000. 00
1, 200. 00 2400. 00
400. 00 4400. 00
400. 00 400. 00
400. 00 3200. 00
123. 00 7011. 00
150. 00 750. 00
25. 00 25. 00
150. 00 750. 00
8.50 8755. 00
20, 000. 00* 20000. 00
61. 00 321470. 00
10. 00 3200. 00
25. 00 12250. 00
17. 05 279620. 00
789. 39 3315. 44
.66 528. 00
. 60 1740. 00
500. 00 1000. 00
96. 55 3572. 35
10. 56 929. 28
2.38 4165. 00
20.70 2277.00
60. 00 150000. 00
50. 00 339000. 00
15. 00 26250. 00
3. 00 1110. 00
3.00 6690. 00
1.00 8.10
926. 00 5000. 40
1, 700. 00 15470. 00
458. 50 6419. 00
303. 80 12759. 60

NI NG BI DDERS
FOURTH
Bl D AMOUNT

2, 200. 00~* 2200. 00
5, 500. 00* 5500. 00
4,600. 00* 4600. 00
143, 000. 00* 143000. 00
27.00 7290. 00
800. 00 6400. 00
9, 000. 00~ 9000. 00
2,200. 00 4400. 00
165. 00 1815. 00
550. 00 550. 00
550. 00 4400. 00
55. 00 3135. 00
303. 00 1515. 00
39. 00 39. 00
170. 00 850. 00
11.00 11330. 00
22, 000. 00* 22000. 00
23.10 121737. 00
5.50 1760. 00
11. 00 5390. 00
14. 30 234520. 00
870. 00 3654. 00
.75 600. 00
. 66 1914. 00
550. 00 1100. 00
106. 00 3922. 00
11. 00 968. 00
3.00 5250. 00
23.00 2530. 00
46. 50 116250. 00
51.00 345780. 00
2.20 3850. 00
11. 00 4070. 00
5.50 12265. 00
510. 00 4131. 00
1, 650. 00 8910. 00
2,750. 00 25025. 00
550. 00 7700. 00
302. 50 12705. 00

Bl D245

PAGE 9
08/ 20/ 03
FI FTH
Bl D AMOUNT
2, 500. 00~* 2500. 00
15, 000. 00* 15000. 00
5, 000. 00~ 5000. 00
70, 000. 00* 70000. 00
30. 00 8100. 00
1, 000. 00 8000. 00
10, 000. 00* 10000. 00
800. 00 1600. 00
200. 00 2200. 00
600. 00 600. 00
500. 00 4000. 00
100. 00 5700. 00
300. 00 1500. 00
50. 00 50. 00
400. 00 2000. 00
4.00 4120. 00
15, 000. 00* 15000. 00
45. 00 237150. 00
80. 00 25600. 00
9. 00 4410. 00
25.00 410000. 00
800. 00 3360. 00
1.00 800. 00
1.00 2900. 00
600. 00 1200. 00
100. 00 3700. 00
10. 00 880. 00
3.00 5250. 00
30. 00 3300. 00
50. 00 125000. 00
55. 00 372900. 00
10. 00 17500. 00
3.00 1110. 00
3.00 6690. 00
600. 00 4860. 00
1, 400. 00 7560. 00
1, 400. 00 12740. 00
425. 00 5950. 00
375.00 15750. 00



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58

59
TOT

06- 459304

06- TUL- 198
08/ 19/ 03
SECOND
BI D AMOUNT

1,525. 00 3050. 00
585. 00 33345. 00
1, 700. 00 3400. 00
100. 00 15000. 00
112. 00 1456. 00
390. 00 5850. 00
430. 00 860. 00
350. 00 5250. 00
1, 600. 00 3200. 00
200. 00 7600. 00
2,500. 00 10000. 00
37.00 334110. 00
38. 50 135135. 00
2.20 19294. 00
4.00 3456. 00
640. 00 5120. 00
60. 00 240. 00
1.20 4776. 00
20. 00 120. 00
3.10 1116. 00
1, 644,927. 00

SUMMARY

OF REMA

THI RD
Bl D AMOUNT

367. 40 734
415. 00 23655
2,909. 00 5818
78. 00 11700
81. 60 1060
200. 00 3000
250. 00 500
150. 00 2250
200. 00 400
150. 00 5700
800. 00 3200
30. 00 270900.
30. 00 105300.
1.00 8770.
1.50 1296.
500. 00 4000
30. 00 120.
. 60 2388.
50. 00 300.
5. 00 1800.
1, 824,857. 77

NI NG BI DDERS

FOURTH
Bl D AMOUNT

385. 00 770
660. 00 37620
605. 00 1210
66. 00 9900
110. 00 1430
1, 045. 00 15675
1, 210. 00 2420
275. 00 4125
385. 00 770
275. 00 10450
2,475.00 9900
51.70 466851.
51.70 181467
4.00 35080.
3.50 3024.
550. 00 4400
38.50 154.
1.25 4975.
16. 50 99.
3.30 1188.
1, 943, 563. 00

Bl D245

PAGE 10

08/ 20/ 03

FI FTH

Bl D AMOUNT
700. 00 1400
800. 00 45600
1, 000. 00 2000
250. 00 37500
275. 00 3575
150. 00 2250
200. 00 400
300. 00 4500
400. 00 800
250. 00 9500
2,000. 00 8000

30. 80 278124.
30. 80 108108.

2.50 21925.

4.00 3456.
100. 00 800.
75. 00 300.

1.50 5970.
100. 00 600.

3.00 1080.

1, 959, 868. 00



06- 459304 Bl D245

06- TUL- 198 SUMMARY OF REMAI NI NG BI DDERS PAGE 11
08/ 19/ 03 08/ 20/ 03
| TEM SI XTH
BI D AMOUNT

1 1, 000. 00* 1000. 00

2 15, 000. 00* 15000. 00

3 5, 000. 00* 5000. 00

4 202, 007. 00* 202007. 00

5 20. 00 5400. 00

6 750. 00 6000. 00

7 18, 000. 00* 18000. 00

8 1, 500. 00 3000. 00

9 100. 00 1100. 00
10 600. 00 600. 00
11 900. 00 7200. 00
12 53. 00 3021. 00
13 275. 00 1375. 00
14 35. 00 35. 00
15 155. 00 775. 00
16 5. 00 5150. 00
17 20, 000. 00* 20000. 00
18 42.00 221340. 00
19 8. 00 2560. 00
20 4.00 1960. 00
21 12. 00 196800. 00
22 800. 00 3360. 00
23 1.00 800. 00
24 .80 2320. 00
25 700. 00 1400. 00
26 130. 00 4810. 00
27 14. 00 1232. 00
28 3.00 5250. 00
29 28. 00 3080. 00
30 52. 00 130000. 00
31 52. 00 352560. 00
32 16. 00 28000. 00
33 2.50 925. 00
34 2.50 5575. 00
35 700. 00 5670. 00
36 1, 400. 00 7560. 00
37 2,500. 00 22750. 00
38 750. 00 10500. 00
39 500. 00 21000. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59

TOT

06- 459304
06- TUL- 198
08/ 19/ 03

478590.
186030.
17540.
3456.
1600.
188.
4378.
90.
1080.

2,117,777.00

SUMMARY

OF

REMA

N

N G

B

DDERS

Bl D245
PAGE 12
08/ 20/ 03



