
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                        PAGE  1
     BID OPENING DATE    08/28/03                    IN SAN BERNARDINO COUNTY IN COLTON,       RR INVOLVEMENT           09/03/03
     CONTRACT NUMBER     08-453614                   SAN BERNARDINO, LOMA LINDA,                              CONTRACT CODE 'C '
     LOCATION            08-SBD-10-R24.5/R39.2       REDLANDS AND YUCAIPA FROM 10 AND                          48 CONTRACT ITEMS
                                                     215 SEPARATION TO COUNTY LINE ROAD

                                                     REHABILITATE PAVEMENT                     FEDERAL AID  ACIM-010-2(248)72E

              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE - 12.0%
 PROPOSALS ISSUED    20   FUND TOTAL   HA22      5,504,000                         TOTAL NUMBER OF WORKING DAYS    120

 NUMBER OF BIDDERS  5    ENGINEERS EST      4,997,000.00  AMOUNT UNDER      19,791.75        PERCENT UNDER EST  0.40
 PROGRAM ELEMENTS      RAS

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
               --------      -----------  ---------         -------------------------------------------------

                   1         4,977,208.25    2              PAVE TECH INC                         760 729-7592
                                                                                                  00720394
                                                            735 LAGUNA DR                     FAX 760 729-6158
                                                            CARLSBAD CA  92008

                   2         5,034,925.00    3              AMERICAN CIVIL CONSTRUCTORS           707 746-8028
                                                            WEST COAST INC                        00526319
                                                            3701 MALLARD DR                   FAX 707 746-0936
                                                            BENICIA CA  94510

                   3         5,243,654.50    1              BRUTOCO ENGINEERING AND               909 350-3535
                                                            CONSTRUCTION INC                      00247770
                                                            P O BOX 429                       FAX 909 350-6820
                                                            FONTANA CA  92334

                   4         5,390,286.00    4              J MC LOUGHLIN ENGINEERING CO          909 944-1037
                                                            INC                                   00676575
                                                            10722 ARROW RTE STE 716           FAX 909 944-3112
                                                            RANCHO CUCAMONGA CA  91730

                   5         6,141,395.00    5              PETERSON CHASE GENERAL                949 252-0441
                                                            ENGINEERING CONSTRUCTION INC          00615876
                                                            1792 KAISER AVE                   FAX 949 252-0266
                                                            IRVINE CA  92614-5706
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          08/28/03                                                                                                 09/03/03
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    02     A C DIKE COMPANY                                             ITEMS 22 THRU 25 (PARTIAL)
           LINCOLN CA

           ALCORN FENCE COMPANY                                         ITEMS 11, 13, 38 THRU 40 AND 47 (PARTIAL)
           RIVERSIDE CA

           G L M CONTRACTORS INC                                        ITEMS 30 AND 32 (PARTIAL)
           REDLANDS CA

           HARBER COMPANIES                                             ITEMS 27 AND 30 (PARTIAL)
           SAN BERNADINO CA

           L A SIGNAL INC                                               ITEM 45 (PARTIAL)
           INDUSTRY CA

           MULTIPLE CONCRETE ENTERPRISES                                ITEM 29 (PARTIAL)
           OGDEN UT

           ORTIZ ASPHALT PAVING COMPANY                                 ITEMS 20, 21 AND 26 (PARTIAL)
           COLTON CA

           PAVEMENT RECYCLING SYSTEMS                                   ITEMS 9 AND 14 (PARTIAL)
           RIVERSIDE CA

           REYCO SMITH AND REYNOLDS                                     ITEM 18 (PARTIAL)
           CORONA CA

           STATEWIDE SAFETY AND SIGNS                                   ITEMS 5 AND 13 (PARTIAL)
           NIPOMO CA

           SUDHAKAR COMPANY                                             ITEMS 6, 8 AND 41 THRU 44 (PARTIAL)
           RIALTO CA
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          08/28/03                                                                                                 09/03/03
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    03     ALL AMERICAN ASPHALT                                         ASPHALT CONCRETE PAVING AND DIKE
           CORONA CA

           G L M CONTRACTORS INC                                        REBAR
           REDLANDS CA

           L A SIGNAL INC                                               ELECTRICAL
           INDUSTRY CA

           PAVEMENT RECYCLING SYSTEMS INC                               ASPHALT GRINDING
           RIVERSIDE CA

           REYCO SMITH AND REYNOLDS                                     ROCK BLANKET
           CORONA CA

           VALLEY FENCE COMPANY                                         METAL BEAM GUARD RAIL
           SAN BERNADINO CA

           WEST COAST DEMOLITION                                        ITEM 27 AND 30 (PORTION)
           ANAHEIM CA

           WORKS STRIPING AND MARKING                                   STRIPING AND MARKING
           WEST COVINA CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     A C DIKE COMPANY                                             ASPHLAT CONCRETE DIKE (PORTION)
           LINCOLN CA

           CONTRACTORS CHEMICAL                                         JOINT SEAL (PORTION)
           HAYWARD CA
 CONTINUED ON NEXT PAGE
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          08/28/03                                                                                                 09/03/03
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     DIVERSIFIED LANDSCAPE                                        LANDSCAPE AND IRRIGATION (PORTION)
           WINCHESTER CA

           G L M CONTRACTORS                                            REBAR (PORTION)
           REDLANDS CA

           HARBER COMPANIES                                             DEMOLITION AND GRIND CONCRETE (PORTION)
           SAN BERNADINO CA

           L A SIGNAL                                                   ELECTRICAL (PORTION)
           CITY OF INDUSTRY CA

           ORTIZ ASPHALT CONSTRUCTION                                   ASPHALT CONCRETE PAVING (PORTION)
           COLTON CA

           OUR VALLEY FENCE                                             METAL BEAM GUARD RAIL (PORTION)
           RIDGECREST CA

           PAVEMENT RECYCLING                                           COLD PLANE (PORTION)
           RIVERSIDE CA

           PENHALL COMPANY                                              JOINT SEAL AND PAVEMENT (PORTION)
           ANAHEIM CA

           WORKS STRIPING AND MARKING                                   STRIPING (PORTION)
           WEST COVINA CA
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          08/28/03                                                                                                 09/03/03
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    04     ALCORN FENCE COMPANY                                         METAL BEAM GUARD RAIL
           RIVERSIDE CA

           CALMEX ENGINEERING                                           COLD PLANING AND ASPHALT
           RIVERSIDE CA

           G L M CONSTRUCTORS                                           REBAR
           REDLANDS CA

           PENHALL COMPANY                                              GRINDING
           ANAHEIM CA

           REYCO SMITH AND REYNOLDS                                     ROCK BLANKET
           CORONA CA

           SMITH AND SONS                                               SIGNS
           FALLBROOK CA

           SUDHAKAR                                                     STRIPING
           RIALTO CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    05     A C DIKE COMPANY                                             ASPHALT CONCRETE DIKE
           LINCOLN CA

           ALCORN FENCE                                                 METAL BEAM GUARD RAIL
           RIVERSIDE CA

           CHEMICAL CONTRACTORS                                         JOINT SEAL
           HAYWARD CA
 CONTINUED ON NEXT PAGE
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          08/28/03                                                                                                 09/03/03
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    05     G L M CONTRACTORS                                            REBAR
           REDLANDS CA

           L A SIGNAL                                                   LIGHTING AND SIGN ILLUMINATION
           INDUSTRY CA

           ORTIZ                                                        ASPHALT PAVING
           COLTON CA

           PAVEMENT RECYCLING                                           PLANING
           RIVERSIDE CA

           PENHALL COMPANY                                              GRINDING
           RIVERSIDE CA

           WORKS STRIPING AND MARKING                                   STRIPING
           WEST COVINA CA
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

       1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM            5,000.00*          5,000.00
       2     070018      TIME-RELATED OVERHEAD                          WDAY        120              500.00          60,000.00
       3     074017      PREPARE WATER POLLUTION CONTROL                LS     LUMP SUM            2,000.00*          2,000.00
                         PROGRAM
       4     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM           25,000.00*         25,000.00
       5 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           12,727.00*         12,727.00
       6 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          329,201.00*        329,201.00
       7 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               EA            4            4,000.00          16,000.00
       8     150722      REMOVE PAVEMENT MARKER                         LS     LUMP SUM           20,000.00*         20,000.00
       9     150771      REMOVE ASPHALT CONCRETE DIKE                   M        25,000                1.50          37,500.00
      10     150820      REMOVE INLET                                   EA           22              200.00           4,400.00
      11     151272      SALVAGE METAL BEAM GUARD RAILING               M           260               61.00          15,860.00
      12     000001      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00*              0.00
      13     152320      RESET ROADSIDE SIGN                            EA           19              145.00           2,755.00
      14 (S) 153153      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2      109,000                1.10         119,900.00
                         (45 MM MAXIMUM)
      15     153214      REMOVE CONCRETE CURB                           M         1,510               26.00          39,260.00
      16     153225      PREPARE CONCRETE BRIDGE DECK SURFACE           M2          249               10.00           2,490.00
      17     190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            8,500.00*          8,500.00
      18     200114      ROCK BLANKET                                   M2        4,711               45.00         211,995.00
      19     260210      AGGREGATE BASE (APPROACH SLAB)                 M3          124              437.00          54,188.00
      20     374002      ASPHALTIC EMULSION (FOG SEAL COAT)             TONN          8              988.00           7,904.00
      21     390155      ASPHALT CONCRETE (TYPE A)                      TONN     13,640               49.95         681,318.00
      22     394044      PLACE ASPHALT CONCRETE DIKE (TYPE C)           M           140                2.15             301.00
      23     394046      PLACE ASPHALT CONCRETE DIKE (TYPE D)           M         7,220                2.15          15,523.00
      24     394048      PLACE ASPHALT CONCRETE DIKE (TYPE E)           M        16,800                2.15          36,120.00
      25     394049      PLACE ASPHALT CONCRETE DIKE (TYPE F)           M           890                2.15           1,913.50
      26     397001      ASPHALTIC EMULSION (PAINT BINDER)              TONN         36              670.00          24,120.00
      27     401108      REPLACE CONCRETE PAVEMENT                      M3          160              820.00         131,200.00
                         (RAPID STRENGTH CONCRETE)
      28     404092      SEAL PAVEMENT JOINT                            M            34              100.00           3,400.00
      29 (S) 420201      GRIND EXISTING CONCRETE                        M2      414,000                3.40       1,407,600.00
                         PAVEMENT
      30     510087      STRUCTURAL CONCRETE, APPROACH SLAB             M3        1,225              601.25         736,531.25
                         (TYPE R)
      31     510502      MINOR CONCRETE (MINOR STRUCTURE)               M3           25            1,000.00          25,000.00
      32     510800      PAVING NOTCH EXTENSION                         M3           30            4,386.25         131,587.50
      33 (S) 049388      FURNISH AR-650 POLYMER OVERLAY                 LS     LUMP SUM            5,500.00*          5,500.00
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      34 (SF)049389      PLACE AR-650 POLYMER CONCRETE                  M2          249               30.00           7,470.00
      35 (S) 519117      JOINT SEAL (MR 30 MM)                          M           347              120.00          41,640.00
      36 (S) 519120      JOINT SEAL (MR 15 MM)                          M           129              120.00          15,480.00
      37     750001      MISCELLANEOUS IRON AND STEEL                   KG        5,330                1.20           6,396.00
      38 (S) 832001      METAL BEAM GUARD RAILING                       M         1,030               74.00          76,220.00
      39 (S) 839565      TERMINAL SYSTEM (TYPE SRT)                     EA           12            2,235.00          26,820.00
      40 (S) 839601      CRASH CUSHION (TYPE CAT)                       EA            1            4,598.00           4,598.00
      41 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2           24               90.00           2,160.00
      42 (S) 840560      THERMOPLASTIC TRAFFIC STRIPE                   M       140,000                 .32          44,800.00
                         (SPRAYABLE)
      43 (S) 850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA       25,500                1.05          26,775.00
      44 (S) 850102      PAVEMENT MARKER (REFLECTIVE)                   EA        9,500                2.60          24,700.00
      45 (S) 861504      MODIFY LIGHTING AND SIGN ILLUMINATION          LS     LUMP SUM            7,475.00*          7,475.00
      46     000002      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00*              0.00
      47 (S) 839559      TERMINAL SYSTEM (TYPE ET)                      EA            8            2,735.00          21,880.00
      48     999990      MOBILIZATION                                   LS     LUMP SUM          496,000.00*        496,000.00

                                                                                                  TOTAL           4,977,208.25
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     |-------------------------------|-------------------------------|-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------|-------------------------------|-------------------------------
   1 |         5,000.00*      5000.00|         1,000.00*      1000.00|         1,500.00*      1500.00|         1,000.00*      1000.00
   2 |         1,000.00     120000.00|           900.00     108000.00|           600.00      72000.00|         3,000.00     360000.00
   3 |         1,000.00*      1000.00|         1,500.00*      1500.00|         1,500.00*      1500.00|         3,500.00*      3500.00
   4 |         5,000.00*      5000.00|        49,000.00*     49000.00|        15,000.00*     15000.00|        10,000.00*     10000.00
   5 |        12,500.00*     12500.00|        18,000.00*     18000.00|        14,000.00*     14000.00|        15,000.00*     15000.00
   6 |       125,000.00*    125000.00|        95,000.00*     95000.00|       200,000.00*    200000.00|       200,000.00*    200000.00
   7 |         7,000.00      28000.00|         3,000.00      12000.00|         6,500.00      26000.00|         9,000.00      36000.00
   8 |        25,000.00*     25000.00|        10,000.00*     10000.00|        40,000.00*     40000.00|        35,000.00*     35000.00
   9 |             2.00      50000.00|             1.40      35000.00|             2.65      66250.00|             2.00      50000.00
  10 |           700.00      15400.00|           550.00      12100.00|         3,000.00      66000.00|         1,000.00      22000.00
  11 |            30.00       7800.00|            62.00      16120.00|            62.00      16120.00|            70.00      18200.00
  12 |              .00*         0.00|              .00*         0.00|              .00*         0.00|              .00*         0.00
  13 |           250.00       4750.00|           250.00       4750.00|           200.00       3800.00|           250.00       4750.00
  14 |             1.25     136250.00|             1.15     125350.00|             1.40     152600.00|             1.20     130800.00
  15 |            10.00      15100.00|            35.00      52850.00|            25.00      37750.00|            15.00      22650.00
  16 |             5.00       1245.00|            10.00       2490.00|            11.00       2739.00|            10.00       2490.00
  17 |         3,000.00*      3000.00|         1,000.00*      1000.00|         2,500.00*      2500.00|         3,500.00*      3500.00
  18 |            45.00     211995.00|            45.00     211995.00|            72.00     339192.00|           110.00     518210.00
  19 |           200.00      24800.00|           100.00      12400.00|           350.00      43400.00|           450.00      55800.00
  20 |         1,000.00       8000.00|           375.00       3000.00|         1,600.00      12800.00|         1,000.00       8000.00
  21 |            50.00     682000.00|            46.50     634260.00|            55.00     750200.00|            53.00     722920.00
  22 |             3.00        420.00|             2.20        308.00|             2.40        336.00|             2.50        350.00
  23 |             3.00      21660.00|             2.20      15884.00|             2.40      17328.00|             2.50      18050.00
  24 |             3.00      50400.00|             2.20      36960.00|             2.40      40320.00|             2.50      42000.00
  25 |             3.00       2670.00|             2.20       1958.00|             2.40       2136.00|             2.50       2225.00
  26 |           700.00      25200.00|           865.00      31140.00|           900.00      32400.00|           300.00      10800.00
  27 |         1,100.00     176000.00|         1,000.00     160000.00|           750.00     120000.00|           900.00     144000.00
  28 |            50.00       1700.00|           100.00       3400.00|            70.00       2380.00|            75.00       2550.00
  29 |             3.50    1449000.00|             4.20    1738800.00|             4.05    1676700.00|             4.50    1863000.00
  30 |           900.00    1102500.00|           700.00     857500.00|           700.00     857500.00|           990.00    1212750.00
  31 |           500.00      12500.00|         1,800.00      45000.00|         1,600.00      40000.00|         2,000.00      50000.00
  32 |         4,500.00     135000.00|         5,200.00     156000.00|         4,200.00     126000.00|         3,000.00      90000.00
  33 |         1,600.00*      1600.00|         3,000.00*      3000.00|         6,000.00*      6000.00|        14,000.00*     14000.00
  34 |            30.00       7470.00|            30.00       7470.00|            27.00       6723.00|            70.00      17430.00
  35 |           125.00      43375.00|           182.00      63154.00|           210.00      72870.00|           130.00      45110.00
  36 |           100.00      12900.00|           184.00      23736.00|           190.00      24510.00|           100.00      12900.00
  37 |             3.00      15990.00|             1.15       6129.50|             1.40       7462.00|             2.00      10660.00
  38 |            90.00      92700.00|            75.00      77250.00|            75.00      77250.00|            81.00      83430.00
  39 |         2,500.00      30000.00|         2,250.00      27000.00|         2,300.00      27600.00|         2,500.00      30000.00
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     |-------------------------------|-------------------------------|-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------|-------------------------------|-------------------------------
  40 |         4,000.00       4000.00|         4,700.00       4700.00|         5,000.00       5000.00|         5,000.00       5000.00
  41 |            25.00        600.00|            25.00        600.00|            30.00        720.00|            30.00        720.00
  42 |              .45      63000.00|              .40      56000.00|              .42      58800.00|              .45      63000.00
  43 |             1.00      25500.00|              .90      22950.00|             1.00      25500.00|             1.00      25500.00
  44 |             2.20      20900.00|             2.00      19000.00|             2.00      19000.00|             2.20      20900.00
  45 |         8,000.00*      8000.00|         7,500.00*      7500.00|         8,000.00*      8000.00|         8,200.00*      8200.00
  46 |              .00*         0.00|              .00*         0.00|              .00*         0.00|              .00*         0.00
  47 |         2,500.00      20000.00|         2,800.00      22400.00|         2,800.00      22400.00|         3,000.00      24000.00
  48 |       230,000.00*    230000.00|       450,000.00*    450000.00|       250,000.00*    250000.00|       125,000.00*    125000.00

 TOT                    5,034,925.00                   5,243,654.50                   5,390,286.00                   6,141,395.00


