                   STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245


                                                                                                                        PAGE  1


     BID OPENING DATE    09/11/03                    IN RIVERSIDE COUNTY NEAR BLYTHE                                    09/12/03


     CONTRACT NUMBER     08-436814                   FROM 0.6 KM NORTH OF C CANAL TO                          CONTRACT CODE 'A '


     LOCATION            08-RIV-95-6.5/11.0          0.8 KM NORTH OF PALO VERDE DAM ROAD                       29 CONTRACT ITEMS


                                                     WIDEN EXISTING HIGHWAY                    FEDERAL AID  ACST-P095-(017)E


                                                                                                            PH-P095-(017)E


              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE - 13.0%


 PROPOSALS ISSUED     8   FUND TOTAL   HB1       1,918,000                         TOTAL NUMBER OF WORKING DAYS     35


 NUMBER OF BIDDERS  3    ENGINEERS EST      1,736,000.00   AMOUNT OVER     433,612.00         PERCENT OVER EST 24.98


 PROGRAM ELEMENTS      RAS


               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)


               --------      -----------  ---------         -------------------------------------------------


                   1         2,169,612.00    3              VANCE CORPORATION                     909 355-4333


                                                                                                  00414567


                                                            2271 N LOCUST AVENUE              FAX 909 355-4339


                                                            RIALTO CA  92377


                   2         2,215,399.00    2              FNF CONSTRUCTION INC                  480 784-2910


                                                                                                  00587527


                                                            P O BOX 5005                      FAX 480 968-7580


                                                            TEMPE AZ  85280


                   3         2,275,275.00    1              GRANITE CONSTRUCTION COMPANY          831 724-1011


                                                                                                  00000089


                                                            P O BOX 50085                     FAX 831 768-4021


                                                            WATSONVILLE CA  95077-5085
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          09/11/03                                                                                                 09/12/03


                                            L I S T   O F   S U B C O N T R A C T O R S


 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED


 _________ ____________________________________________________________ ____________________________________________________________


    03     A C DIKE COMPANY                                             ASPHALT CONCRETE DIKE


           LINCOLN CA


           J AND M LAND RESTORATION                                     EROSION CONTROL


           BAKERSFIELD CA


           PAVEMENT RECYCLING SYSTEMS INC                               COLD FOAM INPLACE RECYCLING


           RIVERSIDE CA


           SUDHAKAR COMPANY                                             STRIPING AND SIGNS


           RIALTO CA
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          09/11/03                                                                                                 09/12/03


                                            L I S T   O F   S U B C O N T R A C T O R S


 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED


 _________ ____________________________________________________________ ____________________________________________________________


    02     MARINA LANDSCAPE                                             EROSION CONTROL


           ANAHEIM CA


           P R S I                                                      COLD FOAM RECYCLE


           RIVERSIDE CA


           SUDHAKAR COMPANY                                             STRIPING AND SIGNS


           RIALTO CA


 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED


 _________ ____________________________________________________________ ____________________________________________________________


    01     A C DIKE COMPANY                                             ASPHALT CONCRETE DIKES


           LINCOLN CA


           K R C SAFETY                                                 CONSTRUCTION AREA SIGNS


           VISALIA CA


           MARINA LANDSCAPE                                             EROSION CONTROL


           ANAHEIM CA


           PAVEMENT RECYCLING SYSTEMS                                   COLD FOAM AND PAVEMENT RECYCLE


           RIVERSIDE CA


           SUDHAKAR COMPANY                                             STRIPING


           RIALTO CA
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          09/11/03                                                                                                 09/12/03


 ------------------------------------------------------------------------------------------------------------------------------------


     ITEM      ITEM                                                   UNIT OF     ESTIMATED


      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT


 ------------------------------------------------------------------------------------------------------------------------------------


       1     074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM            3,500.00*          3,500.00


                         PREVENTION PLAN


       2     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM            2,500.00*          2,500.00


       3     074029      TEMPORARY SILT FENCE                           M         1,440                7.00          10,080.00


       4 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM            5,000.00*          5,000.00


       5 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          180,523.00*        180,523.00


       6 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               EA            2            8,000.00          16,000.00


       7     150710      REMOVE TRAFFIC STRIPE                          M        26,500                1.10          29,150.00


       8     152301      RESET MARKER                                   EA           61               20.00           1,220.00


       9     152320      RESET ROADSIDE SIGN                            EA           10              150.00           1,500.00


      10     170101      DEVELOP WATER SUPPLY                           LS     LUMP SUM           20,000.00*         20,000.00


      11     190101      ROADWAY EXCAVATION                             M3        1,640               30.00          49,200.00


      12     190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            8,000.00*          8,000.00


      13     198001      IMPORTED BORROW                                M3        1,740               20.00          34,800.00


      14 (S) 203003      STRAW (EROSION CONTROL)                        TONN          6              725.00           4,350.00


      15 (S) 203014      FIBER (EROSION CONTROL)                        KG        1,130                1.20           1,356.00


      16 (S) 203024      COMPOST (EROSION CONTROL)                      KG        4,500                 .80           3,600.00


      17 (S) 203045      PURE LIVE SEED (EROSION CONTROL)               KG           58               55.00           3,190.00


      18 (S) 203061      STABILIZING EMULSION (EROSION CONTROL)         KG          230                5.00           1,150.00


      19     260201      CLASS 2 AGGREGATE BASE                         M3        3,470               32.00         111,040.00


      20     031749      COLD FOAM IN-PLACE RECYCLING                   M2       82,500                4.25         350,625.00


      21     390103      ASPHALT CONCRETE (TYPE B)                      TONN        150               60.00           9,000.00


      22     390126      RUBBERIZED ASPHALT CONCRETE (TYPE G)           TONN     12,350               70.00         864,500.00


      23     394048      PLACE ASPHALT CONCRETE DIKE (TYPE E)           M         2,350                5.00          11,750.00


      24     031747      PLACE ASPHALT (FOAMING ASPHALT)                TONN      1,380              215.00         296,700.00


      25     031748      CEMENTIOUS MATERIAL                            TONN      1,380               93.00         128,340.00


      26 (S) 566012      ROADSIDE SIGN - TWO POST                       EA            1              750.00             750.00


      27     820107      DELINEATOR (CLASS 1)                           EA           70               50.00           3,500.00


      28 (S) 840560      THERMOPLASTIC TRAFFIC STRIPE                   M        27,480                 .60          16,488.00


                         (SPRAYABLE)


      29 (S) 850102      PAVEMENT MARKER (REFLECTIVE)                   EA          600                3.00           1,800.00


                                                                                                  TOTAL           2,169,612.00
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          09/11/03                                                                                                 09/12/03


     |-------------------------------|-------------------------------


 ITEM|            SECOND             |            THIRD


     |       BID         AMOUNT      |       BID         AMOUNT


     |-------------------------------|-------------------------------


   1 |         5,000.00*      5000.00|         1,000.00*      1000.00


   2 |        10,000.00*     10000.00|        17,000.00*     17000.00


   3 |             7.00      10080.00|            10.00      14400.00


   4 |         5,000.00*      5000.00|         3,500.00*      3500.00


   5 |       175,500.00*    175500.00|        55,645.00*     55645.00


   6 |         5,000.00      10000.00|         4,500.00       9000.00


   7 |             1.50      39750.00|              .50      13250.00


   8 |            25.00       1525.00|            20.00       1220.00


   9 |           160.00       1600.00|           150.00       1500.00


  10 |        15,000.00*     15000.00|        20,000.00*     20000.00


  11 |            13.00      21320.00|            73.00     119720.00


  12 |         8,000.00*      8000.00|         7,500.00*      7500.00


  13 |            32.00      55680.00|             8.50      14790.00


  14 |           330.00       1980.00|           625.00       3750.00


  15 |             1.00       1130.00|             2.00       2260.00


  16 |             1.00       4500.00|             1.00       4500.00


  17 |            55.00       3190.00|            62.00       3596.00


  18 |             2.00        460.00|             6.00       1380.00


  19 |            35.00     121450.00|            23.00      79810.00


  20 |             5.30     437250.00|             5.60     462000.00


  21 |            70.00      10500.00|            60.00       9000.00


  22 |            66.40     820040.00|            84.00    1037400.00


  23 |             4.00       9400.00|             3.00       7050.00


  24 |           215.00     296700.00|           195.00     269100.00


  25 |            93.00     128340.00|            68.00      93840.00


  26 |           740.00        740.00|           350.00        350.00


  27 |            45.00       3150.00|            40.00       2800.00


  28 |              .55      15114.00|              .55      15114.00


  29 |             5.00       3000.00|             8.00       4800.00


 TOT                    2,215,399.00                   2,275,275.00

