STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 09/ 18/ 03 I'N ORANGE COUNTY | N FOUNTAI N 09/ 23/ 03
CONTRACT NUMBER 12-099414 VALLEY, WESTM NSTER AND SEAL BEACH CONTRACT CODE 'C '
LOCATI ON 12- ORA-405-12. 6/ 23. 8 AT VARI QUS LOCATI ONS 72 CONTRACT | TEMS
CONSTRUCT METAL BEAM GUARD RAI L FEDERAL Al D ACI M 405-2(907) 105

ACI M 405- 2(907) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 27. 0%

PROPCSALS | SSUED 20 FUND TOTAL HB1 968, 000 TOTAL NUMBER OF WORKI NG DAYS 200
NUMBER OF BI DDERS 9 ENG NEERS EST 765, 000. 00 AMOUNT UNDER 84, 522. 00 PERCENT UNDER EST 11. 05
PROGRAM ELEMENTS oHC
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 680, 478. 00 4 D WPONELL CONSTRUCTI ON | NC 909 356-8880
00532499
P O BOX 1406 FAX 909 356-1299
FONTANA CA 92334-1406
2 763, 779. 00 8 O DONNELL CONSTRUCTI ON | NC 909 394-4510
00772905
559 WEST COVI NA BLVD FAX 909 394-4750
SAN DI MAS CA 91773-2911
3 781, 236. 00 6 J MC LOUGHLI N ENG NEERI NG CO 909 944-1037
I NC 00676575
10722 ARROW RTE STE 716 FAX 909 944-3112
RANCHO CUCAMONGA CA 91730
4 806, 504. 00 3 PETERSON CHASE GENERAL 949 252- 0441
ENG NEERI NG CONSTRUCTI ON | NC 00615876
1792 KAl SER AVENUE FAX 949 252-0266
IRVINE CA 92614-5706
5 896, 969. 00 1 LOS ANGELES ENG NEERI NG | NC 626 454-5222
00591176
4134 TEMPLE CI TY BLVD FAX 626 454-5226

ROSEMEAD CA 91770



12-099414

12- ORA- 405

09/ 18/ 03
6 912, 100. 00 5
7 934, 814. 00 7
8 1, 055, 840. 00 9
9 814, 700. 00 2

(I RREGULAR)

GRI FFI TH COVPANY

2020 S YALE ST
SANTA ANA CA 92704

EXCEL PAVI NG COVPANY

2230 LEMON AVENUE
LONG BEACH CA 90806

HI GHLAND CONSTRUCTI ON | NC

13 NORTH PI XLEY STREET
CRANGE CA 92868

BEADOR CONSTRUCTI ON COVPANY
I NC

26320 LESTER Cl RCLE

CORONA CA 92883

FAX

FAX

FAX

FAX

714 549-2291
00000088
714 549-4033

562 599-5841
00688659
562 591-7485

714 538-5156
00743775
714 538-5157

909 674-7352
00720483
909 674-7495

Bl D245
PAGE 2
09/ 23/ 03



12-099414

12- ORA- 405
09/ 18/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PACE 3

09/ 23/ 03
LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ALCORN FENCE
ORANGE CA

CALMEX ENG NEERI NG
RI VERSI DE CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

EAGLE SHOTCRETE
SANTA CLARI TA CA

SUDHAKAR
RI ALTO CA

VI LLEGAS ELECTRIC
UPLAND CA

METAL BEAM GUARD RAI L

ASPHALT CONCRETE PAVI NG

LANDSCAPI NG

SHOTCRETE

STRI PI NG

ELECTRI CAL



12-099414

12- ORA- 405
09/ 18/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PACE 4

09/ 23/ 03
LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

ALCORN FENCE COVPANY
ORANGE CA

CALMEX ENG NEERI NG | NC
RI VERSI DE CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

PAVEMENT RECYCLI NG SYSTEMS
RI VERSI DE CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

VI LLEGAS ELECTRIC
UPLAND CA

Bl DDER | D NAME AND ADDRESS

METAL BEAM GUARD RAI L

ASPHALT CONCRETE

PLANTI NG AND | RRI GATI ON

COLD PLANE ASPHALT CONCRETE

STRI PI NG

ELECTRI CAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ALCORN FENCE
SUN VALLEY CA

CALMEX ENG NEERI NG
RI VERSI DE CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

J F L ELECTRIC
LOS ANGELES CA

CONTI NUED ON NEXT PAGE

METAL BEAM GUARD RAI L

ASPHALT CONCRETE

LANDSCAPI NG

ELECTRI CAL



12-099414

12- ORA- 405
09/ 18/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PACE 5

09/ 23/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

PAVEMENT RECYCLI NG
Rl VERSI DE CA

SOUTHWEST V DI TCH
RI VERSI DE CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS

COLD PLANI NG

SHOTCRETE

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY
LI NCOLN CA

ALCORN FENCE
ORANGE CA

CALI FORNI A TRAFFI C NMAI NTENANCE
BURBANK CA

CALMEX ENG NEERI NG
Rl VERSI DE CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

PAVEMENT RECYCLI NG
Rl VERSI DE CA

SOUTHWEST V DI TCH
Rl VERSI DE CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE

METAL BEAM GUARD RAI L

STRI PI NG

ASPHALT CONCRETE PAVI NG

PLANTI NG AND | RRI GATI ON

COLD PLANE ASPHALT CONCRETE PAVEMENT

SHOTCRETE



12-099414

12- ORA- 405
09/ 18/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 6
09/ 23/ 03

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

VI LLEGAS ELECTRI C
UPLAND CA

Bl DDER | D NAME AND ADDRESS

LI GHTI NG METERI NG AND COVMUNI CATI ONS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

L A SI GNAL
I NDUSTRY CA

STATEW DE SAFETY AND S| GNS
PONAY CA

VWESTERN PAVI NG
LOS ANGELES CA

Bl DDER | D NAME AND ADDRESS

ELECTRI CAL

I NSTALL TRAFFI C DEVI CES

ASPHALT

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ALCORN FENCE
ORANGE CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

EAGLE SHOTCRETE | NC
SANTA CLARI TA CA

PAVEMENT RECYCLI NG
RI VERSI DE CA

R AND E TREE
ORANGE CA

CONTI NUED ON NEXT PAGE

METAL BEAM GUARD RAI L AND Sl GNS

LANDSCAPE AND | RRI GATI ON

SHOTCRETE

COLD M LLI NG

CLEARI NG AND GRUBI NG



12-099414

12- ORA- 405
09/ 18/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PACE 7

09/ 23/ 03
LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

STANTON CONSTRUCTI ON
CAVARI LLO CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

VI LLEGAS ELECTRI C
UPLAND CA

Bl DDER | D NAME AND ADDRESS

STORM DRAI'N

STRI PI NG

ELECTRI CAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

A C DI KE COVPANY
LI NCOLN CA

J FL ELECTRIC
COVPTON CA

K R C SAFETY COVPANY
6084 W HURLEY AVENUE
VI SALI A CA

PRSI
RI VERSI DE CA

SOUTHWEST V DI TCH
3625 PLACENTI A LANE
RI VERSI DE CA

SUDHAKAR
RI ALTO CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE

ELECTRI CAL

TRAFFI C CONTROL

COLD PLANE

SHOTCRETE

STRI PI NG



12-099414

12- ORA- 405
09/ 18/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 8
09/ 23/ 03

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

THOVAS AND PRATT
PI NOLE CA

Bl DDER | D NAME AND ADDRESS

STORM WATER POLLUTI ON PREVENTI ON PLAN

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

CALI FORNI A TRAFFI C
BURBANK CA

CALMEX ENG NEERI NG
Rl VERSI DE CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

EAGLE SHTCOCRETE
SANTA CLARI TA CA

L A SI GNAL
I NDUSTRY CA

PAVEMENT RECYCLI NG
Rl VERSI DE CA

Bl DDER | D NAME AND ADDRESS

ITEMS 5, 6, 13 THRU 17 AND 62 THRU 65 ( PARTI AL)

| TEM5 37 THRU 43 (PARTI AL)

| TEMS 31 THRU 35 ( PARTI AL)

| TEM 45 (PARTI AL)

| TEMS 66 THRU 72 ( PARTI AL)

| TEM 24 (PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ALCORN FENCE
ORANGE CA

APCO
GOSHEN CA

CONTI NUED ON NEXT PAGE

METAL BEAM GUARD RAI L

ASPHALT CONCRETE DI KE



12-099414 Bl D245
12- ORA- 405 PACE 9
09/ 18/ 03 09/ 23/ 03

LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ECOLOGY | NC PLANTI NG AND | RRI GATI ON

TEMECULA CA
L A SI GNAL | TEM5 66 THRU 71
I NDUSTRY CA
PAVEMENT RECYCLI NG COLD PLANE ASPHALT
Rl VERSI DE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS, CRASH CUSHI ONS AND ROADSI DE SI GNS
POMAY CA
STERNDAHL ENTERPRI SES STRI PI NG

SUN VALLEY CA

VESTERN PAVI NG ASPHALT CONCRETE
| RW NDALE CA



12-099414 Bl D245

12- ORA- 405 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
09/ 18/ 03 09/ 23/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUVP SUM 1, 000. 00* 1, 000. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUVP SUM 14, 000. 00* 14, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 8, 000. 00* 8, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 31, 000. 00* 31, 000. 00
5 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 370 1. 00 370. 00
6 (S) 120300 TEMPORARY PAVENMENT MARKER EA 19 5. 00 95. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 1, 000. 00* 1, 000. 00
8 129000 TEMPORARY RAI LI NG ( TYPE K) M 720 30. 00 21, 600. 00
9 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 28 350. 00 9, 800. 00
10 (S) 031885 TEMPORARY CRASH CUSHI ON' MODULE EA 3 16, 500. 00 49, 500. 00
(TYPE ADI EM
11 129150 TEMPORARY TRAFFI C SCREEN M 720 7.00 5, 040. 00
12 150662 REMOVE METAL BEAM GUARD RAI LI NG M 180 25.00 4, 500. 00
13 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 260 16. 00 4,160. 00
STRI PE
14 031886 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 130 30. 00 3, 900. 00
15 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 630 3.00 1, 890. 00
16 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG MR 41 30. 00 1, 230. 00
17 150722 REMOVE PAVEMENT MARKER EA 65 1.00 65. 00
18 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 7 100. 00 700. 00
19 150771 REMOVE ASPHALT CONCRETE DI KE M 420 10. 00 4, 200. 00
20 150806 REMOVE Pl PE M 9 8. 00 72. 00
21 150821 REMOVE HEADWALL EA 1 500. 00 500. 00
22 150823 REMOVE DOWNDRAI N M 3 100. 00 300. 00
23 152386 RELOCATE ROADSI DE SI G\- ONE POST EA 1 100. 00 100. 00
24 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 2,210 4.00 8, 840. 00
25 153214 REMOVE CONCRETE CURB M 190 30. 00 5, 700. 00
26 160101 CLEARI NG AND GRUBBI NG LS LUVP SUM 20, 000. 00* 20, 000. 00
27 190101 ROADVWAY EXCAVATI ON VB 430 150. 00 64, 500. 00
28 190103 ROADVAY EXCAVATI ON ( TYPE Y) VB 710 4.00 2,840. 00
(AERI ALLY DEPCSI TED LEAD)
29 190110 LEAD COVPLI ANCE PLAN LS LUVP SUM 2, 500. 00* 2,500. 00
30 198001 | MPORTED BORROW VB 1,510 9. 00 13, 590. 00
31 (S) 200001 HI GHWAY PLANTI NG LS LUVP SUM 24, 000. 00* 24, 000. 00
32 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 6, 000. 00* 6, 000. 00
33 (S) 208000 | RRI GATI ON SYSTEM LS LUVP SUM 23, 000. 00* 23, 000. 00
34 032069 ROADSI DE S| GN ( METAL PQST) M 31 235. 00 7, 285. 00



12-099414 Bl D245

12- ORA- 405 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
09/ 18/ 03 09/ 23/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
35 (S) 208910 EXTEND 250 MV CONDUI T M 17 430. 00 7,310. 00
36 250201 CLASS 2 AGGREGATE SUBBASE VB 170 90. 00 15, 300. 00
37 390126 RUBBERI ZED ASPHALT CONCRETE (TYPE G TONN 550 82. 00 45, 100. 00
38 390155 ASPHALT CONCRETE (TYPE A) TONN 530 46. 00 24, 380. 00
39 390171 ASPHALT CONCRETE BASE (TYPE A) VB 130 116. 00 15, 080. 00
40 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 210 45. 00 9, 450. 00
AREA)
41 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 14 18. 00 252. 00
42 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 410 18. 00 7,380. 00
43 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 8 18. 00 144. 00
44 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 2.2 1, 500. 00 3, 300. 00
45 (S) 530100 SHOTCRETE VB 40 650. 00 26, 000. 00
46 566011 ROADSI DE SI GN - ONE POST EA 6 200. 00 1, 200. 00
47 566012 ROADSI DE SI GN - TWD POST EA 1 300. 00 300. 00
48 650075 600 MM REI NFORCED CONCRETE Pl PE M 3.3 500. 00 1, 650. 00
49 664085 300 MM BI TUM NOUS COATED CORRUGATED M 16 140. 00 2,240. 00
STEEL PIPE (2.01 MV THI CK)
50 690158 300 MM CORRUGATED STEEL Pl PE DOAKRDRAI N M 3 200. 00 600. 00
51 692088 300 MM ENTRANCE TAPER EA 1 500. 00 500. 00
52 705334 300 MM ALTERNATI VE FLARED END SECTI ON EA 2 300. 00 600. 00
53 721009 ROCK SLOPE PROTECTI ON VB 4 250. 00 1, 000. 00
(FACING, METHCD B)
54 729010 ROCK SLOPE PROTECTI ON FABRI C MR 14 20. 00 280. 00
55 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 150 2. 00 300. 00
56 820107 DELI NEATOR ( CLASS 1) EA 36 35. 00 1, 260. 00
57 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 160 70. 00 11, 200. 00
58 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 1 200. 00 200. 00
59 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 3 3, 000. 00 9, 000. 00
60 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 300. 00 300. 00
61 839701 CONCRETE BARRI ER ( TYPE 60) M 30 350. 00 10, 500. 00
62 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 7 50. 00 350. 00
63 (S) 840561 100 MM THERVOPLASTI C TRAFFI C STRI PE M 840 4.00 3, 360. 00
64 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 85 4.00 340. 00
65 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 65 5. 00 325. 00
66 (S) 031887 MODI FY COMMUNI CATI ON' SYSTEM LS LUVP SUM 10, 000. 00* 10, 000. 00
67 (S) 860889 MODI FY TRAFFI C NONI TORI NG STATI ON LS LUMP SUM 10, 000. 00* 10, 000. 00
68 (S) 031888 MODI FY RAMP METERI NG SYSTEM ( LOCATI LS LUVP SUM 5, 000. 00* 5, 000. 00

ON 1)
69 (S) 031889 MODI FY RAMP METERI NG SYSTEM ( LOCATI ON 2) LS LUMP SUM 5, 000. 00* 5, 000. 00



12-099414 Bl D245

12- ORA- 405 CONTRACT PROPOSAL OF LOW BI DDER PACE 12
09/ 18/ 03 09/ 23/ 03
| TEM I TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
70 (S) 861511 MODI FY LI GHTI NG (LOCATI ON 1) LS LUMP SUM 15, 000. 00* 15, 000. 00
71 (S) 861512 MODI FY LI GHTI NG ( LOCATI ON 2) LS LUWP SUM 30, 000. 00~ 30, 000. 00
72 999990 MOBI LI ZATI ON LS LUMP SUM 65, 000. 00* 65, 000. 00

TOTAL 680, 478. 00



| TEM
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12-099414
12- ORA- 405
09/ 18/ 03

500.
120.
150.

22.

20, 000.
52.

25.

6, 000.
25.

6, 000.
15, 000.
25, 000.
250.
450.
100.
105.
92.
168.

SUMMARY

100, 000.
4.

4.

10, 000.
65.
350.

9, 000.
12.

22.

3.

30.

3.

26.

1.

100.

6.

80.
750.
200.
220.

4.

20.

20, 000.
25.

25.

5, 000.
25.

5, 500.
14, 200.
25, 000.
320.
420.
75.

82.

66.

85.

OF

00~*
00*
00~*
00
00
00
00
00
00

REMA/

14000.
100000.
1480.
76.
10000.
46800.
9800.
27000.
8640.
3960.
780.
3900.
1890.
1066.
65.
700.
2520.
720.
750.
600.
220.
8840.
3800.
20000.
10750.
17750.
5000.
37750.
5500.
14200.
25000.
9920.
7140.
12750.
45100.
34980.
11050.

NI NG BI DDERS
FOURTH

Bl D AMOUNT
2, 000. 00* 2000
5, 000. 00~ 5000
5, 000. 00~ 5000
150, 000. 00* 150000
4.00 1480
30. 00 570
15, 000. 00~ 15000
40. 00 28800
250. 00 7000
15, 000. 00 45000
10. 00 7200
24.00 4320
3.00 780
35. 00 4550
3.00 1890
30. 00 1230
1.00 65
100. 00 700
12. 00 5040
80. 00 720
800. 00 800
150. 00 450
250. 00 250
5.00 11050
16. 00 3040
20, 000. 00* 20000
30. 00 12900
25.00 17750
4, 000. 00* 4000
30. 00 45300
6, 000. 00* 6000
15, 000. 00* 15000
27, 000. 00* 27000
250. 00 7750
450. 00 7650
60. 00 10200
94. 00 51700
87.00 46110
184. 00 23920

Bl D245
PACE 13
09/ 23/ 03
FI FTH
Bl D AMOUNT

3, 000. 00~ 3000
12, 000. 00* 12000
14, 000. 00~ 14000
40, 000. 00~ 40000
4.50 1665
4.00 76
8, 400. 00* 8400
60. 00 43200
336. 00 9408
18, 000. 00 54000
10. 00 7200
25.00 4500
3.00 780
35. 00 4550
3.00 1890
30. 00 1230
1.00 65
165. 00 1155
3.00 1260
145. 00 1305
3, 000. 00 3000
550. 00 1650
230. 00 230
4.50 9945
5.00 950
50, 000. 00* 50000
80. 00 34400
90. 00 63900
12, 000. 00* 12000
40. 00 60400
14, 000. 00* 14000
10, 000. 00* 10000
3, 000. 00~ 3000
110. 00 3410
200. 00 3400
100. 00 17000
112. 00 61600
75. 00 39750
180. 00 23400



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71

72
TOT

12-099414
12- ORA- 405
09/ 18/ 03

2, 300.
450.
270.

65.

11.

15.

12, 000.
9, 000.
9, 000.
6, 000.
23, 000.
28, 000.
70, 000.

763, 779. 00

SUMMARY

100.
2, 100.
450.
300.
26.

11, 000.
8, 000.
8, 000.
6, 000.

22, 000.

27, 000.

81, 000.

OF

REMA/

781, 236. 00

NI NG BI DDERS
FOURTH

BI D AMOUNT
20. 00 4200
25.00 350
25.00 10250
25.00 200
2, 000. 00 4400
820. 00 32800
250. 00 1500
1, 000. 00 1000
330. 00 1089
250. 00 4000
350. 00 1050
150. 00 150
250. 00 500
400. 00 1600
50. 00 700
3. 00 450
50. 00 1800
70. 00 11200
100. 00 100
2, 300. 00 6900
500. 00 500
400. 00 12000
30. 00 210
2.00 1680
4.00 340
8. 00 520
13, 000. 00~ 13000
4, 000. 00* 4000
4, 400. 00* 4400
4, 400. 00* 4400
14, 500. 00* 14500
24,500. 00* 24500
45, 000. 00* 45000
806, 504. 00

Bl D245
PACE 14
09/ 23/ 03
FI FTH
Bl D AMOUNT
46. 00 9660
31. 00 434
31.00 12710
31. 00 248
3, 000. 00 6600
450. 00 18000
365. 00 2190
850. 00 850
1,100. 00 3630
400. 00 6400
400. 00 1200
700. 00 700
700. 00 1400
400. 00 1600
82.00 1148
2.50 375
40. 00 1440
71.00 11360
85. 00 85
2,400. 00 7200
415. 00 415
400. 00 12000
30. 00 210
1.75 1470
4.00 340
9. 00 585
10, 000. 00~ 10000
5, 000. 00~ 5000
6, 000. 00* 6000
6, 000. 00~* 6000
26, 000. 00* 26000
35, 000. 00* 35000
85, 000. 00* 85000
896, 969. 00



| TEM
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12-099414
12- ORA- 405
09/ 18/ 03

850.
475.
275.

28.

55, 000.
115.
112.

5, 000.
47.

5, 670.
3, 200.
26, 000.
240.
434.
148.
103.
7.
242.

SUMMARY

155.

450.
1, 700.
1, 100.

225.

26.

45, 200.
52.

63.

13, 000.
38.

6, 000.
22, 000.
30, 000.
250.
450.
95.

75.

75.

70.

OF

00

REMA/

NI NG BI DDERS
El GHTH

Bl D AMOUNT
3, 500. 00* 3500
5, 500. 00~ 5500
25, 000. 00~ 25000
40, 000. 00~ 40000
5.00 1850
5.00 95
17, 000. 00* 17000
69. 00 49680
550. 00 15400
25, 000. 00 75000
12. 00 8640
25.00 4500
7.50 1950
40. 00 5200
3.00 1890
30. 00 1230
2.00 130
150. 00 1050
25.00 10500
100. 00 900
1, 000. 00 1000
100. 00 300
250. 00 250
10. 00 22100
30. 00 5700
20, 000. 00* 20000
100. 00 43000
100. 00 71000
12, 000. 00* 12000
55. 00 83050
6, 500. 00* 6500
16, 750. 00* 16750
27, 450. 00* 27450
260. 00 8060
455. 00 7735
100. 00 17000
90. 00 49500
70. 00 37100
200. 00 26000

Bl D245
PACE 15
09/ 23/ 03
NI NTH
BI D AMOUNT

2,500. 00* 2500
7, 500. 00~* 7500
13, 000. 00~ 13000
24, 000. 00* 24000
3.50 1295
30. 00 570
16, 000. 00* 16000
78. 00 56160
200. 00 5600
14, 500. 00 43500
10. 00 7200
22.00 3960
8. 00 2080
10. 00 1300
2.50 1575
25.00 1025
7.00 455
160. 00 1120
12.50 5250
200. 00 1800
1, 650. 00 1650
550. 00 1650
250. 00 250
6. 00 13260
30. 00 5700
20, 000. 00* 20000
125. 00 53750
43. 00 30530
10, 500. 00* 10500
36. 00 54360
13, 000. 00* 13000
3, 500. 00~ 3500
30, 000. 00* 30000
180. 00 5580
340. 00 5780
80. 00 13600
86. 00 47300
80. 00 42400
170. 00 22100



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71

72
TOT

12-099414
12- ORA- 405
09/ 18/ 03

2,180.
435.
350.

68.

10.

15.

11, 600.
6, 050.
8, 460.
7, 845.
14, 500.
23, 000.
51, 023.

912, 100. 00

SUMMARY

2, 300.
465.
280.

60.

11, 100.
11, 100.
11, 100.
11, 100.
28, 000.
33, 500.
95, 150.

OF

REMA

934, 814. 00

NI NG BI DDERS

El GHTH

BI D AMOUNT
100. 00 21000
50. 00 700
50. 00 20500
50. 00 400
3, 000. 00 6600
800. 00 32000
1, 500. 00 9000
2, 500. 00 2500
1, 000. 00 3300
500. 00 8000
350. 00 1050
600. 00 600
600. 00 1200
500. 00 2000
25.00 350
5.00 750
35.00 1260
190. 00 30400
350. 00 350
1, 900. 00 5700
1, 500. 00 1500
700. 00 21000
35.00 245
2.50 2100
5. 00 425.
10. 00 650.
11, 500. 00* 11500.
11, 500. 00* 11500.
11, 500. 00* 11500.
11, 500. 00* 11500.
29, 500. 00* 29500.
36, 250. 00* 36250.
47, 000. 00* 47000.
1, 055, 840. 00

Bl D245
PACE 16
09/ 23/ 03
NI NTH
Bl D AMOUNT
19. 00 3990
20. 00 280
11. 00 4510
20. 00 160
2,300. 00 5060
600. 00 24000
350. 00 2100
850. 00 850
1, 150. 00 3795
300. 00 4800
350. 00 1050
1, 250. 00 1250
600. 00 1200
300. 00 1200
65. 00 910
7.00 1050
40. 00 1440
62. 00 9920
150. 00 150
2,150. 00 6450
500. 00 500
275.00 8250
80. 00 560
4.50 3780
12. 00 1020.
15. 00 975.
9, 000. 00* 9000.
4,700. 00* 4700.
5, 500. 00~ 5500.
5, 300. 00~ 5300.
22, 300. 00* 22300.
29, 300. 00* 29300.
.00 0.
814, 700. 00



