STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 09/ 30/ 03 I N SAN MVATEO COUNTY | N WOODSI DE AND 10/ 01/ 03
CONTRACT NUMBER 04- 2R2604 REDWOOD CI TY FROM 0.1 KM WEST OF CONTRACT CODE 'B '
LOCATI ON 04- SM 84-21.5/24.6 ROUTE 280 AND 84 SEPARATI ON TO 28 CONTRACT | TEMS

ROUTE 84 AND 82 SEPARATI ON
ASPHALT CONCRETE OVERLAY FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 15 FUND TOTAL HMVL 0 TOTAL NUMBER OF WORKI NG DAYS 90
NUMBER OF Bl DDERS 8 ENG NEERS EST 1, 464, 000. 00 AMOUNT UNDER 524, 495. 00 PERCENT UNDER EST 35. 83
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 939, 505. 00 5 O GRADY PAVI NG | NC 650 966-1926 CC PREF CLAI MED
00201696
2513 WYANDOTTE STREET FAX 650 966-1946
MOUNTAI' N VI EW CA 94043
2 989, 994. 00 7 DE S| LVA GATES CONSTRUCTI ON 925 829-9220 CC PREF CLAI MED
00704195
P O BOX 2909 FAX 925 803-4263
DUBLI N CA 94568
3 1, 007, 388. 00 1 C F ARCHI BALD PAVI NG | NC 650 364-3045 CC PREF CLAI MED
00267077
P O BOX 37 FAX 650 366-8777
REDWOCD CI TY CA 94064
4 1, 032, 885. 00 3 O C JONES AND SONS I NC 510 526-3424 CC PREF CLAI MED
00759729
1520 FOURTH STREET FAX 510 526- 0990
BERKELEY CA 94710
5 1, 049, 499. 19 8 G BORTOLOTTO AND COVPANY 650 595-2591 CC PREF CLAI MED
00397341
580 BRAGATO ROAD FAX 650 595-0718
SAN CARLOS CA 94070-6227
6 1, 063, 812. 50 6 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011 CC PREF CLAI MED
00000089
P O BOX 50085 FAX 831 768-4021

WATSONVI LLE CA  95077- 5085



04- 2R2604
04- SM 84-21
09/ 30/ 03

1, 066, 550. 00

1, 144, 734. 00

4

2

PAVEX CONSTRUCTI ON DI VI SI ON

330 BLOMQUI ST STREET
REDWOCD CI TY CA 94063

I NTERSTATE GRADI NG AND PAVI NG
I NC

128 S MAPLE AVENUE

SOUTH SAN FRANCI SCO CA 94080

831 768-2700
00000022
FAX 831 768-2711

650 952-7333
00366020
FAX 650 952-6851

Bl D245
PACE 2
10/ 01/ 03

CC PREF CLAI MED

CC PREF CLAI MED



04- 2R2604
04- SM 84-21
09/ 30/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

10/ 01/ 03
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

FMG
SANTA CLARA CA

LI NEAR OPTI ONS
MENLO PARK CA

MBI
LI VERMORE CA

M KE BROWN ELECTRI C
COTATI CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

THOVAS AND PRATT
PI NOLE CA

wC C
LUCERNE VALLEY CA

GRI NDI NG

STRI PI NG

VETAL BEAM GUARD RAI L

ELECTRI CAL

CONSTRUCTI ON AREA SI GNS

WATER PCLLUTI ON CONTRCL PLAN AND LEAD COVPLI ANCE PLAN

EQUI PMENT RENTAL AND TRAFFI C CONTRCL



04- 2R2604 Bl D245

04- SM 84-21 PAGE 4

09/ 30/ 03 10/ 01/ 03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 BUENA VI STA ADJUST UTI LITY FRAME AND COVER
PALO ALTO CA
FARWEST SAFETY ROADSI DE SI GNS AND CONSTRUCTI ON AREA SI GNS
LODI CA
KENTS O L SERVI CE ASPHALT EMJULSI ON
STOCKTON CA
LI NEAR OPTI ONS STRI PI NG
MENLO PARK CA
MBI ADJUST METAL BEAM GUARD RAI L
LI VERMORE CA
ST FRANCI S ELECTRI C DETECTOR LOCPS
HAYWARD CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CENTRAL FENCE COVPANY VETAL BEAM GUARD RAI L
SACRAMENTO CA
LI NEAR OPTI ONS STRI PI NG AND REMOVAL
MENLO PARK CA
M KE BROMN ELECTRI C LOOPS
COTATI CA
O L TECH I NC EMULSI ON
SALI NAS CA

CONTI NUED ON NEXT PAGE



04- 2R2604
04- SM 84-21
09/ 30/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 5

10/ 01/ 03
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

Rl CK FOALER CONSTRUCTI ON
JULI AN CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

TRAVS TRUCKI NG
CUPERTI NO CA

Bl DDER | D NAME AND ADDRESS

VESSAGE BCOARD

SI GNS

TRUCKI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

APCO
GOSHEN CA

CENTRAL FENCE
SACRAMENTO CA

FONSECA MC ELROY GRI NDI NG
SANTA CLARA CA

LI NEAR OPTI ONS
MENLO PARK CA

M KE BROWN ELECTRI C
COTATI CA

aL TECH
SALI NAS CA

Rl CK FOALER
JULI AN CA

CONTI NUED ON NEXT PAGE

SHOULDER BACKI NG ( PARTI AL)

ADJUST METAL BEAM GUARD RAI L

COLD PLANE GRI NDI NG ( PARTI AL)

STRI PI NG

ELECTRI CAL

Bl NDER EMULSI ON ( PARTI AL)

PORTABLE MESSACE SI GN ( PARTI AL)



04- 2R2604
04- SM 84-21
09/ 30/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 6

10/ 01/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

Bl DDER | D NAME AND ADDRESS

TRAFFI C CONTROL AND Sl GNS ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

ABSL
HAYWARD CA

BAYWOOD ENVI RONVENTAL SERVI CES
SAN RAFAEL CA

CENTRAL FENCE
SACRAMENTO CA

CHRI SP COVPANY
FREMONT CA

H L TRUCKI NG
SAN JOSE CA

M KE BROMN ELECTRI C
COTATI CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

COLD PLANI NG

WATER POLLUTI ON CONTRCOL PLAN AND LEAD COVPLAI NCE PLAN

VETAL BEAM GUARD RAI L

STRI PI NG

TRUCKI NG

TRAFFI C LOOPS

CONSTRUCTI ON AREA SI GNS



04- 2R2604 Bl D245

04- SM 84-21 PAGE 7

09/ 30/ 03 10/ 01/ 03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 CHRI SP COVPANY STRI PI NG AND CHANNELI ZERS
43650 OSGOOD ROAD
FREMONT CA 94539

F M G GRI NDI NG COLD PLANE ASPHALT CONCRETE
SANTA CLARA CA

FARWEST SAFETY | NC CONSTRUCTI ON AREA SI GNS AND ROADSI DE Sl GNS
226 N MAIN STREET
LODI CA 95240

M KE BROWN ELECTRI C ELECTRI CAL
COTATI CA
P C N CONSTRUCTI ON VETAL BEAM GUARD RAI L

5301 F BRYON HOT SPRI NGS ROAD
BYRON CA 94514

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 F M G GRI NDI NG COLD PLANE ASPHALT CONCRETE
SANTA CLARA CA
LI NEAR OPTI ONS STRI PI NG
MENLO PARK CA
MBI VETAL BEAM GUARD RAI L
LI VERMORE CA
M KE BROWN ELECTRI C ELECTRI CAL ( PARTI AL)
COTATI CA

CONTI NUED ON NEXT PAGE



04- 2R2604
04- SM 84-21
09/ 30/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 8

10/ 01/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

TRAVS TRUCKI NG
SAN JOSE CA

Bl DDER | D NAME AND ADDRESS

CONSTRUCTI ON AREA SI GNS ( PARTI AL)

TRUCKI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CENTRAL FENCE
SACRAMENTO CA

CHRI SP COVPANY
FREMONT CA

ROYAL TRUCKI NG
CONCORD CA

ST FRANCI S ELECTRI C
HAYWARD CA

W C C CONSTRUCTORS
LUCERNE VALLEY CA

VETAL BEAM GUARD RAI L

STRI PI NG

TRUCKI NG ( PARTI AL)

LOOPS

TRAFFI C CONTROL AND S| GNS



04- 2R2604 Bl D245

04- SM 84- 21 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
09/ 30/ 03 10/ 01/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 3, 000. 00* 3, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00* 5, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 13, 000. 00* 13, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 50, 000. 00* 50, 000. 00
5 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 28 50. 00 1, 400. 00
6 120166 CHANNELI ZER ( SURFACE MOUNTED) EA 28 50. 00 1, 400. 00
(LEFT I'N PLACE)
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 4,200. 00 8, 400. 00
8 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 9, 340 2.20 20, 548. 00
STRI PE
9 150705 REMOVE YELLOW THERMOPLASTI C PAVENENT MR 110 55. 00 6, 050. 00
MARKI NG
10 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 13, 900 1.10 15, 290. 00
11 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 1, 280 20. 00 25, 600. 00
12 150722 REMOVE PAVEMENT MARKER EA 1, 950 1.10 2,145. 00
13 031921 ADJUST UTI LI TY FRAME & COVER TO GRADE EA 14 350. 00 4,900. 00
14 152500 ADJUST METAL BEAM GUARD RAI LI NG M 340 32.00 10, 880. 00
15 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 12, 300 2.50 30, 750. 00
16 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 3, 000. 00* 3, 000. 00
17 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 55 100. 00 5, 500. 00
18 390165 ASPHALT CONCRETE ( OPEN GRADED) TONN 10, 100 56. 00 565, 600. 00
19 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 63 670. 00 42, 210. 00
20 566011 ROADSI DE SI GN - ONE POST EA 14 165. 00 2, 310. 00
21 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 1, 390 25. 00 34, 750. 00
22 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 21, 300 .45 9, 585. 00
23 (S) 840562 150 MM THERMOPLASTI C TRAFFI C STRI PE M 3,180 .55 1, 749. 00
24 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 2,730 1.10 3, 003. 00
25 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 40 3.30 132. 00
26 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1,910 3.30 6, 303. 00
27 (S) 031922 | NDUCTI VE LOOP DETECTOR ( REPLACE) LS LUMP SUM 42, 000. 00* 42,000. 00
28 999990 MOBI LI ZATI ON LS LUMP SUM 25, 000. 00* 25, 000. 00

TOTAL 939, 505. 00
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04- 2R2604

04- SM 84-21
09/ 30/ 03
SECOND

Bl D AMOUNT
100. 00* 100. 00
100. 00* 100. 00
25, 000. 00* 25000. 00
205, 000. 00* 205000. 00
30. 00 840. 00
30. 00 840. 00
3, 000. 00 6000. 00
2.00 18680. 00
40. 00 4400. 00
1.00 13900. 00
20. 00 25600. 00
1.00 1950. 00
500. 00 7000. 00
29. 00 9860. 00
4.50 55350. 00
1, 000. 00~ 1000. 00
70. 00 3850. 00
40. 00 404000. 00
1.00 63. 00
200. 00 2800. 00
20. 00 27800. 00
.70 14910. 00
1.50 4770. 00
2.70 7371. 00
2.00 80. 00
3. 00 5730. 00
45, 000. 00* 45000. 00
98, 000. 00* 98000. 00
989, 994. 00

SUMMARY OF REMA
THI RD

Bl D AMOUNT
1, 000. 00* 1000
8, 500. 00* 8500
12, 120. 00* 12120
80, 000. 00* 80000
40. 00 1120
25.00 700
1, 500. 00 3000
2.20 20548
55. 00 6050
1.10 15290
20. 00 25600
1.00 1950
500. 00 7000
30. 00 10200
2.45 30135
1, 500. 00~ 1500
72.00 3960.
61. 15 617615
450. 00 28350
160. 00 2240.
25.00 34750
.45 9585.
.55 1749.
1.10 3003.
3.00 120.
3.30 6303.
45, 000. 00* 45000
30, 000. 00* 30000.
1, 007, 388. 00

FOURTH

Bl D AMOUNT
700. 00* 700
15, 000. 00~ 15000
10, 000. 00* 10000
53, 000. 00* 53000
40. 00 1120
40. 00 1120
3, 000. 00 6000
2.00 18680
50. 00 5500
1.00 13900
18. 00 23040
1.00 1950
600. 00 8400
26. 00 8840
4.25 52275
2, 500. 00* 2500
120. 00 6600
59. 00 595900.
380. 00 23940.
225. 00 3150
22.00 30580
.40 8520.
.50 1590.
1.00 2730.
3.00 120.
3. 00 5730.
37, 000. 00* 37000.
95, 000. 00* 95000.
1, 032, 885. 00

Bl D245
PAGE 10
10/ 01/ 03
FI FTH
Bl D AMOUNT
2,212.00* 2212
2,212.00* 2212
12, 212. 00* 12212
75, 685. 00* 75685
25. 00 700
25.00 700
6, 000. 00 12000
2.41 22509
43.00 4730
1.17 16263
23.76 30412
1. 07 2086
399. 00 5586
28. 34 9635
3.99 49077
3, 456. 00* 3456
55. 00 3025.
61. 39 620039
523. 23 32963.
199. 00 2786
23.76 33026.
.85 18105.
1.63 5183.
3.15 8599.
2.18 87.
3.24 6188.
47,271. 00* 47271.
22,747.50* 22747.
1, 049, 499. 19



04- 2R2604 Bl D245
04- SM 84-21 SUMMARY OF REMAI NI NG BI DDERS PAGE 11
09/ 30/ 03 10/ 01/ 03
| TEM SI XTH SEVENTH El GHTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 3, 000. 00* 3000. 00 500. 00* 500. 00 1, 500. 00* 1500. 00
2 6, 450. 00* 6450. 00 3, 000. 00~ 3000. 00 5, 000. 00* 5000. 00
3 11, 000. 00* 11000. 00 11, 500. 00* 11500. 00 13, 000. 00* 13000. 00
4 88, 000. 00* 88000. 00 176, 000. 00* 176000. 00 54, 000. 00* 54000. 00
5 32.00 896. 00 25. 00 700. 00 35. 00 980. 00
6 20. 00 560. 00 25.00 700. 00 22.00 616. 00
7 2,500. 00 5000. 00 4,200. 00 8400. 00 12, 000. 00 24000. 00
8 2.25 21015. 00 2.00 18680. 00 2.50 23350. 00
9 40. 00 4400. 00 50. 00 5500. 00 44.00 4840. 00
10 1.10 15290. 00 1.00 13900. 00 1.20 16680. 00
11 22.00 28160. 00 18. 00 23040. 00 22.00 28160. 00
12 1.00 1950. 00 1.00 1950. 00 1.00 1950. 00
13 700. 00 9800. 00 550. 00 7700. 00 800. 00 11200. 00
14 27.00 9180. 00 29. 00 9860. 00 29. 00 9860. 00
15 7.65 94095. 00 4.00 49200. 00 4.00 49200. 00
16 3, 000. 00* 3000. 00 3, 000. 00* 3000. 00 1, 500. 00* 1500. 00
17 275.00 15125. 00 110. 00 6050. 00 150. 00 8250. 00
18 50. 00 505000. 00 52. 00 525200. 00 70. 00 707000. 00
19 390. 00 24570. 00 100. 00 6300. 00 500. 00 31500. 00
20 180. 00 2520. 00 150. 00 2100. 00 190. 00 2660. 00
21 22.00 30580. 00 22.00 30580. 00 24. 00 33360. 00
22 .78 16614. 00 .40 8520. 00 .80 17040. 00
23 1.50 4770. 00 .50 1590. 00 1.60 5088. 00
24 2.95 8053. 50 1.00 2730. 00 3. 00 8190. 00
25 2.00 80. 00 3.00 120. 00 2.00 80. 00
26 3. 00 5730. 00 3. 00 5730. 00 3. 00 5730. 00
27 42,974. 00* 42974. 00 40, 000. 00* 40000. 00 47, 000. 00* 47000. 00
28 106, 000. 00* 106000. 00 104, 000. 00* 104000. 00 33, 000. 00* 33000. 00
TOT 1, 063, 812. 50 1, 066, 550. 00 1,144,734.00




