STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 10/ 29/ 03 IN EL DORADO, PLACER AND S| ERRA 10/ 30/ 03
CONTRACT NUMBER 03-2A0524 COUNTI ES AT VARI QUS LOCATI ONS CONTRACT CODE 'D '
LOCATI ON 03-SI E-49-1.9/R32. 5 49 CONTRACT | TEMS
DRAI NAGE | MPROVEMENTS FEDERAL Al D ACST-P049-(131)E

P- P049- (131) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 17. 0%

PROPGSALS | SSUED 19 FUND TOTAL HA42 1, 131, 000 TOTAL NUMBER OF WORKI NG DAYS 72
NUMBER OF BI DDERS 7 ENG NEERS EST 818, 000. 00 AMOUNT UNDER 13, 828. 50 PERCENT UNDER EST 1.69
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 804, 171. 50 3 CUNNI NGHAM AND SONS | NC 209 847-1867
00386568
P O BOX 425 FAX 209 847-0169
OAKDALE CA 95361
2 855, 416. 00 5 JURI N CONSTRUCTI ON | NC 530 629-4534
00738369
P O BOX 1434 FAX 530 629-3484
W LLOW CREEK CA 95573
3 936, 168. 00 2 BURDI CK EXCAVATI NG CO I NC 530 546-7217
00476659
P O BOX 1328 FAX 530 546-7891
KI NGS BEACH CA 96143
4 990, 922. 90 4 TERRAFORM CONSTRUCTI ON 530 226-7460
00640823
P O BOX 994168 FAX 530 226-7461
REDDI NG CA 96099
5 995, 977. 00 6 VI KI NG CONSTRUCTI ON  COMPANY 916 852-5530
I NC 00745029
P O BOX 1508 FAX 916 852-5533

RANCHO CORDOVA CA 95741



03- 2A0524
03-SI E-49-1
10/ 29/ 03

1, 045, 946. 00

1,192,915.00

7

1

YUBACON | NC

P O BOX 3176
DI AMOND SPRI NGS CA 95619

Cl MARRON CONSTRUCTI ON

460 N YOSEM TE AVE STE 4
OAKDALE CA 95361

530 295-5890
00719105
FAX 530 626-0313

209 848-1655
00706382
FAX 209 848-1656

Bl D245
PAGE 2
10/ 30/ 03



03- 2A0524 Bl D245

03-SI E-49-1 PAGE 3

10/ 29/ 03 10/ 30/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 BAYWOOD ENVI RONVENTAL SERVI CE | NC | TEM 3
7 MOUNT LASSEN DRI VE
SAN RAFAEL CA 94903

CENTRAL STRI PI NG SERVI CE | TEM5S 47 AND 48
3489 LUYUNG DR
RANCHO CORDOVA CA 95742

CONSTRUCTI ON AREA SIGNS | NC | TEM 5
P O BOX 606
NEWCASTLE CA

NI TTA CONSTRUCTI ON | NC | TEM5 18 THRU 25
3778 DEL NMAR
LOOM S CA

S J D CONSTRUCTI ON | NC I TEM 6 AND 7 ( PARTI AL)
P O BOX 1301
OAKDALE CA 95361

WANDAS FLAGG NG CO | TEM 6 ( PARTI AL)
982 LASSEN AVE
CHI CO CA



03- 2A0524
03-SI E-49-1

10/ 29/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 4

10/ 30/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CENTRAL FENCE
148 OITO Cl RCLE
SACRAMENTO CA 95822

CENTRAL STRI PI NG SERVI CE
3489 LUYUNG DR
RANCHO CORDOVA CA 95742

DUNTON CONSTRUCTI ON
ANDERSON CA

NI TTA CONSTRUCTI ON
3778 DEL MAR
LOOM S CA 95650

STATEW DE SAFETY AND SI GNS | NC
130 GROBRI C COURT
FAI RFI ELD CA 94533

WANDAS FLAGGE NG
982 LASSEN AVE SP 33
CH CO CA 95973

Bl DDER | D NAME AND ADDRESS

METAL BEAM GUARD RAI L

STRI PI NG

CONCRETE

ERCSI ON CONTRCL

CONSTRUCTI ON AREA S| GNS

FLAGG NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CENTRAL STRI PI NG SERVI CE | NC
3489 LUYUNG DR
RANCHO CORDOVA CA 95742

STRI PI NG
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Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 5

10/ 30/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

NONE

Bl DDER | D NAME AND ADDRESS

NONE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

CENTRAL FENCE COVPANY
SACRAMENTO CA

CONSTRUCTI ON AREA SIGNS | NC
NEWCASTLE CA

NI TTA CONSTRUCTI ON
LOOM S CA

WANDAS FLAGG NG CO
CHI CO CA

Bl DDER | D NAME AND ADDRESS

VETAL BEAM GUARD RAI L

CONSTRUCTI ON AREA SI GNS

ERCSI ON CONTRCL

FLAGGE NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

CAMBLI N STEEL
SACRAMENTO CA

CONSTRUCTI ON AREA SI NGS
NEWCASTLE CA

NI TTA CONSTRUCTI ON
LOOM S CA

| TEM 32

ITEM5S 5 THRU 7 AND 45

| TEM5S 18 THRU 25
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Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 6
10/ 30/ 03

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 STATEW DE SAFETY AND SI GNS
522 LI NDON LANE
NI POMO CA 93444

TRAFFI C CONTROL



03- 2A0524 Bl D245

03- S| E-49- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
10/ 29/ 03 10/ 30/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070010 PROGRESS SCHEDULE ( CRI TI CAL PATH) LS LUMP SUM 5, 000. 00* 5, 000. 00
2 071325 TEMPORARY FENCE (TYPE ESA) M 60 33. 00 1, 980. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 5, 500. 00* 5, 500. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTROL LS LUVP SUM 15, 000. 00* 15, 000. 00
5 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 10, 000. 00* 10, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 100, 000. 00* 100, 000. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 24, 500. 00* 24, 500. 00
8 150206 ABANDON CULVERT EA 2 4,200. 00 8, 400. 00
9 150662 REMOVE METAL BEAM GUARD RAI LI NG M 12 45. 00 540. 00
10 150805 REMOVE CULVERT M 270 42.00 11, 340. 00
11 150820 REMOVE | NLET EA 1 2, 000. 00 2.000. 00
12 150821 REMOVE HEADWALL EA 6 1, 200. 00 7.200. 00
13 (S) 151536 RECONSTRUCT FENCE ( TYPE BW M 9 62. 00 558. 00
14 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 45 66. 00 2,970.00
15 160101 CLEARI NG AND GRUBBI NG HA 0.2 43, 245. 00 8. 649. 00
16 190101 ROADVWAY EXCAVATI ON VB 440 65. 00 28, 600. 00
17 194001 DI TCH EXCAVATI ON VB 6 1, 200. 00 7.200. 00
18 (S) 202011 MULCH MR 3 57. 00 171. 00
19 203001 EROSI ON CONTROL ( BLANKET) M2 500 7.60 3, 800. 00
20 (S) 203003 STRAW ( EROSI ON CONTROL) KG 20 14. 00 280. 00
21 (S) 203014 FI BER ( EROSI ON CONTROL) KG 8 28. 00 224. 00
22 (S) 203024 COVPOST ( EROSI ON' CONTROL) KG 15 8. 00 120. 00
23 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 3 920. 00 2, 760. 00
24 (S) 203056 COWMERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 36 13. 00 468. 00
25 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON' CONTROL) KG 2 7.00 14. 00
26 260201 CLASS 2 AGGREGATE BASE VB 38 98. 00 3, 724.00
27 390102 ASPHALT CONCRETE ( TYPE A) TONN 130 275. 00 35, 750. 00
28 510314 CLASS 4 CONCRETE ( BACKFI LL) VB 94 350. 00 32, 900. 00
29 (F) 510413 CLASS 1 CONCRETE (BOX CULVERT) VB 66 1, 498. 00 98, 868. 00
30 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 52 1, 400. 00 72, 800. 00
31 032026 ARCHI TECTURAL SURFACE M2 78 150. 00 11, 700. 00
( TEXTURED CONCRETE)
32 (SF) 520107 BAR REI NFORCI NG STEEL (BOX CULVERT) KG 7,910 2. 00 15, 820. 00
33 620913 600 MM ALTERNATI VE Pl PE CULVERT M 230 420. 00 96, 600. 00
34 620924 900 MM ALTERNATI VE Pl PE CULVERT M 25 600. 00 15, 000. 00
35 620933 1200 MM ALTERNATI VE Pl PE CULVERT M 19 600. 00 11, 400. 00
36 620938 1350 MM ALTERNATI VE PI PE CULVERT M 28 1, 380. 00 38, 640. 00



03- 2A0524 Bl D245

03- SI E-49-1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
10/ 29/ 03 10/ 30/ 03

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT

37 620940 1500 MM ALTERNATI VE PI PE CULVERT M 8 1, 250. 00 10, 000. 00

38 664021 600 MVl CORRUGATED STEEL PI PE M 27 460. 00 12, 420. 00
(2.77 MM THI CK)

39 664028 750 MVl CORRUGATED STEEL PI PE M 15 500. 00 7, 500. 00
(2.01 MM THI CK)

40 721010 ROCK SLOPE PROTECTI ON TONN 21 150. 00 3, 150. 00
(BACKING NO. 1, METHOD B)

41 721022 ROCK SLOPE PROTECTI ON (1T, METHOD B) TONN 160 138. 00 22, 080. 00

42 721024 ROCK SLOPE PROTECTI ON (1/4T, METHOD B) TONN 25 138. 00 3, 450. 00

43 032027 PLACE BOULDERS TONN 15 200. 00 3, 000. 00

44 729010 ROCK SLOPE PROTECTI ON FABRI C MR 180 20. 00 3, 600. 00

45 820112 MARKER ( CULVERT) EA 50 50. 00 2, 500. 00

46 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 4, 500. 00 4, 500. 00

47 840560 THERMOPLASTI C TRAFFI C STRI PE M 220 4.75 1, 045. 00
( SPRAYABLE)

48 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 34 13. 25 450. 50

49 999990 MOBI LI ZATI ON LS LUVP SUM 50, 000. 00* 50, 000. 00

TOTAL 804, 171. 50



| TEM
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03- 2A0524
03-SI E-49-1
10/ 29/ 03

10000.
126000.
14000.
2000.
3000.
54000.
400.
12000.
1350.
9000.
5000.
15400.
600.
180.
3750.
240.
200.
105.
2400.
432.
14.
3800.
18200.
14100.
92400.
93600.
19500.
39550.
89700.
12000.
13300.
23800.
36800.
10530.
6750.

SUMMARY

74, 000.

OF

RE MA I

106600.
14118.
23730.

189750.
23375.
23750.
33740.
21600.
24165.
20625.

NI NG B

2700. 00
106000. 00
20000. 00
5300. 00
3240. 00
11070. 00
600. 00
4500. 00
360. 00
11250. 00
500. 00
13200. 00
2100. 00
150. 00
3290. 00
238. 20
190. 48
100. 35
2383. 11
397. 08
12.08
4560. 00
91000. 00
23500. 00
145200. 00
135200. 00
11700. 00
13921. 60
126500. 00
16250. 00
13300. 00
19600. 00
6000. 00
16200. 00
9750. 00

Bl D245
PAGE 9
10/ 30/ 03
FI FTH
Bl D AMOUNT
6, 000. 00* 6000
50. 00 3000
10, 000. 00* 10000
40, 000. 00* 40000
7, 500. 00~* 7500
150, 000. 00* 150000
15, 000. 00* 15000.
4, 000. 00 8000
225.00 2700
290. 00 78300
3, 300. 00 3300
1, 250. 00 7500
120. 00 1080.
440. 00 19800
20, 000. 00 4000
40. 00 17600
40. 00 240.
50. 00 150.
7.00 3500.
12. 00 240.
25.00 200.
7.00 105.
800. 00 2400
12. 00 432.
7.00 14.
250. 00 9500
500. 00 65000
300. 00 28200
3,171.00 209286
1, 500. 00 78000
100. 00 7800.
1.00 7910.
160. 00 36800
190. 00 4750.
260. 00 4940.
525. 00 14700
1, 500. 00 12000
170. 00 4590.
180. 00 2700.



| TEM

40
41
42
43
44
45
46
47
48

49
TOT

03- 2A0524

03-SI E-49-1
10/ 29/ 03
SECOND
BI D AMOUNT
85. 00 1785. 00
80. 00 12800. 00
85. 00 2125. 00
95. 00 1425. 00
3.00 540. 00
75. 00 3750. 00
3, 000. 00 3000. 00
4.00 880. 00
15. 00 510. 00
75, 000. 00* 75000. 00
855, 416. 00

SUMMARY OF

51. 50
32, 500. 00*

REMA

32500.
936, 168. 00

NI NG BI DDERS
FOURTH

Bl D AMOUNT
120. 00 2520
100. 00 16000
100. 00 2500
900. 00 13500
4.00 720
50. 00 2500
500. 00 500
4.00 880
10. 00 340.
99, 000. 00* 99000.
990, 922. 90

Bl D245
PAGE 10
10/ 30/ 03
FI FTH
Bl D AMOUNT
100. 00 2100
100. 00 16000
100. 00 2500
100. 00 1500
10. 00 1800
50. 00 2500
5, 900. 00 5900
5. 00 1100.
10. 00 340.
95, 000. 00* 95000
995, 977. 00



| TEM
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.00

23500.
128700.
135200.

35100.

20566.

87400.

11250.

6080.

29400.

11200.

11880.

7125.

SUMMARY

OF

- 00
. 00

.00

.00

.00

RE MA I

207000. 00
38750. 00
29450. 00
56000. 00
24000. 00
13500. 00

7500. 00

N |

N G

B I

DDERS

Bl D245
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| TEM

40
41
42
43
44
45
46
47
48

49
TOT

03- 2A0524
03-SI E-49-1
10/ 29/ 03
SI XTH
BI D AMOUNT
173. 00 3633. 00
190. 00 30400. 00
200. 00 5000. 00
230. 00 3450. 00
10. 00 1800. 00
40. 00 2000. 00
2,610. 00 2610. 00
12. 00 2640. 00
12. 00 408. 00
61, 000. 00* 61000. 00

1, 045, 946. 00

SUMMARY

OF REMA

SEVENTH
Bl D AMOUNT

800. 00 16800
350. 00 56000
800. 00 20000

1, 000. 00 15000
10. 00 1800

60. 00 3000
4,500. 00 4500
7.00 1540

20. 00 680.

20, 000. 00* 20000
1,192, 915. 00

N

N G

B

DDERS

Bl D245
PAGE 12
10/ 30/ 03



