STATE OF CALI FORNI A BI' D SUMMARY
Bl D OPENI NG DATE 10/ 29/ 03 I N ALAMEDA COUNTY | N FREMONT AND
CONTRACT NUMBER 04- 248104 UNION CI TY AT PATTERSON SLOUGH

LOCATI ON 04- ALA-880-11.4/12. 4 BRI DGE
BRI DGE DECK REHABI LI TATI ON
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 25. 0%
PROPCSALS | SSUED 16 FUND TOTAL HA21 2,108, 000
NUMBER OF BI DDERS 4 ENG NEERS EST 1, 915, 000. 00 AMOUNT UNDER 45, 821. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON
1 1, 869, 179. 00 3 R G W CONSTRUCTI ON | NC
P O BOX 2910
LI VERMORE CA 94551
2 1,878, 536. 00 1 AMERI CAN Cl VI L CONSTRUCTORS
WEST CQOAST | NC
3701 MALLARD DRI VE
BENI CI A CA 94510
3 2,016, 979. 00 2 SHASTA CONSTRUCTCORS | NC
P O BOX 491539
REDDI NG CA 96049- 1539
4 2,547,990. 00 4 VI KI NG CONSTRUCTI ON  COMPANY
I NC
P O BOX 1508

RANCHO CORDOVA CA 95741

DEPARTMENT OF TRANSPORTATI ON

Bl D245

PAGE 1

10/ 30/ 03
CONTRACT CCDE ' C
53 CONTRACT | TEMS

FEDERAL Al D ACI M 880-1(052)E

TOTAL NUMBER OF WORKI NG DAYS 115
PERCENT UNDER EST 2. 39

( NAVE/ ADDRESS/ LOCATI ON)

925 606- 2400
00591940
FAX 925 961-1925

707 746-8028
00526319
FAX 707 746-0936

530 365-3930
00494255
FAX 530 365-5465

916 852-5530
00745029
FAX 916 852-5533



04- 248104
04- ALA- 880

10/ 29/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
10/ 30/ 03

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CENTRAL FENCE
SAN JOSE CA

DEBRUI N CONSTRUCTI ON
FRENCH CAMP CA

ELI JAH ELECTRI CAL
MODESTO CA

LI NEAR OPTI ONS
MENLO PARK CA

M BUMGARNER
LI VERMORE CA

MC GRAFF STEEL
EMERYVI LLE CA

PENHALL COVPANY
SAN LEANDRO CA

SUPERI OR HYDROSEED!I NG
WATSONVI LLE CA

FENCI NG

JO NT SEAL AND POLYESTER CONCRETE

ELECTRI CAL

STRI PI NG

CONCRETE BARRI ER

REBAR

DEMOLI TI ON

ERCSI ON CONTRCL



04- 248104
04- ALA- 880
10/ 29/ 03

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

10/ 30/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ELI JAH ELECTRI C
MODESTO CA

LI NEAR OPTI ONS
MENLO PARK CA

MBI
LI VERMORE CA

MC GRATH
EMERYVI LLE CA

NI TTA CONSTRUCTI ON
LOOM S CA

CLI VEI RA FENCE
SANTA CLARA CA

Bl DDER | D NAME AND ADDRESS

ELECTRI CAL ( PARTI AL)

STRI PI NG

CONCRETE BARRI ER ( PARTI AL)

REBAR

EROSI ON CONTRCL

FENCI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

BROWN AND FESSLER
LI VERMORE CA

CClI
HAYWARD CA

CENTRAL FENCE
SACRAMENTO CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA

CONTI NUED ON NEXT PAGE

ELECTRI CAL

POLY CONCRETE AND JO NT SEAL

CHAI'N LI NK FENCE

STRI PI NG



04- 248104 Bl D245

04- ALA- 880 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

10/ 29/ 03 10/ 30/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 HARRI S SALI NAS REBAR REBAR
LI VERMORE CA

MBI CONCRETE BARRI ER
LI VERMORE CA

PENHALL COVPANY BRI DGE REMOVAL
SAN LEANDRO CA

SUPERI OR HYDROSEEDI NG ERCSI ON CONTRCL
WATSONVI LLE CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 CAL SAFETY CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL
FREMONT CA
CENTRAL FENCE FENCI NG
SAN JOSE CA
CONTRACTORS CHEM CAL JO NT SEALS AND POLYESTER CONCRETE
HAYWARD CA
HARRI' S SALI NAS REBAR

LI VERMORE CA

LI NEAR OPTI ONS STRI PI NG
MENLO PARK CA

MBI CONCRETE BARRI ER
LI VERMORE CA
CONTI NUED ON NEXT PAGE



04- 248104 Bl D245
04- ALA- 880 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
10/ 29/ 03 10/ 30/ 03

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 M KE BROWN ELECTRI C ELECTRI CAL
COTATI CA
S| LVERADO DEMOLI TI ON
OAKLAND CA
SUPERI OR HYDROSEEDI NG HYDROSEEDI NG

WATSONVI LLE CA



04- 248104 Bl D245

04- ALA- 880 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
10/ 29/ 03 10/ 30/ 03

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 071325 TEMPORARY FENCE ( TYPE ESA) M 150 12. 00 1, 800. 00

2 072006 TEMPORARY SUPPORT LS LUMP SUM 173, 000. 00* 173, 000. 00

3 031771 600 MV TEMPORARY CULVERT M 30 170. 00 5, 100. 00

4 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 1, 500. 00* 1, 500. 00

PREVENTI ON PLAN

5 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 60, 000. 00* 60, 000. 00

6 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 4. 000. 00 4. 000. 00

7 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 7. 700. 00* 7. 700. 00

8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 74, 000. 00 74, 000. 00

9 (S) 120152 TEMPORARY PAVEMENT MARKI NG ( TAPE) MR 97 60. 00 5. 820. 00
10 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 34, 050 .40 13, 620. 00
11 (S) 120300 TEMPORARY PAVEMENT MARKER EA 3,700 4.00 14, 800. 00
12 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 14, 000. 00* 14, 000. 00
13 (S) 129000 TEMPORARY RAI LI NG (TYPE K) M 9,170 18. 00 165, 060. 00
14 (S) 129110 TEMPORARY CRASH CUSHI ON EA 112 100. 00 11, 200. 00
15 (S) 129150 TEMPORARY TRAFFI C SCREEN M 1, 430 40. 00 57, 200. 00
16 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 2,140 4.00 8. 560. 00

STRI PE

17 (S) 150710 REMOVE TRAFFI C STRI PE M 33, 100 1.10 36, 410. 00
18 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 1, 440 1.00 1, 440. 00
19 (S) 150722 REMOVE PAVEMENT MARKER EA 2,710 1.10 2, 981. 00
20 150870 REMOVE CONCRETE DECK SURFACE MR 1,157 16. 00 18, 512. 00
21 152390 RELOCATE ROADSI DE SI GN EA 4 225. 00 900. 00
22 153230 REMOVE CONCRETE BARRI ER ( TYPE 50) M 1, 300 62. 00 80, 600. 00
23 031772 REMOVE CONCRETE BARRI ER ( TYPE 50A) M 140 130. 00 18, 200. 00
24 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 193, 000. 00* 193, 000. 00
25 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00* 5, 000. 00
26 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 1, 000. 00* 1, 000. 00
27 198001 | MPORTED BORROW VB 175 1. 00 175. 00
28 (S) 203003 STRAW ( EROS| ON' CONTROL) TONN 0.4 970. 00 388. 00
29 (S) 203014 FI BER ( EROSI ON CONTROL) KG 100 3.10 310. 00
30 (S) 203024 COVPOST ( EROSI ON CONTROL) KG 200 3. 00 600. 00
31 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 3 302. 00 906. 00
32 (S) 203056 COWMVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 100 5. 00 500. 00
33 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 20 23.00 460. 00
34 260201 CLASS 2 AGGREGATE BASE VB 25 1. 00 25. 00
35 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 275 1, 100. 00 302, 500. 00
36 511118 CLEAN EXPANSI ON JOI NT M 97 65. 00 6. 305. 00



04- 248104 Bl D245

04- ALA- 880 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
10/ 29/ 03 10/ 30/ 03

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

37 515041 FURNI SH POLYESTER CONCRETE OVERLAY VB 35 1, 800. 00 63, 000. 00
38 (F) 515042 PLACE POLYESTER CONCRETE OVERLAY MR 1,157 50. 00 57, 850. 00
39 519117 JONT SEAL (MR 30 MV) M 102 100. 00 10, 200. 00
40 519120 JONT SEAL (MR 15 M) M 42 100. 00 4. 200. 00
41 (SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 59, 700 1.20 71, 640. 00
42 681987 FI LTER FABRI C ( CULVERT) MR 290 1. 00 290. 00
43 (S) 800391 CHAIN LI NK FENCE (TYPE CL-1.8) M 310 22.00 6, 820. 00
44 (S) 802672 4.9 M CHAI N LI NK GATE (TYPE CL-1.8) EA 4 2, 000. 00 8. 000. 00
45 (F) 049524 CONCRETE BARRI ER ( TYPE 60A MODI FI ED) M 140 124. 00 17, 360. 00
46 839701 CONCRETE BARRI ER ( TYPE 60) M 1, 300 88. 00 114, 400. 00
47 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 32 35. 00 1, 120. 00
48 (S) 840561 100 MV THERMOPLASTI C TRAFFI C STRI PE M 5,210 .70 3. 647. 00
49 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 200 2. 00 400. 00
50 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) M 1, 980 2. 00 3, 960. 00
51 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) M 1, 180 4.00 4. 720. 00
52 (S) 860890 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 28, 000. 00* 28, 000. 00

( COUNT)
53 999990 MOBI LI ZATI ON LS LUMP SUM 186, 000. 00* 186, 000. 00

TOTAL 1, 869, 179. 00



04- 248104 Bl D245

04- ALA- 880 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
10/ 29/ 03 10/ 30/ 03
| TEM SECOND THI RD FOURTH
BI D AMOUNT Bl D AMOUNT Bl D AMOUNT

1 10. 00 1500. 00 12. 00 1800. 00 50. 00 7500. 00

2 350, 000. 00* 350000. 00 175, 000. 00* 175000. 00 175, 000. 00* 175000. 00

3 500. 00 15000. 00 550. 00 16500. 00 250. 00 7500. 00

4 5, 000. 00* 5000. 00 3, 000. 00* 3000. 00 5, 000. 00* 5000. 00

5 10, 000. 00* 10000. 00 7, 000. 00* 7000. 00 25, 000. 00* 25000. 00

6 500. 00 500. 00 1, 500. 00 1500. 00 2, 250. 00 2250. 00

7 10, 000. 00* 10000. 00 8, 000. 00* 8000. 00 12, 000. 00~ 12000. 00

8 50, 000. 00* 50000. 00 40, 000. 00* 40000. 00 125, 000. 00* 125000. 00

9 54.00 5238. 00 54.00 5238. 00 65. 00 6305. 00
10 .50 17025. 00 .50 17025. 00 .50 17025. 00
11 3.00 11100. 00 3. 00 11100. 00 4.00 14800. 00
12 20, 000. 00* 20000. 00 20, 000. 00* 20000. 00 35, 000. 00* 35000. 00
13 30. 00 275100. 00 35.00 320950. 00 47.00 430990. 00
14 325. 00 36400. 00 250. 00 28000. 00 100. 00 11200. 00
15 25.00 35750. 00 30. 00 42900. 00 20. 00 28600. 00
16 4.00 8560. 00 4.00 8560. 00 4.50 9630. 00
17 1.10 36410. 00 2.15 71165. 00 1.20 39720. 00
18 2.45 3528. 00 2.50 3600. 00 1.20 1728. 00
19 1.00 2710. 00 1.00 2710. 00 1.20 3252. 00
20 20. 00 23140. 00 16. 00 18512. 00 20. 00 23140. 00
21 175. 00 700. 00 200. 00 800. 00 500. 00 2000. 00
22 60. 00 78000. 00 48. 00 62400. 00 60. 00 78000. 00
23 125. 00 17500. 00 89. 00 12460. 00 100. 00 14000. 00
24 70, 000. 00* 70000. 00 142, 000. 00* 142000. 00 220, 000. 00* 220000. 00
25 5, 000. 00* 5000. 00 5, 000. 00* 5000. 00 5, 000. 00~ 5000. 00
26 3, 500. 00* 3500. 00 3, 500. 00* 3500. 00 3, 500. 00* 3500. 00
27 75. 00 13125. 00 80. 00 14000. 00 250. 00 43750. 00
28 350. 00 140. 00 970. 00 388. 00 1, 000. 00 400. 00
29 1.00 100. 00 3.00 300. 00 4.00 400. 00
30 1.00 200. 00 3.00 600. 00 3.00 600. 00
31 100. 00 300. 00 300. 00 900. 00 350. 00 1050. 00
32 3.00 300. 00 5. 00 500. 00 5. 00 500. 00
33 5.00 100. 00 11. 00 220. 00 12. 00 240. 00
34 75. 00 1875. 00 325. 00 8125. 00 250. 00 6250. 00
35 700. 00 192500. 00 1, 250. 00 343750. 00 1, 675. 00 460625. 00
36 110. 00 10670. 00 60. 00 5820. 00 75. 00 7275. 00
37 1, 800. 00 63000. 00 1, 700. 00 59500. 00 2, 000. 00 70000. 00
38 40. 00 46280. 00 34.00 39338. 00 60. 00 69420. 00
39 150. 00 15300. 00 90. 00 9180. 00 120. 00 12240. 00




04- 248104 Bl D245
04- ALA- 880 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
10/ 29/ 03 10/ 30/ 03
| TEM SECOND THI RD FOURTH
BI D AMOUNT Bl D AMOUNT Bl D AMOUNT

40 110. 00 4620. 00 90. 00 3780. 00 120. 00 5040. 00

41 1.10 65670. 00 1.50 89550. 00 1.50 89550. 00

42 20. 00 5800. 00 2.00 580. 00 10. 00 2900. 00

43 50. 00 15500. 00 21.00 6510. 00 60. 00 18600. 00

44 1, 500. 00 6000. 00 2,000. 00 8000. 00 1, 750. 00 7000. 00

45 170. 00 23800. 00 124. 00 17360. 00 140. 00 19600. 00

46 88. 00 114400. 00 88. 00 114400. 00 100. 00 130000. 00

47 55. 00 1760. 00 55. 00 1760. 00 45. 00 1440. 00

48 4.50 23445. 00 4.80 25008. 00 1.00 5210. 00

49 9.50 1900. 00 10. 00 2000. 00 2.50 500. 00

50 2.00 3960. 00 2.00 3960. 00 2.50 4950. 00

51 3.50 4130. 00 3.50 4130. 00 4.50 5310. 00

52 25, 000. 00* 25000. 00 27,600. 00* 27600. 00 32, 000. 00* 32000. 00

53 147, 000. 00* 147000. 00 201, 000. 00* 201000. 00 250, 000. 00* 250000. 00

TOT 1,878, 536. 00 2,016, 979. 00 2,547, 990. 00




