
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                        PAGE  1
     BID OPENING DATE    11/13/03                    IN SAN BERNARDINO COUNTY IN AND                                    11/17/03
     CONTRACT NUMBER     08-0A4224                   NEAR RIALTO AND FONTANA FROM 0.2 KM                      CONTRACT CODE 'A '
     LOCATION            08-SBD-15-12.7/R14.9        WEST OF SIERRA AVENUE UNDERCROSSING                       64 CONTRACT ITEMS
                                                     TO CAJON CREEK BRIDGE

                                                     PAVEMENT REHABILITATION                   FEDERAL AID  ACIM-015-5(147)120
                                                                                                            ACIM-015-5(147)E

              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE - 12.0%
 PROPOSALS ISSUED    18   FUND TOTAL   HA22     12,600,000                         TOTAL NUMBER OF WORKING DAYS    120

 NUMBER OF BIDDERS  3    ENGINEERS EST     10,350,000.00   AMOUNT OVER   8,488,074.00         PERCENT OVER EST 82.01
 PROGRAM ELEMENTS      RAS

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
               --------      -----------  ---------         -------------------------------------------------

                   1 A)     18,838,074.00    1              KIEWIT PACIFIC CO                     360 693-1478
                                                                                                  00433176
                     B)  120 DAYS X  18700                  P O BOX 1769                      FAX 360 693-5582
                    --------------------
                   A+B)    21,082,074.00                    VANCOUVER WA  98668

                   2 A)     18,883,680.00    3              J MC LOUGHLIN ENGINEERING CO          909 944-1037
                                                            INC                                   00676575
                     B)  140 DAYS X  18700                  10722 ARROW ROUTE STE 716         FAX 909 944-3112
                    --------------------
                   A+B)    21,501,680.00                    RANCHO CUCAMONGA CA  91730

                   3 A)     19,745,222.00    2              PAVE TECH INC                         760 729-7592
                                                                                                  00720394
                     B)  139 DAYS X  18700                  735 LAGUNA DRIVE                  FAX 760 729-6158
                    --------------------
                   A+B)    22,344,522.00                    CARLSBAD CA  92008
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     A C DIKE COMPANY                                             PLACE ASPHALT CONCRETE DIKE AND SHOULDER BACKING
           LINCOLN  CA

           ALCORN FENCE                                                 METAL BEAM GUARD RAIL
           RIVERSIDE  CA

           AUSTIN ENTERPRISES INC                                       SAW CUTTING
           BAKERSFIELD  CA

           FRANKLIN REINFORCING STEEL                                   FURNISH AND PLACE REBAR
           SANTA FE SPRINGS  CA

           L A SIGNAL                                                   ELECTRICAL
           INDUSTRY  CA

           MULTIPLE CONCRETE ENTERPRISES INC                            GREEN SAW AND PAVEMENT JOINTS
           OGDEN  UT

           PAVEMENT RECYCLING SYSTEMS INC                               COLD PLANE ASPHALT CONCRETE
           RIVERSIDE CA

           PENHALL COMPANY                                              GRIND EXISTING PORTLAND CEMENT CONCRETE
           RIVERSIDE  CA

           STERNDAHL ENTERPRISES                                        STRIPING
           SUN VALLEY  CA
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    03     ALCORN FENCE                                                 TEMPORARY FENCE AND METAL BEAM GUARD RAIL
           SUN VALLEY  CA

           CALMEX ENGINEERING                                           ASPHALT
           CORONA  CA

           G L M                                                        REINFORCING STEEL
           REDLANDS  CA

           HARBER COMPANY INC                                           EXCAVATION
           SAN BERNARDINO  CA

           J C SUPPLY                                                   CONCRETE (PARTIAL)
           POMONA  CA

           L A SIGNAL                                                   ELECTRICAL
           CITY OF INDUSTRY  CA

           PAVEMENT RECYCLING SYSTEMS                                   COLD PLANING
           RIVERSIDE  CA

           PENHALL COMPANY                                              GRINDING
           ANAHEIM  CA

           STERNDAHL ENTERPRISES                                        STRIPING
           SUN VALLEY  CA
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    02     A C L                                                        ITEMS 47 AND 51 (PARTIAL)
           POMONA  CA

           ALCORN FENCE COMPANY                                         ITEM 3 (PARTIAL)
           RIVERSIDE  CA

           APCO COMPANY                                                 ITEMS 36 THRU 39 (PARTIAL)
           GOSHEN  CA

           CALMEX ENGINEERING INC                                       ITEMS 34, 35 AND 40 (PARTIAL)
           RIVERSIDE  CA

           G L M CONTRACTORS INC                                        ITEMS 46 THRU 48 AND 51 (PARTIAL)
           REDLANDS  CA

           HARBOR COMPANIES INC                                         ITEMS 41 AND 46 (PARTIAL)
           SAN BERNARDINO  CA

           L A SIGNAL                                                   ITEMS 60 THRU 63 (PARTIAL)
           INDUSTRY  CA

           PAVEMENT RECYCLING SYSTEMS INC                               ITEMS 23 AND 24 (PARTIAL)
           RIVERSIDE  CA

           PENHALL COMPANY                                              ITEM 45 (PARTIAL)
           RIVERSIDE  CA

           STATEWIDE SAFETY AND SIGNS                                   ITEMS 7, 11, 12, 15 AND 17 (PARTIAL)
           NIPOMO  CA

           SUDHAKAR COMPANY                                             ITEMS 9, 10, 13, 14, 19, 20 AND 57 THRU 59 (PARTIAL)
           RIALTO  CA
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

       1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM           10,000.00*         10,000.00
       2     070018      TIME-RELATED OVERHEAD                          LS     LUMP SUM        1,000,000.00*      1,000,000.00
       3     071325      TEMPORARY FENCE (TYPE ESA)                     M         1,460               80.00         116,800.00
       4     073026      300 MM TEMPORARY CULVERT                       M           350               38.00          13,300.00
       5     074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM           15,000.00*         15,000.00
                         PREVENTION PLAN
       6     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM           75,000.00*         75,000.00
       7 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM          150,000.00*        150,000.00
       8 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          750,000.00*        750,000.00
       9 (S) 120151      TEMPORARY TRAFFIC STRIPE (TAPE)                M       182,000                4.00         728,000.00
      10 (S) 120152      TEMPORARY PAVEMENT MARKING (TAPE)              M2           50              100.00           5,000.00
      11 (S) 120165      CHANNELIZER (SURFACE MOUNTED)                  EA          470               30.00          14,100.00
      12 (S) 032056      FLASHING ARROW SIGN                            EA           11            8,000.00          88,000.00
      13 (S) 120300      TEMPORARY PAVEMENT MARKER                      EA        3,890                4.00          15,560.00
      14 (S) 032057      QUICK CHANGE MOVEABLE BARRIER SYSTEM           LS     LUMP SUM        1,300,000.00*      1,300,000.00
      15 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               EA            5           15,000.00          75,000.00
      16 (S) 129000      TEMPORARY RAILING (TYPE K)                     M           550              100.00          55,000.00
      17 (S) 129100      TEMPORARY CRASH CUSHION MODULE                 EA          180               50.00           9,000.00
      18     150662      REMOVE METAL BEAM GUARD RAILING                M           250               64.00          16,000.00
      19     150701      REMOVE YELLOW PAINTED TRAFFIC STRIPE           M        11,900                2.60          30,940.00
      20     150711      REMOVE PAINTED TRAFFIC STRIPE                  M        26,300                1.20          31,560.00
      21     150771      REMOVE ASPHALT CONCRETE DIKE                   M         2,740                4.00          10,960.00
      22     032058      RESET CONCRETE BARRIER (TYPE K)                M         3,000               32.00          96,000.00
      23 (S) 153154      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2       35,900                2.25          80,775.00
                         (60 MM MAXIMUM)
      24 (S) 032059      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2       20,200                4.05          81,810.00
                         (150 MM MAXIMUM)
      25     157561      BRIDGE REMOVAL (PORTION), LOCATION A           LS     LUMP SUM           10,000.00*         10,000.00
      26     157562      BRIDGE REMOVAL (PORTION), LOCATION B           LS     LUMP SUM           10,000.00*         10,000.00
      27     157563      BRIDGE REMOVAL (PORTION), LOCATION C           LS     LUMP SUM           10,000.00*         10,000.00
      28     157564      BRIDGE REMOVAL (PORTION), LOCATION D           LS     LUMP SUM           10,000.00*         10,000.00
      29     157565      BRIDGE REMOVAL (PORTION), LOCATION E           LS     LUMP SUM           10,000.00*         10,000.00
      30     190101      ROADWAY EXCAVATION                             M3       10,600               60.00         636,000.00
      31     190185      SHOULDER BACKING                               M3          650               75.00          48,750.00
      32     260201      CLASS 2 AGGREGATE BASE                         M3        5,280               60.00         316,800.00
      33     260210      AGGREGATE BASE (APPROACH SLAB)                 M           110              150.00          16,500.00
      34     390155      ASPHALT CONCRETE (TYPE A)                      TONN     19,700               60.00       1,182,000.00
      35     032060      ASPHALT CONCRETE BASE (TYPE C)                 TONN     23,600               60.00       1,416,000.00
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      36     394040      PLACE ASPHALT CONCRETE DIKE (TYPE A)           M           730                5.50           4,015.00
      37     394044      PLACE ASPHALT CONCRETE DIKE (TYPE C)           M           150                5.50             825.00
      38     394046      PLACE ASPHALT CONCRETE DIKE (TYPE D)           M         1,650                5.50           9,075.00
      39     394049      PLACE ASPHALT CONCRETE DIKE (TYPE F)           M           220                5.50           1,210.00
      40     397001      ASPHALTIC EMULSION (PAINT BINDER)              TONN        600              275.00         165,000.00
      41     401108      REPLACE CONCRETE PAVEMENT                      M3       18,600              312.00       5,803,200.00
                         (RAPID STRENGTH CONCRETE)
      42     032061      SEAL PAVEMENT JOINT (SILICONE)                 M        13,100                7.90         103,490.00
      43     032062      SEAL PAVEMENT JOINT (ASPHALT RUBBER)           M         6,670                8.20          54,694.00
      44     404094      SEAL LONGITUDINAL ISOLATION JOINT              M        18,000                8.20         147,600.00
      45 (S) 420201      GRIND EXISTING CONCRETE                        M2       61,700                4.00         246,800.00
                         PAVEMENT
      46     510087      STRUCTURAL CONCRETE, APPROACH SLAB             M3        1,100              515.00         566,500.00
                         (TYPE R)
      47     510502      MINOR CONCRETE (MINOR STRUCTURE)               M3            8            5,000.00          40,000.00
      48     510800      PAVING NOTCH EXTENSION                         M3           21            2,500.00          52,500.00
      49 (S) 519117      JOINT SEAL (MR 30 MM)                          M           285               45.00          12,825.00
      50 (S) 519142      JOINT SEAL (MR 40 MM)                          M           125               45.00           5,625.00
      51 (F) 833129      CONCRETE BARRIER (TYPE 25A MODIFIED)           M             8            1,000.00           8,000.00
      52 (S) 839302      SINGLE THRIE BEAM BARRIER (WOOD POST)          M           870               67.00          58,290.00
      53 (S) 839565      TERMINAL SYSTEM (TYPE SRT)                     EA            2            2,200.00           4,400.00
      54 (S) 839568      TERMINAL ANCHOR ASSEMBLY (TYPE SFT)            EA           10              625.00           6,250.00
      55 (S) 032063      TRANSITION RAILING (TYPE TB)                   EA            4            2,700.00          10,800.00
      56 (S) 032064      REMOVE ROCK SLOPE PROTECTION                   EA           18           48,000.00         864,000.00
      57 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2           24               50.00           1,200.00
      58 (S) 840560      THERMOPLASTIC TRAFFIC STRIPE                   M        69,200                 .60          41,520.00
                         (SPRAYABLE)
      59 (S) 850122      PAVEMENT MARKER                                EA        4,300               18.00          77,400.00
                         (RETROREFLECTIVE-RECESSED)
      60 (S) 860403      HIGHWAY LIGHTING                               LS     LUMP SUM           16,000.00*         16,000.00
      61 (S) 860501      SIGN ILLUMINATION                              LS     LUMP SUM           62,000.00*         62,000.00
      62 (S) 860811      DETECTOR LOOP                                  LS     LUMP SUM           43,000.00*         43,000.00
      63 (S) 032065      PAVEMENT SENSORS                               EA            3           41,000.00         123,000.00
      64     999990      MOBILIZATION                                   LS     LUMP SUM        1,875,000.00*      1,875,000.00

                                                                                                     A)          18,838,074.00
                                                                                                     B)   12 DAYS X   18700
                                                                                                            ------------------
                                                                                                   A+B)          21,082,074.00
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     |-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD
     |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------
   1 |        20,000.00*     20000.00|        20,000.00*     20000.00
   2 |       400,000.00*    400000.00|       150,000.00*    150000.00
   3 |           240.00     350400.00|            79.30     115778.00
   4 |            50.00      17500.00|           100.00      35000.00
   5 |        15,000.00*     15000.00|         5,000.00*      5000.00
   6 |       150,000.00*    150000.00|        25,000.00*     25000.00
   7 |        45,000.00*     45000.00|        29,342.00*     29342.00
   8 |       400,000.00*    400000.00|       201,500.00*    201500.00
   9 |             4.00     728000.00|             3.85     700700.00
  10 |            56.00       2800.00|            56.00       2800.00
  11 |            30.00      14100.00|            25.00      11750.00
  12 |         2,500.00      27500.00|         3,500.00      38500.00
  13 |             2.00       7780.00|             2.00       7780.00
  14 |       700,000.00*    700000.00|       700,000.00*    700000.00
  15 |         5,000.00      25000.00|        10,000.00      50000.00
  16 |            40.00      22000.00|            50.00      27500.00
  17 |           400.00      72000.00|           160.00      28800.00
  18 |            65.00      16250.00|            64.00      16000.00
  19 |             2.40      28560.00|             2.50      29750.00
  20 |             1.05      27615.00|             1.05      27615.00
  21 |            15.00      41100.00|            30.00      82200.00
  22 |            20.00      60000.00|            30.00      90000.00
  23 |             2.15      77185.00|             2.50      89750.00
  24 |             4.00      80800.00|             4.00      80800.00
  25 |         3,000.00*      3000.00|        10,000.00*     10000.00
  26 |         3,000.00*      3000.00|        10,000.00*     10000.00
  27 |         3,000.00*      3000.00|        10,000.00*     10000.00
  28 |         3,000.00*      3000.00|        10,000.00*     10000.00
  29 |         3,000.00*      3000.00|        10,000.00*     10000.00
  30 |            40.00     424000.00|            85.00     901000.00
  31 |           120.00      78000.00|            40.00      26000.00
  32 |            75.00     396000.00|            50.00     264000.00
  33 |           440.00      48400.00|           500.00      55000.00
  34 |            65.00    1280500.00|            65.25    1285425.00
  35 |            71.00    1675600.00|            54.75    1292100.00
  36 |             4.00       2920.00|             3.10       2263.00
  37 |             4.00        600.00|             4.00        600.00
  38 |             4.00       6600.00|             3.10       5115.00
  39 |             4.00        880.00|             4.00        880.00
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     |-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD
     |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------
  40 |           260.00     156000.00|           495.00     297000.00
  41 |           440.00    8184000.00|           498.00    9262800.00
  42 |             8.00     104800.00|             7.00      91700.00
  43 |             6.00      40020.00|             7.00      46690.00
  44 |             8.00     144000.00|             7.00     126000.00
  45 |             4.50     277650.00|             4.00     246800.00
  46 |           600.00     660000.00|           700.00     770000.00
  47 |         4,400.00      35200.00|           700.00       5600.00
  48 |         4,500.00      94500.00|         4,500.00      94500.00
  49 |           150.00      42750.00|           100.00      28500.00
  50 |           170.00      21250.00|           110.00      13750.00
  51 |         1,200.00       9600.00|         3,000.00      24000.00
  52 |            70.00      60900.00|            67.00      58290.00
  53 |           220.00        440.00|         2,200.00       4400.00
  54 |           630.00       6300.00|           625.00       6250.00
  55 |         2,700.00      10800.00|         2,650.00      10600.00
  56 |         2,700.00      48600.00|         2,650.00      47700.00
  57 |            70.00       1680.00|            65.00       1560.00
  58 |              .50      34600.00|              .45      31140.00
  59 |            14.00      60200.00|            13.60      58480.00
  60 |        16,000.00*     16000.00|        15,845.00*     15845.00
  61 |        62,000.00*     62000.00|        61,923.00*     61923.00
  62 |        43,000.00*     43000.00|        42,846.00*     42846.00
  63 |         4,100.00      12300.00|        12,300.00      36900.00
  64 |     1,500,000.00*   1500000.00|     1,914,000.00*   1914000.00

 TOT            A)     18,883,680.00           A)     19,745,222.00
                B)   140 DAYS X  18700         B)   139 DAYS X  18700
                   --------------------           --------------------
              A+B)     21,501,680.00         A+B)     22,344,522.00


