STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPCSALS | SSUED 20

NUMBER OF BI DDERS 4
PROGRAM ELEMENTS

11/ 20/ 03
11- 068004
11-1MP-7-1.1/7.0

D SUMMARY

I N | MPERI AL COUNTY NEAR CALEXI CO
AT VARI QUS LOCATI ONS

CONSTRUCT 4 LANE H GHWAY

DI SADVANTAGED BUSI NESS ENTERPRI SE - 14. 0%

FUND TOTAL HE14

ENG NEERS EST

FCR I1IP RP

Bl D TOTAL

32, 435, 000. 00
260 DAYS X 24300

38, 753, 000. 00
32,372,078. 00
280 DAYS X 24300

39, 176, 078. 00
34,272,170. 00
350 DAYS X 24300

42,777,170. 00
36, 261, 210. 00
400 DAYS X 24300

45,981, 210. 00

, HE14 23,420, 000
27,934, 000. 00

Bl DDER | D

AMOUNT OVER 4,501, 000. 00

DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1

11/21/03
CONTRACT CCDE 'A '
136 CONTRACT | TEMS

FEDERAL AlD ACl M 008-2(099) 123
ACI M 008- 2( 099) N
ACST- X025- ( 026) N

TOTAL NUMBER OF WORKI NG DAYS 260

PERCENT OVER EST 16. 11

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

COFFMAN SPECI ALTIES | NC
4375 JUTLAND DRI VE STE 260
SAN DI EGO CA 92117

F C 1 CONSTRUCTORS | NC
WR CONNELLY I NC A JV

2585 BUSI NESS PARK DRI VE
VI STA CA 92081-8831

GRANI TE CONSTRUCTI ON  COVPANY
P O BOX 50085

WATSONVI LLE CA  95077-5085
KIEWT PACI FI C CO

P O BOX 1769

VANCOUVER WA 98668

858 272-9080
00632358
FAX 858 272-3655

760 727-9767
00810429
FAX 760 727-9803

831 724-1011
00000089
FAX 831 768-4021

360 693-1478
00433176
FAX 360 693-5582



11- 068004
11-1WP-7-1
11/ 20/ 03

Bl DDER | D NAME AND ADDRESS

L

SUMMARY

ST

OF
OF

REMAI NI NG BI DDERS

SUBCONTRACTORS

Bl D245
PAGE 2
11/ 21/ 03

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CORAL CONSTRUCTI ON
W LSONVI LLE OR

FI NE GRADE EQUI PMENT
LANCASTER CA

FONTANA STEEL
SAN MARCCS CA

FOUNDATI ON PI LE
FONTANA CA

GRANI TE CONSTRUCTI ON  COVPANY
EL CENTRO CA

HYDROSPROUT
ESCONDI DO CA

SELECT ELECTRIC
SPRI NG VALLEY CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

SUDHAKAR
RI ALTO CA

SUNSHI NE DEVEL OPMVENT
EL CENTRO CA

VALLEY FENCE
CHULA VI STA CA

CAST IN DRI LLED HOLE AND SI GN STRUCTURES

AGGREGATE BASE ( PARTI AL)

REBAR

Pl LI NG

ASPHALT CONCRETE PAVEMENT

ERCSI ON CONTRCL

ELECTRI CAL

CONSTRUCTI ON AREA SI GNS AND ROADSI DE SI GNS

PAVEMENT MARKI NG

CONCRETE JO NTS, M NOR CONCRETE AND SLOPE PAVI NG

METAL BEAM GUARD RAI L



11- 068004
11-1WP-7-1
11/ 20/ 03

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

11/ 21/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ACE FENCE
CITY OF | NDUSTRY CA

ATLAS FENCE
SAN DI EGO CA

COFFMAN SPECI ALTI ES
SAN DI EGO CA

FONTANA STEEL
SAN MARCOS CA

FOUNDATI ON PI LE
FONTANA CA

H GH LI GAT ELECTRIC
Rl VERSI DE CA

M LLER CONSTRUCTI ON | NC
ALTO LOVA CA

M LLER CONSTRUCTI ON | NC
ALTA LOVA CA

REYCO SM TH AND REYNOLDS
CORONA CA

STATEW DE SAFETY AND SI GNS
POMY CA

SUDHAKAR COVPANY
RI ALTO CA

METAL BEAM GUARD RAI L AND RELATED ( PARTI AL)

FENCI NG AND RELATED ( PARTI AL)

PORTLAND CEMENT CONCRETE AND RELATED ( PARTI AL)

REI NFORCI NG STEEL AND RELATED ( PARTI AL)

DRI VEN PI LE AND RELATED ( PARTI AL)

ELECTRI CAL AND RELATED ( PARTI AL)

ASPHALT PAVI NG AND RELATED ( PARTI AL)

EARTHWORK, AGCREGATE BASE AND RELATED ( PARTI AL)

EROSI ON CONTROL AND RELATED ( PARTI AL)

CONSTRUCTI ON AREA SI GNS AND RELATED ( PARTI AL)

PAVEMENT STRI PI NG, MARKI NG AND RELATED ( PARTI AL)



11- 068004 Bl D245
11-1WP-7-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
11/ 20/ 03 11/ 21/ 03

Bl DDER | D NAME AND ADDRESS

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY
LI NCOLN CA

ACE FENCE COVPANY
I NDUSTRY CA

BARTHOLOVEW
WOODLAND CA

CORAL CONSTRUCTI ON COVPANY
W LSONVI LLE OR

FONTANA STEEL
SAN MARCCS CA

FOUNDATI ON PI LE I NC
FONTANA CA

H GH LI GHT ELECTRI C
RI VERSI DE CA

CUR VALLEY FENCE COVPANY
RI DGECREST CA

STATEW DE SAFETY AND SI GNS
POMY CA

STATEW DE SAFETY AND SI GNS
POMY CA

SUDHAKAR COVPANY
RI ALTO CA

ASPHALT CONCRETE DI KE

VETAL BEAM GUARD RAI L

PORTLAND CEMENT CONCRETE PAVEMENT

OVERHEAD S| GNS

REBAR

DRI VEN PI LI NG

ELECTRI CAL

FENCI NG

CONSTRUCTI ON AREA SI GNS

ROADVWAY Sl GNS

STRI PI NG



11- 068004 Bl D245

11-1WP-7-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 5

11/ 20/ 03 11/ 21/ 03
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 COFFMAN SPECI ALTI ES I NC PORTLAND CEMENT CONCRETE PAVEMENT
SAN DI EGO CA
FONTANA STEEL REBAR
SAN MARCGOS CA
FOUNDATI ON PI LE | NC PI LE DRI VI NG
FONTANA CA
CUR VALLEY FENCE COVPANY FENCI NG AND METAL BEAM GUARD RAI L
RI DGECREST CA
REYCO SM TH REYNOLDS ERCSI ON CONTRCL
CORONA CA
SELECT ELECTRI C ELECTRI CAL

SAN DI EGO CA

SUDHAKAR COVPANY STRI PI NG
RI ALTO CA



11- 068004 Bl D245

11-1MP-7-1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
11/ 20/ 03 11/ 21/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT

1 070012 PROGRESS SCHEDULE (CRI TI CAL PATH METHOD) LS LUMP SUM 40, 000. 00* 40, 000. 00

2 070018 TI ME- RELATED OVERHEAD LS LUMP SUM 520, 000. 00* 520, 000. 00

3 071325 TEMPORARY FENCE ( TYPE ESA) M 1, 030 20. 00 20, 600. 00

4 (S) 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 40, 000. 00* 40, 000. 00

PREVENTI ON PLAN

5 074020 WATER POLLUTI ON CONTROL LS LUVP SUM 100, 000. 00* 100, 000. 00

6 (S) 031996 SWEEPER EA 2 50, 000. 00 100, 000. 00

7 074023 TEMPORARY EROSI ON CONTROL MR 863, 300 .25 215, 825. 00

8 074037 MOVE- | N/ MOVE- OUT EA 4 2, 000. 00 8, 000. 00

( TEMPORARY ERCS| ON CONTROL)

9 074028 TEMPORARY FI BER ROLL M 7,270 9.00 65, 430. 00
10 031997 TEMPORARY GRAVEL BAG EA 800 3.00 2, 400. 00
11 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 6 3, 000. 00 18, 000. 00
12 031998 TEMPORARY CONSTRUCTI ON' ENTRANCE EA 8 8, 000. 00 64, 000. 00

(TYPE 2)
13 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUVP SUM 60, 000. 00* 60, 000. 00
14 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 60, 000. 00* 60, 000. 00
15 (S) 120120 TYPE |11 BARRI CADE EA 61 60. 00 3, 660. 00
16 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 29, 300 5. 00 146, 500. 00
17 (S) 120300 TEMPORARY PAVEMENT MARKER EA 3, 200 5.00 16, 000. 00
18 (S) 128650 PORTABLE CHANGEABLE MESSAGE Sl GN EA 4 15, 000. 00 60, 000. 00
19 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 6, 890 50. 00 344, 500. 00
20 (S) 031999 TRAFFI C PLASTI C DRUM EA 310 30. 00 9, 300. 00
21 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 330 200. 00 66, 000. 00
22 150662 REMOVE METAL BEAM GUARD RAI LI NG M 80 60. 00 4, 800. 00
23 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 3,370 10. 00 33, 700. 00
STRI PE
24 (S) 150710 REMOVE TRAFFI C STRI PE M 4,080 3.00 12, 240. 00
25 150742 REMOVE ROADSI DE S| GN EA 46 115. 00 5, 290. 00
26 150760 REMOVE S| GN' STRUCTURE EA 4 5, 000. 00 20, 000. 00
27 150857 REMOVE ASPHALT CONCRETE SURFACI NG VB 130 30. 00 3, 900. 00
28 151270 SALVAGE METAL BRI DGE RAI LI NG M 300 25. 00 7, 500. 00
29 152320 RESET ROADSI DE SI GN EA 7 200. 00 1, 400. 00
30 152390 RELOCATE ROADSI DE S| GN EA 10 225. 00 2, 250. 00
31 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 10, 000. 00* 10, 000. 00
32 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 300, 000. 00* 300, 000. 00
33 170101 DEVELOP WATER SUPPLY LS LUMP SUM 58, 000. 00* 58, 000. 00

34 190101 ROADWAY EXCAVATI ON VB 2,673,700 1.20 3, 208, 440. 00



11- 068004 Bl D245

11-1MP-7-1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
11/ 20/ 03 11/ 21/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
35 190110 LEAD COVPLI ANCE PLAN LS LUVP SUM 10, 000. 00* 10, 000. 00
36 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 351 20. 00 7. 020. 00
37 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) VB 707 20. 00 14, 140. 00
38 (F) 049560 STRUCTURE EXCAVATI ON ( TYPE D) VB 460 20. 00 9. 200. 00
(RETAI NI NG WALL)
39 (F) 192050 STRUCTURE EXCAVATI ON ( TI EBACK WALL) VB 92 20. 00 1, 840. 00
40 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 561 100. 00 56, 100. 00
41 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 270 100. 00 27, 000. 00
42 (F) 193026 STRUCTURE BACKFI LL (Tl EBACK WALL) VB 3 200. 00 600. 00
43 203001 EROSI ON CONTROL ( BLANKET) M2 610 10. 00 6, 100. 00
44 208731 200 MM CORRUGATED HI GH DENSI TY M 310 140. 00 43, 400. 00
POLYETHYLENE Pl PE CONDUI T
45 220101 FI' NI SHI NG ROADVAY LS LUMP SUM 50, 000. 00* 50, 000. 00
46 250401 CLASS 4 AGGREGATE SUBBASE VB 12, 800 50. 00 640, 000. 00
47 260201 CLASS 2 AGGREGATE BASE VB 103, 000 55. 00 5, 665, 000. 00
48 390155 ASPHALT CONCRETE ( TYPE A) TONN 23, 400 60. 00 1, 404, 000. 00
49 390171 ASPHALT CONCRETE BASE (TYPE A) TONN 65, 300 50. 00 3, 265, 000. 00
50 394001 PLACE ASPHALT CONCRETE DI KE M 21, 200 2.50 53, 000. 00
51 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 340 35. 00 11, 900. 00
AREA)
52 401000 CONCRETE PAVEMENT VB 50, 100 147.00 7,364, 700. 00
53 404092 SEAL PAVEMENT JOI NT M 93, 400 3. 00 280, 200. 00
54 (S) 490657 600 MM CAST- | N- DRI LLED- HOLE CONCRETE M 88 400. 00 35, 200. 00
PI LI NG
55 490757 FURNI SH PI LI NG ( CLASS 6250C) M 837 45. 00 37, 665. 00
56 (S) 490758 DRI VE Pl LE (CLASS 6250C) EA 44 1, 400. 00 61, 600. 00
57 490759 FURNI SH PI LI NG ( CLASS 4000C) M 2,219 45. 00 99, 855. 00
58 (S) 490760 DRI VE Pl LE (CLASS 4000C) EA 142 1, 400. 00 198, 800. 00
59 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUVP SUM 60, 000. 00* 60, 000. 00
60 (S) 500050 TI EBACK ANCHOR EA 23 3, 000. 00 69, 000. 00
61 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 375 400. 00 150, 000. 00
62 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 1, 420 800. 00 1, 136, 000. 00
63 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 125 750. 00 93, 750. 00
64 (F) 510085 STRUCTURAL CONCRETE, APPROACH SLAB VB 78 500. 00 39, 000. 00
(TYPE EQ
65 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 21 500. 00 10, 500. 00
(TYPE R)
66 (F) 510129 CLASS 2 CONCRETE (BOX CULVERT) VB 401 650. 00 260, 650. 00



| TEM
NO.

67
68
69
70
71
72
73
74
75
76
77
78
79

80

81
82
83

84
85
86

87
88

89

90
91
92
93
94
95
96
97
98

11- 068004
11-1WP-7-1
11/ 20/ 03

| TEM
CODE

(F) 510502
(F) 511064

511106
(S) 519117

519142
( SF) 520102
( SF) 520103
(F) 520107

520120
(F) 530100
( SF) 540101
( SF) 550110
(F) 560203

(F) 560204

(F) 560218
( SF) 560219
(S) 561009

566011
566012
568001

568015
568017

568023

620904
620909
620913
620919
620924
032000
032001
705337
705338

CONTRACT

M NOR CONCRETE (M NOR STRUCTURE)
FRACTURED RI B TEXTURE

DRI LL AND BOND DOWEL

JO NT SEAL (MR 30 MV)

JO NT SEAL (MR 40 M)

BAR REI NFORCI NG STEEL ( BRI DGE)

BAR REI NFORCI NG STEEL ( RETAI NI NG WALL)
BAR REI NFORCI NG STEEL ( BOX CULVERT)
HEADED BAR REI NFORCEMENT

SHOTCRETE

ASPHALT MEMBRANE WATERPROCFI NG

COLUMN CASI NG

FURNI SH SI GN STRUCTURE ( BRI DGE MOUNTED
W TH WALKWAY)

I NSTALL SI GN' STRUCTURE (BRI DGE MOUNTED
W TH WALKWAY)

FURNI SH SI GN' STRUCTURE ( TRUSS)

I NSTALL SI GN STRUCTURE ( TRUSS)

920 MV CAST- | N- DRI LLED- HOLE

CONCRETE PI LE (S| GN FOUNDATI ON)
ROADSI DE SIGN - ONE POST

ROADSI DE SI GN - TWD POST

I NSTALL SI GN ( STRAP AND SADDLE BRACKET
MVETHOD)

I NSTALL SI GN ( MAST- ARM HANGER METHOD)
| NSTALL ROADSI DE SI GN PANEL ON

EXI STI NG POST

| NSTALL ROADSI DE SI GN

(LAM NATED WOOD BOX POST)

300 MM ALTERNATI VE Pl PE CULVERT

450 MM ALTERNATI VE Pl PE CULVERT

600 MVl ALTERNATI VE Pl PE CULVERT

750 MM ALTERNATI VE Pl PE CULVERT

900 MV ALTERNATI VE Pl PE CULVERT

600 MV POLYVI NYL CHLORI DE Pl PE

750 MM POLYVI NYL CHLORI DE

600 MVl ALTERNATI VE FLARED END SECTI ON
750 MM ALTERNATI VE FLARED END SECTI ON

PROPOSAL

OF

oReRRoH<=<F5

X A X
O O ©

X
ZO

pp<=<==<=<=<< T T EEC

Bl D245

LOw BI DDER PAGE 8

11/ 21/ 03

ESTI MATED
QUANTI TY Bl D AMOUNT
160 1, 500. 00 240, 000.
130 200. 00 26, 000.
140 120. 00 16, 800.
87 110. 00 9, 570.
41 200. 00 8, 200.
221, 000 1.34 296, 140.
9,700 1.20 11, 640.
40, 230 1.20 48, 276.
40 250. 00 10, 000.
36 350. 00 12, 600.
3 100. 00 300.
2,400 10. 00 24, 000.
2,730 7.00 19, 110.
4, 996 2.00 9, 992.
4, 996 7.00 34, 972.
6, 997 1.00 6, 997.
11 2, 250. 00 24, 750.
93 305. 00 28, 365.
15 785. 00 11, 775.
4 125. 00 500.
11 350. 00 3, 850.
2 125. 00 250.
13 1, 100. 00 14, 300.
40 250. 00 10, 000.
350 300. 00 105, 000.
830 160. 00 132, 800.
300 240. 00 72, 000.
17 400. 00 6, 800.
820 200. 00 164, 000.
510 200. 00 102, 000.
18 350. 00 6, 300.
7 500. 00 3, 500.

00
00
00
00
00
00
00
00
00
00
00
00
00

00

00
00
00

00
00
00

00
00

00

00
00
00
00
00
00
00
00
00



11- 068004 Bl D245

11-1MP-7-1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
11/ 20/ 03 11/ 21/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
99 705339 900 MM ALTERNATI VE FLARED END SECTI ON EA 2 900. 00 1, 800. 00
100 721009 ROCK SLOPE PROTECTI ON VB 210 100. 00 21, 000. 00
(FACING, METHOD B)
101 (F) 721810 SLOPE PAVI NG ( CONCRETE) VB 103 300. 00 30, 900. 00
102 727902 M NOR CONCRETE ( SLOPE PROTECTI ON) VB 12 300. 00 3, 600. 00
103 729010 ROCK SLOPE PROTECTI ON FABRI C M2 620 2.00 1, 240. 00
104 (F) 731517 M NOR CONCRETE ( GUTTER) M 104 50. 00 5, 200. 00
105 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 7,020 6. 50 45, 630. 00
106 ( SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 2, 830 10. 00 28, 300. 00
107 (S) 800008 FENCE (TYPE BW 4- STRAND, METAL PQST) M 20, 800 10. 00 208, 000. 00
108 (S) 800389 CHAIN LI NK FENCE (TYPE CL-1.5) M 22 165. 00 3, 630. 00
109 (S) 804000 CHAI N LI NK SLI DI NG GATE EA 2 5, 200. 00 10, 400. 00
110 820107 DELI NEATOR ( CLASS 1) EA 400 30. 00 12, 000. 00
111 820110 M LEPOST MARKER EA 16 40. 00 640. 00
112 (S) 820118 GUARD RAI LI NG DELI NEATOR EA 100 20. 00 2,000. 00
113 820130 OBJECT MARKER EA 9 40. 00 360. 00
114 (S) 832001 METAL BEAM GUARD RAI LI NG M 200 90. 00 18, 000. 00
115 (F) 833125 CONCRETE BARRI ER ( TYPE 25) M 350 140. 00 49, 000. 00
116 (F) 833138 CONCRETE BARRI ER ( TYPE 25R) M 75 140. 00 10, 500. 00
117 ( SF) 839521 CABLE RAI LI NG M 258 135. 00 34, 830. 00
118 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 4 135. 00 540. 00
119 (S) 839553 END SECTI ON EA 10 135. 00 1, 350. 00
120 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 13 3, 000. 00 39, 000. 00
121 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 2.300. 00 2.300. 00
122 (S) 839704 CONCRETE BARRI ER ( TYPE 60D) M 110 150. 00 16, 500. 00
123 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 570 30. 00 17, 100. 00
124 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 4, 790 2.70 12, 933. 00
125 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 620 1. 70 1, 054. 00
(BROKEN 3.66 M- 0.92 M
126 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 360 1. 00 360. 00
(BROKEN 5.18 M- 2.14 M
127 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 79, 100 .45 35, 595. 00
128 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 5, 510 1. 30 7.163.00
129 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 5. 060 3. 00 15, 180. 00
130 860403 HI GHVAY LI GHTI NG LS LUVP SUM 50, 000. 00* 50, 000. 00
131 (S) 860201 SI GNAL AND LI GHTI NG LS LUMP SUM 150, 000. 00* 150, 000. 00
132 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUVP SUM 250, 000. 00* 250, 000. 00
133 (S) 860761 LI GHTI NG CONDUI T ( BRI DGE) M 83 30. 00 2. 490. 00



11- 068004 Bl D245

11-1WP-7-1 CONTRACT PROPOSAL OF LOW BI DDER PAGE 10
11/ 20/ 03 11/ 21/ 03
| TEM | TEM UNI T OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MVEASURE QUANTI TY Bl D AMOUNT
134 (S) 860931 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON 1) LS LUWP SUM 11, 000. 00* 11, 000. 00
135 (S) 860932 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON 2) LS LUMP SUM 17, 000. 00* 17, 000. 00
136 999990 MOBI LI ZATI ON LS LUWP SUM 3, 068, 663. 00* 3, 068, 663. 00
A) 32, 435, 000. 00

B) 26 DAYS X 24300

A+B) 38, 753, 000. 00



11- 068004 Bl D245
11-1WP-7-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 11
11/ 20/ 03 11/ 21/ 03
| TEM SECOND THI RD FOURTH
BI D AMOUNT Bl D AMOUNT Bl D AMOUNT
1 20, 000. 00* 20000. 00 20, 000. 00* 20000. 00 20, 000. 00* 20000. 00
2 1, 200, 000. 00* 1200000. 00 3, 150, 000. 00* 3150000. 00 3, 470, 000. 00* 3470000. 00
3 11. 00 11330. 00 5.00 5150. 00 11.50 11845. 00
4 1, 000. 00* 1000. 00 1, 000. 00* 1000. 00 5, 000. 00* 5000. 00
5 34, 000. 00* 34000. 00 12, 000. 00* 12000. 00 28, 200. 00* 28200. 00
6 20, 000. 00 40000. 00 40, 000. 00 80000. 00 61, 000. 00 122000. 00
7 .26 224458. 00 .25 215825. 00 .45 388485. 00
8 500. 00 2000. 00 1, 600. 00 6400. 00 3, 900. 00 15600. 00
9 10. 00 72700. 00 8. 00 58160. 00 16. 00 116320. 00
10 10. 00 8000. 00 7.00 5600. 00 13. 00 10400. 00
11 1, 500. 00 9000. 00 3, 500. 00 21000. 00 3, 000. 00 18000. 00
12 9, 000. 00 72000. 00 12, 000. 00 96000. 00 13, 500. 00 108000. 00
13 36, 000. 00* 36000. 00 32, 000. 00* 32000. 00 75, 000. 00* 75000. 00
14 60, 000. 00* 60000. 00 125, 000. 00* 125000. 00 250, 000. 00* 250000. 00
15 60. 00 3660. 00 150. 00 9150. 00 150. 00 9150. 00
16 4.00 117200. 00 4.50 131850. 00 4.00 117200. 00
17 3.00 9600. 00 4.00 12800. 00 5.00 16000. 00
18 12, 000. 00 48000. 00 8, 000. 00 32000. 00 13, 500. 00 54000. 00
19 28. 00 192920. 00 34.00 234260. 00 48. 00 330720. 00
20 30. 00 9300. 00 38. 00 11780. 00 45. 00 13950. 00
21 175. 00 57750. 00 175. 00 57750. 00 200. 00 66000. 00
22 50. 00 4000. 00 26. 00 2080. 00 22.00 1760. 00
23 3.00 10110. 00 4.00 13480. 00 3.50 11795. 00
24 2.00 8160. 00 2.00 8160. 00 3.00 12240. 00
25 100. 00 4600. 00 160. 00 7360. 00 115. 00 5290. 00
26 2,200. 00 8800. 00 3, 400. 00 13600. 00 3, 000. 00 12000. 00
27 40. 00 5200. 00 46. 00 5980. 00 80. 00 10400. 00
28 85. 00 25500. 00 32.00 9600. 00 74. 00 22200. 00
29 200. 00 1400. 00 125. 00 875. 00 195. 00 1365. 00
30 225.00 2250. 00 135. 00 1350. 00 225.00 2250. 00
31 25, 000. 00* 25000. 00 62, 000. 00* 62000. 00 25, 000. 00* 25000. 00
32 300, 000. 00* 300000. 00 300, 000. 00* 300000. 00 300, 000. 00* 300000. 00
33 58, 000. 00* 58000. 00 58, 000. 00* 58000. 00 53, 000. 00* 53000. 00
34 2.76 7379412. 00 1.00 2673700. 00 1.00 2673700. 00
35 5, 700. 00* 5700. 00 7, 500. 00* 7500. 00 10, 000. 00~ 10000. 00
36 80. 00 28080. 00 125. 00 43875. 00 100. 00 35100. 00
37 30. 00 21210. 00 62. 00 43834. 00 200. 00 141400. 00
38 18. 00 8280. 00 18. 00 8280. 00 200. 00 92000. 00
39 50. 00 4600. 00 21.00 1932. 00 57.00 5244.00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

11- 068004
11-1WP-7-1
11/ 20/ 03

44950.
30000.
371200.
3811000.
1053000.
2938500.
63600.
8500.
5911800.
280200.
88000.
37665.
61600.
99855.
198800.
60000.
48300.
131250.
752600.
75000.
50700.
15750.
272680.
192000.
7800.
2100.
8700.
8200.
287300.
19400.
40230.
10000.
36000.
3000.
19200.

SUMMARY

OF

RE MA I

4880. 00
162750. 00
15000. 00
320000. 00
5459000. 00
1263600. 00
3199700. 00
53000. 00
35700. 00
6012000. 00
233500. 00
57200. 00
288765. 00
145200. 00
765555. 00
411800. 00
60000. 00
52900. 00
206250. 00
1384500. 00
131250. 00
85800. 00
25200. 00
577440. 00
416000. 00
55250. 00
6440. 00
18705. 00
9635. 00
375700. 00
19400. 00
72414. 00
3000. 00
12240. 00
3600. 00
26400. 00

NI NG B

250,

| DDERS
FOURTH
AMOUNT
143. 00 80223
45. 00 12150
378. 00 1134
5.50 3355.
235.00 72850.
000. 00* 250000.
30. 00 384000.
40. 00 4120000.
65. 00 1521000.
50. 00 3265000.
2.50 53000.
12. 00 4080.
156. 00 7815600.
2.00 186800.
350. 00 30800.
45. 00 37665.
400. 00 61600.
45. 00 99855.
400. 00 198800.
000. 00* 60000.
100. 00 48300.
550. 00 206250.
500. 00 2130000.
100. 00 137500.
350. 00 27300.
450. 00 9450.
750. 00 300750.
700. 00 272000.
155. 00 20150.
185. 00 25900.
190. 00 16530.
260. 00 10660.
2.00 442000.
2.00 19400.
2.00 80460.
200. 00 8000.
925. 00 33300.
200. 00 600.
10. 00 24000.

Bl D245
PAGE 12
11/ 21/ 03



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116

117

11- 068004
11-1WP-7-1
11/ 20/ 03

135.
140.
35.

.00

116200.
39000.
5525.
225500.
145350.
3240.
1785.
770.
42000.
61800.
9000.
1860.
13000.
17550.
9905.
249600.
3960.
12000.
12000.
640.
1800.
360.
18000.
47250.
10500.
9030.

SUMMAR

Y

125.
325.

80.
550.
275.
100.
145.
205.
160.
185.
235.
195.
175.
190.
800.
600.
425.
100.
650.

6.
120.
13.

45.
700.
24.
27.
22.
80.
215.
305.
340.
140.

OF

00
00

RE MA I

132800.
55500.
3995.
159900.
89250.
3420.
5600.
1200.
89250.
113300.
7800.
3720.
12480.
35100.
36790.
187200.
990.
5400.
9600.
432.
2200.
720.
43000.
106750.
25500.
36120.

NI NG B

| DDERS
FOURTH
AMOUNT
7.00 19110
2.00 9992
7.00 34972
1.00 6997
100. 00 12100
305. 00 28365
785. 00 11775
125. 00 500
350. 00 3850
125. 00 250
185. 00 15405
250. 00 10000
250. 00 87500.
150. 00 124500.
225.00 67500.
410. 00 6970.
180. 00 147600.
340. 00 173400.
590. 00 10620.
690. 00 4830.
790. 00 1580.
190. 00 39900.
500. 00 51500.
900. 00 10800.
6. 00 3720.
73. 00 7592.
3.00 21060.
4.50 12735.
11. 00 228800.
165. 00 3630.
200. 00 10400.
29. 00 11600.
40. 00 640.
18. 00 1800.
40. 00 360.
82.00 16400.
120. 00 42000.
120. 00 9000.
30. 00 7740.

Bl D245
PAGE 13
11/ 21/ 03



11- 068004 Bl D245

11-1WP-7-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 14
11/ 20/ 03 11/ 21/ 03
| TEM SECOND THI RD FOURTH
BI D AMOUNT Bl D AMOUNT Bl D AMOUNT

118 250. 00 1000. 00 225. 00 900. 00 250. 00 1000. 00
119 200. 00 2000. 00 175. 00 1750. 00 950. 00 9500. 00
120 2,700. 00 35100. 00 3, 000. 00 39000. 00 2, 650. 00 34450. 00
121 2,200. 00 2200. 00 2, 800. 00 2800. 00 2,200. 00 2200. 00
122 130. 00 14300. 00 225.00 24750. 00 300. 00 33000. 00
123 30. 00 17100. 00 44. 00 25080. 00 43. 00 24510. 00
124 2.00 9580. 00 3.50 16765. 00 3.30 15807. 00
125 2.00 1240. 00 4.00 2480. 00 3.30 2046. 00
126 1.00 360. 00 4.00 1440. 00 3.30 1188. 00
127 .50 39550. 00 .70 55370. 00 .90 71190. 00
128 1.00 5510. 00 2.00 11020. 00 2.00 11020. 00
129 2.50 12650. 00 3.00 15180. 00 4.00 20240. 00
130 47, 000. 00* 47000. 00 45, 000. 00* 45000. 00 47, 000. 00* 47000. 00
131 145, 000. 00* 145000. 00 160, 000. 00* 160000. 00 159, 000. 00* 159000. 00
132 200, 000. 00* 200000. 00 220, 000. 00* 220000. 00 210, 000. 00* 210000. 00
133 30. 00 2490. 00 95. 00 7885. 00 30. 00 2490. 00
134 11, 000. 00* 11000. 00 15, 000. 00* 15000. 00 11, 000. 00~ 11000. 00
135 17, 000. 00* 17000. 00 20, 000. 00* 20000. 00 17, 000. 00* 17000. 00
136 3, 250, 000. 00* 3250000. 00 2,532, 000. 00* 2532000. 00 3, 600, 000. 00* 3600000. 00
TOT A 32,372,078. 00 A) 34,272,170. 00 A) 36, 261, 210. 00

B) 280 DAYS X 24300 B) 350 DAYS X 24300 B) 400 DAYS X 24300

A+B) 39, 176, 078. 00 A+B) 42,777,170. 00 A+B) 45, 981, 210. 00



