STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 02/ 10/ 04 IN KERN COUNTY NEAR WESTCHESTER AND 02/ 11/ 04
CONTRACT NUMBER 06- 485504 FAMOSO AT VARI QUS LOCATI ONS CONTRACT CCDE 'B
LOCATI ON 06- KER- 99- 26. 7 20 CONTRACT | TEMS

06- KER-99-44. 5
BRI DGE DECK REHABI LI TATI ON FEDERAL AlID NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOMEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPCSALS | SSUED 18 FUND TOTAL HVBH 0 TOTAL NUMBER OF WORKI NG DAYS 40
NUMBER OF BI DDERS 9 ENG NEERS EST 243, 000. 00 AMOUNT OVER 6, 942. 00 PERCENT OVER EST 2. 86
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 249, 942. 00 7 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011 CC PREF CLAI MED
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE  CA  95077-5085
2 295, 202. 50 1 A P ENG NEERI NG CORPCRATI ON 909 686-2512 SB PREF CLAlI MED
00723018
1271 COLUMBI A AVENUE STE 10 FAX 909 686-3845 BID I S OVER SBP
RI VERSI DE CA 92507 PREFERENCE LI M TS
3 307, 900. 00 2 K L M CONSTRUCTI ON | NC 253 444-5168
00827005
1011 EAST MAIN STE 301 FAX 253 444-5168
PUYALLUP WA 98372
4 323, 333. 50 8 SHASTA CONSTRUCTCORS | NC 530 365-3930 CC PREF CLAlI MED
00494255
P O BOX 491539 FAX 530 365-5465
REDDI NG CA 96049
5 343, 620. 05 5 AGEE CONSTRUCTI ON CORPORATI ON 559 299-3290 CC PREF CLAI MED
00631980
P O BOX 629 FAX 559 299- 3503
CLOvVIS CA 93613
6 347, 445. 00 6 AVERI CAN CI VI L CONSTRUCTCORS 707 746-8028 CC PREF CLAI MED
VEST COAST | NC 00526319
3701 MALLARD DRI VE FAX 707 746-0936

BENICIA CA 94510



06- 485504

06- KER- 99- 2

02/ 10/ 04
7 427, 904. 00
8 449, 623. 00
9 452, 297. 00

VETROPCLE

P O BOX 1632
LAKE FOREST CA 92609

&Rl FFI TH COVPANY

P O BOX 2150
SANTA FE SPRINGS CA 90670

R J BULLARD CONSTRUCTI ON | NC

P O BOX 1577
BONSALL CA 92003-1577

949 380-9414
00534372
FAX 949 380-9473

562 207-1777
00000088
FAX 562 929-3799

760 731-7521
00749529
FAX 760 731-7501

Bl D245
PAGE 2
02/ 11/ 04
SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

CC PREF CLAI MED

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS



06- 485504 Bl D245

06- KER- 99- 2 PAGE 3

02/ 10/ 04 02/ 11/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 AUSTI N ENTERPRI SE BRI DGE REMOVAL AND ROADWAY EXCAVATI ON ( PORTI ON)
BAKERSFI ELD CA
K R C SAFETY COWPANY CONSTRUCTI ON AREA S| GNS
VI SALI A CA
SUPER SEAL AND STRI PE ITEMS 5, 6, 10, 11 AND 18 THRU 20

FI LLMORE CA

TRl STEEL | TEM 17
BAKERSFI ELD CA



06- 485504
06- KER- 99- 2
02/ 10/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 4
02/ 11/ 04

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

AUSTI N ENTERPRI SE
BAKERSFI ELD CA

DRAVES Pl PELI NE
BONSALL CA

STATEW DE SAFETY AND SI GNS
N POMO CA

SUPER SEAL AND STRI PE
FI LLMORE CA

Bl DDER | D NAME AND ADDRESS

BRI DGE REMOVAL

TRAFFI C CONTROL

CRASH CUSHI ONS

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

AUSTI N ENTERPRI SE
1536 CALLOWAY DRI VE
BAKERSFI ELD CA 93312

H WAY SAFETY RENTALS
13310 5TH STREET
CH NO CA 91710

SUPER SEAL AND STRI PE
P O BOX 755
FILLMORE CA 93016

Bl DDER | D NAME AND ADDRESS

SAW CUTTI NG

ITEMS 3, 4 AND 7 THRU 9

ITEMS 5, 6, 10, 11 AND 18 THRU 20

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

AUSTI N ENTERPRI SE
BAKERSFI ELD CA

CONTI NUED ON NEXT PAGE

BRI DGE REMOVAL



06- 485504
06- KER- 99- 2
02/ 10/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 5
02/ 11/ 04

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

FRANKLI N REI NFORCI NG
FRESNO CA

SUPER SEAL AND STRI PE
FI LLMORE CA

Bl DDER | D NAME AND ADDRESS

REBAR

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

AUSTI N ENTERPRI SE
BAKERSFI ELD CA

FRANKLI N REI NFORCI NG STEEL
FRESNO CA

SUPER SEAL AND STRI PE
FI LLMORE CA

TAKAKO TRAFFI C CONTRCL
MOUNTAI N RANCH CA

Bl DDER | D NAME AND ADDRESS

SAW CUTTI NG ( PARTI AL)

REI NFORCI NG STEEL ( PARTI AL)

STRI PI NG ( PARTI AL)

TRAFFI C CONTROL ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

BOAWAN ASPHALT
BAKERSFI ELD CA

FRANKLI N REI NFORCI NG
FRESNO CA

CONTI NUED ON NEXT PAGE

CONSTRUCTI ON AREA SI GNS

ASPHALT CONCRETE PAVI NG

REBAR



06- 485504 Bl D245

06- KER- 99- 2 PAGE 6

02/ 10/ 04 02/ 11/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 SUPER SEAL AND STRI PE STRI PI NG
FI LLMORE CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 AUSTI N ENTERPRI SE BRI DGE REMOVAL AND SAW CUTTI NG
1536 CALLOMAY DRI VE
BAKERSFI ELD CA 93312

SUPER SEAL AND STRI PE STRI PI NG
P O BOX 755
FI LLMORE CA 93016-0755

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
09 AUSTI N ENTERPRI SE DEMOLI TI ON

BAKERSFI ELD CA
FRANKLI N REI NFORCI NG STEEL REBAR
FRESNO CA
GLOBAL ENVI RONMENTAL NETWORK STORM WATER POLLUTI ON PREVENTI ON PLAN AND MESSAGE SI GNS
FOUNTAI N VALLEY CA
K R C SAFETY CRASH CUSHI ONS
VI SALIA CA
SUPER SEAL AND STRI PE STRI PI NG AND MARKI NG

FILLMORE CA
CONTI NUED ON NEXT PAGE



06- 485504
06- KER- 99- 2
02/ 10/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 7

02/ 11/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

TAKAKO TRAFFI C CONTROL
MOUNTAI N RANCH CA

Bl DDER | D NAME AND ADDRESS

TRAFFI C CONTROL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

AUSTI N ENTERPRI SE
BAKERSFI ELD CA

GLOBAL ENVI RONMENTAL NETWORK
FQUNTAI N VALLEY CA

NO FAULT ASPHALT
PALO ALTO CA

R AND R SUPERI OR SAFETY | NC
LODI CA

SUPER SEAL AND STRI PE
FILLMORE CA

TRl STEEL
BAKERSFI ELD CA

W C C CONSTRUCTORS
LUCERNE VALLEY CA

BRI DGE REMOVAL ( PORTI ON)

CHANGEABLE MESSAGE SI GNS AND WATER POLLUTI ON CONTROL PLAN

ASPHALT CONCRETE

CONSTRUCTI ON AREA SI GNS

STRI PI NG

REI NFORCI NG STEEL

SUPPLY CONCRETE, ASPHALT AND MATERI ALS



06- 485504 Bl D245

06- KER- 99- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
02/ 10/ 04 02/ 11/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUVP SUM 1, 000. 00* 1, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUVP SUM 2, 800. 00* 2, 800. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 10, 000. 00* 10, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 10, 000. 00* 10, 000. 00
5 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 450 5. 90 2. 655. 00
6 (S) 120300 TEMPORARY PAVENMENT MARKER EA 35 6. 00 210. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 15, 000. 00* 15, 000. 00
8 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 410 47.80 67, 398. 00
9 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 42 90. 00 3. 780. 00
10 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 230 3.50 805. 00
11 (S) 150722 REMOVE PAVEMENT MARKER EA 18 5.75 103. 50
12 157561 BRI DGE REMOVAL ( PORTI ON), LOCATI ON A LS LUMP SUM 21, 462. 72* 21, 462. 72
13 157562 BRI DGE REMOVAL ( PORTI ON), LOCATION B LS LUMP SUM 32, 000. 00* 32, 000. 00
14 190101 ROADVMAY EXCAVATI ON VB 40 50. 00 2, 000. 00
15 390102 ASPHALT CONCRETE ( TYPE A) TONN 100 45. 00 4, 500. 00
16 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 63 600. 00 37, 800. 00
17 (SF)520102 BAR REI NFORCI NG STEEL (BRI DGE) KG 14, 713 2.56 37, 665. 28
18 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 220 1. 50 330. 00
19 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 225 . 60 135. 00
(BROKEN 10.98 M- 3.66 M
20 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 35 8. 50 297. 50

TOTAL 249,942. 00



| TEM

NRRRPRRRRRERE
COONOURWNROOONDUIAWNE
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06- 485504
06- KER- 99- 2
02/ 10/ 04

4, 000.
200.

22, 264.
44, 413.
100.
150.

1, 000.

10.

295, 202. 50

SUMMARY

3, 000.
165.

64, 489.
90, 000.
100.
100.
200.

OF

REMA

307, 900. 00

NI NG BI DDERS

FOURTH

Bl D AMOUNT
500. 00* 500
2,500. 00* 2500
3, 500. 00~ 3500
12, 500. 00* 12500
6. 00 2700
6. 00 210
12, 000. 00~ 12000.
75. 00 105750.
250. 00 10500
3.50 805.
6. 00 108.
25, 000. 00* 25000
50, 000. 00* 50000
150. 00 6000.
120. 00 12000.
779. 00 49077.
2.00 29426.
1.50 330.
.50 112.
9. 00 315.
323, 333. 50

Bl D245

PAGE 9
02/ 11/ 04
FI FTH
Bl D AMOUNT
1, 000. 00~ 1000
5, 000. 00* 5000
3, 500. 00~ 3500
20, 000. 00* 20000
7.00 3150
7.00 245
14, 000. 00* 14000
60. 00 84600
150. 00 6300
4.20 966
7.00 126
21, 500. 00* 21500
43, 000. 00~ 43000
150. 00 6000
90. 00 9000.
1, 600. 00 100800
1.60 23540.
1.80 396.
.65 146.
10. 00 350.
343, 620. 05



| TEM

NRRRPRRRRRERE
COONOURWNROOONDUIAWNE

_‘
9

06- 485504
06- KER- 99- 2
02/ 10/ 04

3, 000.
275.

40, 000.
30, 000.
100.
100.

1, 610.

101430. 00
22069. 50
330. 00
112. 50
315. 00

347, 445. 00

SUMMARY

OF

REMA

115101.
14713.
2200.
2250.
700.

427, 904. 00

El GHTH

Bl D AMOUNT
2, 800. 00~* 2800
12, 000. 00* 12000
7, 300. 00~* 7300
17, 000. 00* 17000
6. 50 2925
10. 50 367
22, 000. 00* 22000.
95. 00 133950.
225.00 9450
4. 30 989.
12.50 225.
30, 000. 00* 30000
65, 000. 00* 65000
235.00 9400
185. 00 18500.
1, 500. 00 94500
1.50 22069.
2.10 462.
1.10 247.
12.50 437.
449, 623. 00

Bl D245
PAGE 10
02/ 11/ 04
NI NTH
Bl D AMOUNT
2, 000. 00~* 2000
2,500. 00* 2500
7, 500. 00* 7500
25, 000. 00* 25000
6. 00 2700
6. 00 210
7, 500. 00~* 7500
54. 00 76140
350. 00 14700
4.00 920
6. 00 108
50, 000. 00* 50000
50, 000. 00* 50000
200. 00 8000
150. 00 15000.
2, 300. 00 144900
3.00 44139.
2.00 440.
1.00 225.
9. 00 315.
452, 297. 00



