STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 03/ 16/ 04 I N SACRAMENTO, YOLO AND BUTTE 03/ 17/ 04
CONTRACT NUMBER 03-3C6904 COUNTI ES AT VARI QUS LOCATI ONS CONTRACT CODE 'B '
LOCATI ON 03- SAC-50-L2. 2/ RO. 3 21 CONTRACT | TEMS
RESURFACE ROADVWAY FEDERAL Al D ACST-000C (264)E

PH 000C- ( 264) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 11. 0%

PROPGOSALS | SSUED 9 FUND TOTAL HB1 500, 000 TOTAL NUMBER OF WORKI NG DAYS 30
NUMBER OF Bl DDERS 4 ENG NEERS EST 453, 000. 00 AMOUNT OVER 10, 272.70 PERCENT OVER EST 2.27
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 463, 272. 70 4 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077- 5085
2 545, 205. 00 1 J A GONSALVES AND SON 707 258-6261
CONSTRUCTI ON | NC 00676166
P O BOX 6553 FAX 707 258-1240
NAPA CA 94581-1553
3 558, 025. 00 2 MARTI N BROTHERS CONSTRUCTI ON 916 852-1911
00726454
3174 LUYUNG DR STE 3 FAX 916 852-1611
RANCHO CORDOVA CA 95742
4 586, 774. 50 3 VI NTAGE PAVI NG CO I NC 530 795-0132
00709237
P O BOX 461 FAX 530 795-5734

W NTERS CA 95694



03-3C6904 Bl D245

03- SAC-50-L SUMMARY OF REMAI NI NG BI DDERS PAGE 2

03/ 16/ 04 03/ 17/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 CENTRAL STRI PI NG SERVI CE | NC STRI PI NG
RANCHO CORDOVA CA
CONSTRUCTI ON AREA SIGNS | NC CONSTRUCTI ON AREA SI GNS
NEWCASTLE CA
CONTRACTORS CHEM CAL | NC CRACK SEAL
HAYWARD CA
VESTERN O L AND SPREADI NG TACK COAT

SACRAMENTO CA



03-3C6904
03- SAC-50-L
03/ 16/ 04

Bl DDER | D

NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 3
03/ 17/ 04

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 APPLY A LINE I NC GROUND | N RUMBLE
5625 EASTSI DE RD
REDDI NG CA 96001-4531
CENTRAL STRI PI NG SERVI CE STRI PI NG
3489 LUYUNG DRI VE
RANCHO CORDOVA CA 95742
RUBBERI ZED CRACK FI LLER CRACK FI LL ( PARTI AL)
800 E WALNUT AVE
FULLERTON CA 92831
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ANRAK CORPCRATI ON COLD PLANI NG

SACRAMENTO CA

I NTERMOUNTAI N SLURRY SEAL
LOOM S CA

RI LEYS STRI PI NG
BENI Cl A CA

TRAFFI C SOLUTI ONS
REDDI NG CA

WESTERN O L
SACRAMENTO CA

CRACK FI LL

STRI PI NG

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PARTI AL)

TACK O L



03-3C6904 Bl D245

03- SAC-50-L SUMMARY OF REMAI NI NG BI DDERS PAGE 4

03/ 16/ 04 03/ 17/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 APPLY A LI NE RUMBLE STRI PS
REDDI NG CA
BOBBI E MACK GRI NDI NG COLD PLANE ASPHALT CONCRETE ( PARTI AL)
VI SALI A CA
CENTRAL STRI PI NG SERVI CE STRI PI NG
RANCHO CORDOVA CA
FARWEST SAFETY | NC CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PARTI AL)
LODI CA
R CSINC CRACK SEALI NG

FULLERTON CA



03-3C6904 Bl D245

03- SAC-50- L CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
03/ 16/ 04 03/ 17/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00* 1, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 7, 000. 00* 7, 000. 00
3 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4, 500. 00* 4, 500. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 125, 100. 00* 125, 100. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 20, 000. 00* 20, 000. 00
6 150713 REMOVE PAVENMENT MARKI NG MR 49 50. 00 2, 450. 00
7 (S) 153151 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 480 8. 15 3,912. 00
(25 MM MAXI MUM)
8 (S) 032370 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 7,000 2.15 15, 050. 00
(18 MM MAXI MUM)
9 (S) 032371 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 4,760 1.37 6,521. 20
(20 MM MAXI MUM)
10 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) VB 21 450. 00 9, 450. 00
11 374206 SEAL RANDOM CRACKS LNKM 4.5 5, 300. 00 23, 850. 00
12 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 730 70. 00 51, 100. 00
13 390127 RUBBERI ZED ASPHALT CONCRETE ( TYPE O TONN 1, 150 150. 00 172, 500. 00
14 394054 SHOULDER RUMBLE STRI P M 800 6. 00 4, 800. 00
(AC, GROUND- I N | NDENTATI ONS)
15 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 60 42.00 2,520. 00
16 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 6, 500 . 65 4,225.00
( SPRAYABLE)
17 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 940 1.35 1, 269. 00
18 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 600 2.65 1, 590. 00
19 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 420 1.15 483. 00
(BROKEN 3.66 M- 0.92 M
20 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2, 850 . 65 1, 852. 50
(BROKEN 10.98 M- 3.66 M
21 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 900 4.00 3, 600. 00

TOTAL 463, 272. 70



03-3C6904 Bl D245

03- SAC-50-L SUMMARY OF REMAI NI NG BI DDERS PAGE 6
03/ 16/ 04 03/ 17/ 04
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 1, 500. 00* 1500. 00 1, 400. 00* 1400. 00 2, 000. 00* 2000. 00
2 1, 500. 00~ 1500. 00 26, 200. 00* 26200. 00 3, 000. 00* 3000. 00
3 6, 000. 00* 6000. 00 5, 255. 00* 5255. 00 5, 000. 00* 5000. 00
4 15, 000. 00~ 15000. 00 41, 530. 00* 41530. 00 56, 000. 00* 56000. 00
5 25, 000. 00* 25000. 00 8, 146. 00* 8146. 00 10, 000. 00* 10000. 00
6 60. 00 2940. 00 41. 00 2009. 00 25.00 1225. 00
7 2.00 960. 00 13. 60 6528. 00 18. 00 8640. 00
8 2.00 14000. 00 2.05 14350. 00 2.50 17500. 00
9 2.00 9520. 00 1.50 7140. 00 2.00 9520. 00
10 250. 00 5250. 00 367. 00 7707. 00 200. 00 4200. 00
11 17, 000. 00 76500. 00 19, 434. 00 87453. 00 8, 000. 00 36000. 00
12 135. 00 98550. 00 141. 00 102930. 00 205. 00 149650. 00
13 226. 00 259900. 00 182. 00 209300. 00 230. 00 264500. 00
14 10. 00 8000. 00 5.00 4000. 00 5.00 4000. 00
15 50. 00 3000. 00 56. 00 3360. 00 42.00 2520. 00
16 1.00 6500. 00 2.25 14625. 00 .65 4225. 00
17 1.50 1410. 00 2.25 2115. 00 1.35 1269. 00
18 3. 00 1800. 00 3.35 2010. 00 2.65 1590. 00
19 1.25 525. 00 3.35 1407. 00 1.15 483. 00
20 1.00 2850. 00 2.30 6555. 00 .65 1852. 50
21 5. 00 4500. 00 4.45 4005. 00 4.00 3600. 00
TOT 545, 205. 00 558, 025. 00 586, 774. 50



