STATE

Bl D OPENI NG DATE
CONTRACT NUMBER

OF CALI FORNI A

04/ 14/ 04
06- 409404

BI D SUMMARY

I N TULARE COUNTY AT VARI QUS
LOCATI ONS

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
04/ 28/ 04
CONTRACT CODE 'E '

LOCATI ON 06- TUL- 63-21. 9/ 23.9 22 CONTRACT | TEMS
06- TUL- 216-0.0/13. 9
06- TUL-245-7.0/7.4
CONSTRUCT CURB RAMPS FEDERAL Al D NONE
MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN' S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
PROPGOSALS | SSUED 13 FUND TOTAL HB71 560, 000 TOTAL NUMBER OF WORKI NG DAYS 80
NUMBER OF Bl DDERS 5 ENG NEERS EST 424, 000. 00 AMOUNT OVER 17,391.70 PERCENT OVER EST 4.10
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 441,391.70 3 B D S CONSTRUCTI ON | NC 559 665-5005 SB PREF CLAI MED
00694490
18448 AVENUE 24 FAX 559 665-5252
CHONCHI LLA  CA 93610
2 442, 925. 20 4 PROFESSI ONAL CONSTRUCTI ON 925 945-1052 SB PREF CLAI MED
SERVI CES 00733742
164 BELLE AVENUE FAX 925 945-1738
PLEASANT HI LL CA 94523
3 719, 001. 00 5 LOCKWOOD GENERAL ENG NEERI NG 559 635-8705 SB PREF CLAI MED
I NC 00764154
500 NORTH WLLIS STREET STE B FAX 559 635-0495
VISALIA CA 93291
4 744, 377. 00 2 LEES PAVI NG | NC 559 651-1337 SB PREF CLAI MED
00282929
1212 NORTH PLAZA DRI VE FAX 559 651-2335
VI SALIA CA 93291
5 408, 850. 00 1 VANGUARD CONSTRUCTI ON 510 261-5700 CC PREF CLAI MED

OTHER REASON NT AVWD

1010 39TH AVENUE
OAKLAND CA 94603

00732109
FAX 510 261-3861

3. 0%



06- 409404

06- TUL- 63-2 CONTRACT

04/ 14/ 04
L

Bl DDER | D NAME AND ADDRESS

ST

Bl D245

PROPOSAL OF LOwW BI DDER PAGE 2

OF

04/ 28/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 MORENO STRI PI NG SERVI CE
P O BOX 848
GOSHEN CA 93227

SUW T ELECTRI CAL CONSTRUCTI ON | NC
CLOVIS CA 93613

| TEM 19

| TEM5 20 THRU 22



06- 409404 Bl D245

06- TUL- 63-2 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 3

04/ 14/ 04 04/ 28/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 AUSTI N ENTERPRI SE | TEM 3
BAKERSFI ELD CA
GLOBAL ENVI RONMENTAL NETWORK I TEM 1
FOUNTAI N VALLEY CA
MURELCO ELECTRI C I TEMS 20 THRU 22 (PORTI ON)
PATTERSON CA
SAFETY STRI PI NG SERVI CE | TEM 19
GOSHEN CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 MADCO ELECTRI C ELECTRI CAL
2135 E FRONT
SELMA CA
SAFETY STRI PI NG SERVI CES STRI PI NG
P O BOX 1020

GOSHEN CA 93227

STATEW DE SAFETY AND SI GNS TRAFFI C CONTROL AND CONSTRUCTI ON AREA SI GNS ( PARTI AL)
323 COMMVERCI AL ST
SAN JOSE CA 95112

THOVAS AND PRATT HI GHWAY SPECI ALTY SERVI CES WATER POLLUTI ON CONTRCL PROGRAM
1564 A FI TZGERALD DR
PI NOLE CA 94803

W SE ENG NEERI NG SAW CUTTI NG
P O BOX 709
VI SALI A CA 93279



06- 409404 Bl D245

06- TUL- 63-2 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4

04/ 14/ 04 04/ 28/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C ELECTRI C ELECTRI CAL
VI SALI A CA
FRESNO CONCRETE CONSTRUCTI ON CONCRETE ( PORTI ON)
FRESNO CA
K R C SAFETY CONSTRUCTI ON AREA SI GNS
VI SALI A CA
PENHALL COVPANY SAW CUTTI NG
FRESNO CA
SAFETY STRI PI NG SERVI CE STRI PI NG
GOSHEN CA
TAKAKO TRAFFI C CONTROL TRAFFI C CONTROL

MOUNTAI N RANCH CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C ELECTRI CAL ELECTRI CAL
VI SALI A CA
SAFETY STRI PI NG STRI PI NG
6868 AVENUE 305
GOSHEN CA
W C C CONSTRUCTORS PORTABLE CHANGEABLE MESSAGE SI GNS, TRAFFI C CONTROL

LUCERNE VALLEY CA



06- 409404 Bl D245

06- TUL- 63-2 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
04/ 14/ 04 04/ 28/ 04
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 976. 00* 976. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 2,699. 00* 2,699. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 3, 075. 00* 3, 075. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 27,811. 00* 27,811. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUWVP SUM 14, 474. 00* 14, 474. 00
6 150742 REMOVE ROADSI DE SI GN EA 2 29. 00 58. 00
7 032463 RECONSTRUCT FENCE M 42 95. 00 3, 990. 00
8 152390 RELOCATE ROADSI DE SI GN EA 20 86. 00 1, 720. 00
9 152423 ADJUST MONUMVENT TO GRADE EA 6 230. 00 1, 380. 00
10 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 1, 034. 00* 1, 034. 00
11 190101 ROADWAY EXCAVATI ON VB 240 328. 00 78, 720. 00
12 (S) 202011 MJULCH VB 2.1 287. 00 602. 70
13 (S) 203026 MOVE- | N MOVE- QUT ( EROSI ON CONTRCL) EA 2 1,723.00 3, 446. 00
14 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTRQL) KG 3 574. 00 1,722.00
15 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 37 1, 048. 00 38, 776. 00
16 566011 ROADSI DE SI GN - ONE POST EA 2 144. 00 288. 00
17 731502 M NOR CONCRETE (M SCELLANEQUS VB 270 478. 00 129, 060. 00
CONSTRUCTI ON)
18 ( 750001 M SCELLANEQUS | RON AND STEEL KG 312 7.00 2,184.00
19 (S) 840515 THERMOPLASTI C PAVEMENT NMARKI NG MR 340 31. 00 10, 540. 00
20 (S) 032464 MODI FY SI GNAL AND FLASHI NG BEACON LS LUWP SUM 1, 803. 00* 1,803. 00
21 (S) 861497 MODI FY SI GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUMP SUM 109, 361. 00* 109, 361. 00
22 (S) 860615 MODI FY FLASH NG BEACON LS LUWVP SUM 7,672.00* 7,672.00

TOTAL 441, 391. 70



06- 409404 Bl D245

06- TUL- 63-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
04/ 14/ 04 04/ 28/ 04
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 1, 000. 00* 1000. 00 1, 740. 00* 1740. 00 2,500. 00* 2500. 00 2,500. 00* 2500. 00
2 4,000. 00* 4000. 00 10, 800. 00* 10800. 00 10, 000. 00~ 10000. 00 1, 500. 00~ 1500. 00
3 4, 100. 00* 4100. 00 3, 210. 00* 3210. 00 4, 000. 00* 4000. 00 4, 000. 00* 4000. 00
4 30, 000. 00* 30000. 00 13, 773. 00* 13773. 00 30, 000. 00* 30000. 00 10, 000. 00~ 10000. 00
5 4, 950. 00* 4950. 00 11, 520. 00* 11520. 00 30, 000. 00* 30000. 00 9, 000. 00* 9000. 00
6 135. 00 270. 00 180. 00 360. 00 100. 00 200. 00 100. 00 200. 00
7 60. 00 2520. 00 60. 00 2520. 00 100. 00 4200. 00 40. 00 1680. 00
8 160. 00 3200. 00 300. 00 6000. 00 200. 00 4000. 00 300. 00 6000. 00
9 517. 50 3105. 00 300. 00 1800. 00 1, 000. 00 6000. 00 500. 00 3000. 00
10 7, 000. 00* 7000. 00 162, 500. 00* 162500. 00 3, 000. 00* 3000. 00 5, 000. 00~ 5000. 00
11 250. 00 60000. 00 184. 50 44280. 00 500. 00 120000. 00 180. 00 43200. 00
12 520. 00 1092. 00 240. 00 504. 00 100. 00 210. 00 500. 00 1050. 00
13 1, 100. 00 2200. 00 1, 800. 00 3600. 00 500. 00 1000. 00 1, 500. 00 3000. 00
14 287. 00 861. 00 120. 00 360. 00 1, 000. 00 3000. 00 900. 00 2700. 00
15 800. 00 29600. 00 1, 356. 00 50172. 00 3,616. 00 133792. 00 450. 00 16650. 00
16 285. 00 570. 00 330. 00 660. 00 250. 00 500. 00 200. 00 400. 00
17 675. 00 182250. 00 950. 00 256500. 00 1, 000. 00 270000. 00 550. 00 148500. 00
18 4.60 1435. 20 7.00 2184. 00 5.00 1560. 00 10. 00 3120. 00
19 40. 80 13872. 00 42.70 14518. 00 36. 00 12240. 00 38. 00 12920. 00
20 2, 900. 00* 2900. 00 6, 600. 00* 6600. 00 1, 275. 00* 1275. 00 1, 430. 00~ 1430. 00
21 80, 300. 00* 80300. 00 122, 100. 00* 122100. 00 103, 100. 00* 103100. 00 128, 000. 00* 128000. 00
22 7, 700. 00* 7700. 00 3, 300. 00* 3300. 00 3, 800. 00* 3800. 00 5, 000. 00~ 5000. 00
TOT 442, 925. 20 719, 001. 00 744, 377. 00 408, 850. 00



