STATE OF CALI FORNI A

04/ 22/ 04
11- 237054
11-SD-8-15.8/16.1

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

BI D SUMMARY DEPARTMENT
I'N SAN DI EGO COUNTY | N EL CAJON

FROM 0.5 KM WEST OF BALLANTYNE LANE
UNDERCRGCSSI NG TO BALLANTYNE LANE

UNDERCRGOSSI NG
RAMP PAVEMENT REHABI LI TATI ON

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

Bl D245
PACE 1
04/ 26/ 04
CONTRACT CODE 'D '
52 CONTRACT | TEMS

OF TRANSPORTATI ON

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

295
PERCENT OVER EST 30. 62

858 587-3600
00750542
FAX 858 453-6034

CC PREF CLAI MED

858 874-5011
00097352
FAX 858 268-5126

CC PREF CLAI MED

PROPGOSALS | SSUED 9 FUND TOTAL HA22 750, 000 TOTAL NUMBER OF WORKI NG DAYS
NUMBER OF Bl DDERS 3 ENG NEERS EST 666, 000. 00 AMOUNT OVER 203, 951. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 869, 951. 00 1 HAZARD CONSTRUCTI ON COVPANY
P O BOX 229000
SAN DI EGO CA 92192-9000
2 873, 409. 00 3 HANSON SJH CONSTRUCTI ON
P O BOX 639069
SAN DI EGO CA 92163-9069
3 923, 528. 00 2 DALEY CCAC

5370 EASTGATE MALL
SAN DI EGO CA 92121

858 642- 7500
00751561
FAX 858 642-9269

CC PREF CLAI MED

3. 0%



11- 237054 Bl D245
11- SD- 8-15 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 2
04/ 22/ 04 04/ 26/ 04

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 AREA WEST FENCE MVETAL BEAM GUARD RAI L AND FENCI NG

LAKESI DE CA
GLOBAL ENVI RONMENTAL NETWORK STORM WATER POLLUTI ON PREVENTI ON PLAN AND TRAI NI NG
FOUNTAI N VALLEY CA
PACI FI C RESTORATI ON GROUP LANDSCAPI NG AND | RRI GATI ON
CORONA CA
PAVEMENT RECYCLI NG SYSTEMS COLD PLANE ASPHALT CONCRETE
Rl VERSI DE CA
SELECT ELECTRI C LI GHTI NG AND RAMP METERI NG

SPRI NG VALLEY CA



11- 237054 Bl D245

11- SD- 8-15 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 3

04/ 22/ 04 04/ 26/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 AREA WEST FENCE COVPANY MVETAL BEAM GUARD RAI L AND FENCI NG
LAKESI DE CA
PACI FI C RESTORATI ON GROUP | NC PLANTI NG AND | RRI GATI ON
CORONA CA
PARRI S TRAFFI C CONTRCL CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL
MJURRI ETA CA
PAVEMENT RECYCLI NG SYSTEMS COLD PLANI NG
Rl VERSI DE CA
PAYCO SPECI ALTI ES STRI PI NG AND MARKI NG
CHULA VI STA CA
SELECT ELECTRI C LI GHTI NG AND ELECTRI CAL
SPRI NG VALLEY CA
WALTER H BARBER AND SON WET UTI LI TI ES
LA MESA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 AREA WEST FENCE METAL BEAM GUARD RAI L AND FENCI NG
LAKESI DE CA
PRSI COLD PLANE AND ROADWAY EXCAVATI ON
Rl VERSI DE CA
PACI FI C RESTCORATI ON GROUP LANDSCAPI NG
CORONA CA

CONTI NUED ON NEXT PAGE



11- 237054
11- SD- 8-15
04/ 22/ 04

Bl DDER | D NAME AND ADDRESS

CONTRACT

L

ST

Bl D245

PROPOSAL OF LOwW BI DDER PAGE 4

OF

04/ 26/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 SELECT ELECTRI C
SPRI NG VALLEY CA

ELECTRI CAL AND RAMVP



11- 237054 Bl D245

11- SD- 8- 15 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
04/ 22/ 04 04/ 26/ 04
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 000. 00* 3, 000. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 7, 000. 00* 7, 000. 00
3 032566 SVEEPER EA 1 12, 000. 00 12, 000. 00
4 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 2.700. 00 2, 700. 00
5 032567 TEMPORARY CONSTRUCTI ON ENTRANCE ( TYPE 2) EA 3 8, 000. 00 24, 000. 00
6 032568 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 10 1, 000. 00 10, 000. 00
(TYPE 5)
7 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4, 000. 00* 4, 000. 00
8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 56, 000. 00* 56, 000. 00
9 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 1, 100. 00 2,200. 00
10 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 110 38. 00 4,180. 00
11 150806 REMOVE Pl PE M 6 1, 000. 00 6, 000. 00
12 150820 REMOVE | NLET EA 2 3, 100. 00 6, 200. 00
13 (S) 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 390 96. 00 37, 440. 00
(WOOD PCST)
14 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 3, 230 6. 00 19, 380. 00
15 155003 CAP | NLET EA 4 3, 400. 00 13, 600. 00
16 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 3, 000. 00* 3, 000. 00
17 190101 ROADWAY EXCAVATI ON VB 1, 160 48. 00 55, 680. 00
18 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 19, 000. 00* 19, 000. 00
19 200114 ROCK BLANKET M2 100 301. 00 30, 100. 00
20 203021 FI BER ROLLS M 1, 060 10. 00 10, 600. 00
21 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 13, 000. 00* 13, 000. 00
22 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 80, 000. 00* 80, 000. 00
23 208910 EXTEND 250 MM CONDUI T M 6 1, 060. 00 6, 360. 00
24 260201 CLASS 2 AGGREGATE BASE VB 870 81. 00 70, 470. 00
25 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 0.7 380. 00 266. 00
26 390102 ASPHALT CONCRETE ( TYPE A) TONN 1, 440 76. 00 109, 440. 00
27 394001 PLACE ASPHALT CONCRETE DI KE M 930 5. 00 4, 650. 00
28 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 1.9 430. 00 817. 00
29 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 14 1, 700. 00 23, 800. 00
30 568017 I NSTALL ROADSI DE SI GN PANEL ON EA 1 106. 00 106. 00
EXI STING POST
31 650069 450 MM REI NFORCED CONCRETE Pl PE M 20 530. 00 10, 600. 00
32 664089 450 MM BI TUM NOUS COATED CORRUGATED M 9 550. 00 4, 950. 00
STEEL PIPE (1.63 MV THI CK)
33 665832 450 MM BI TUM NOUS COATED SLOTTED M 5 420. 00 2, 100. 00

CORRUGATED STEEL PIPE (1.63 MM THI CK)



11- 237054 Bl D245

11- SD- 8- 15 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
04/ 22/ 04 04/ 26/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

34 705055 450 MM Bl TUM NOUS COATED STEEL EA 2 120. 00 240. 00
FLARED END SECTI ON

35 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 952 3.00 2, 856. 00

36 (S) 802585 1.2 M CHAIN LI NK GATE (TYPE CL-1.8) EA 1 1, 100. 00 1, 100. 00

37 820107 DELI NEATOR ( CLASS 1) EA 8 32. 00 256. 00

38 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 2 3, 500. 00 7, 000. 00

39 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 3 2, 500. 00 7,500. 00

40 (S) 839566 TERM NAL SYSTEM ( TYPE CAT) EA 3 6, 500. 00 19, 500. 00

41 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 2 700. 00 1, 400. 00

42 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 20 43. 00 860. 00

43 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 210 3.00 630. 00

44 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 190 2.00 380. 00
(BROKEN 3.66 M- 0.92 M

45 (S) 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 1, 670 1. 00 1, 670. 00

46 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 180 4.00 720. 00

47 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 47, 000. 00* 47, 000. 00

48 (S) 032569 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 2 2, 700. 00 5, 400. 00
(TYPE A)

49 (S) 032570 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 1 3, 800. 00 3, 800. 00
(TYPE B)

50 (S) 860797 ELECTRI C SERVI CE (| RRI GATI ON) LS LUVP SUM 7, 000. 00* 7, 000. 00

51 (S) 861100 RAVP METERI NG SYSTEM LS LUMP SUM 24, 000. 00* 24, 000. 00

52 999990 MOBI LI ZATI ON LS LUVP SUM 86, 000. 00* 86, 000. 00

TOTAL 869, 951. 00
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11- 237054

11- SD- 8-15
04/ 22/ 04
SECOND
Bl D AMOUNT

4, 000. 00* 4000
5, 350. 00* 5350
37, 500. 00 37500
2,900. 00 2900
2, 000. 00 6000
90. 00 900
3, 250. 00* 3250
67, 500. 00* 67500
6, 950. 00 13900
37.00 4070
645. 00 3870
1, 135. 00 2270
93. 00 36270
5.95 19218
2, 600. 00 10400
3, 000. 00* 3000.
86. 00 99760
19, 270. 00* 19270.
120. 00 12000.
6. 50 6890.
19, 000. 00* 19000.
77,750. 00* 77750.
240. 00 1440.
49. 00 42630.
510. 00 357.
70. 00 100800.
8.75 8137.
510. 00 969.
3, 230. 00 45220.
265. 00 265.
775. 00 15500.
1, 190. 00 10710.
1, 460. 00 7300.
950. 00 1900.
4.25 4046.
1, 060. 00 1060.
48. 00 384.
3, 385. 00 6770.
2,430. 00 7290.

SUMMARY

OF

. 00*

. 00*
.00
.00
. 00*
. 00*
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.50
.00
.00
.00
.00

REMA/

208800.
19000.
7000.
6360.
12500.
79000.
6300.
49590.
420.
123840.
3720.
684.
31500.
105.
10200.
7020.
3250.
1650.
2380.
1100.
256.
6700.
7200.

DDERS

Bl D245
PAGE 7
04/ 26/ 04



11- 237054 Bl D245

11- SD- 8-15 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
04/ 22/ 04 04/ 26/ 04
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
40 6, 350. 00 19050. 00 6, 275. 00 18825. 00
41 690. 00 1380. 00 680. 00 1360. 00
42 26. 50 530. 00 42.00 840. 00
43 2.65 556. 50 2.80 588. 00
44 2.65 503. 50 1.90 361. 00
45 .80 1336. 00 .90 1503. 00
46 3.70 666. 00 3. 80 684. 00
47 45, 460. 00* 45460. 00 44,900. 00* 44900. 00
48 6, 130. 00 12260. 00 2, 600. 00 5200. 00
49 8, 040. 00 8040. 00 3, 650. 00 3650. 00
50 10, 680. 00* 10680. 00 6, 900. 00* 6900. 00
51 23, 950. 00* 23950. 00 23, 700. 00* 23700. 00
52 39, 150. 00* 39150. 00 40, 000. 00* 40000. 00

TOT 873, 409. 00 923, 528. 00



