
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                        PAGE  1
     BID OPENING DATE    05/04/04                    IN SANTA BARBARA COUNTY NEAR GOLETA                                05/05/04
     CONTRACT NUMBER     05-0G8704                   FROM 1.8 KM NORTH OF HOLLISTER                           CONTRACT CODE 'A '
     LOCATION            05-SB-101-28.0/36.0         AVENUE OVERCROSSING TO 1.1 KM SOUTH                       29 CONTRACT ITEMS
                                                     OF REFUGIO ROAD UNDERCROSSING

                                                     RESURFACE EXISTING HIGHWAY                FEDERAL AID  ACNH-Q101-(032)E

              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE - 11.0%
 PROPOSALS ISSUED     6   FUND TOTAL   HA22      3,840,000                         TOTAL NUMBER OF WORKING DAYS     85

 NUMBER OF BIDDERS  2    ENGINEERS EST      3,411,000.00  AMOUNT UNDER     164,977.00        PERCENT UNDER EST  4.84
 PROGRAM ELEMENTS      RAS

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
               --------      -----------  ---------         -------------------------------------------------

                   1         3,246,023.00    2              GRANITE CONSTRUCTION COMPANY          831 724-1011
                                                                                                  00000089
                                                            P O BOX 50085                     FAX 831 768-4021
                                                            WATSONVILLE CA  95077-5085

                   2         3,393,562.00    1              UNION ASPHALT INC                     805 922-9858
                                                                                                  00523019
                                                            P O BOX 1280                      FAX 805 349-8301
                                                            SANTA MARIA CA  93456
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          05/04/04                                                                                                 05/05/04
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    02     A C DIKE COMPANY                                             SHOULDER BACKING
           LINCOLN CA

           C AND W CONSTRUCTION                                         METAL BEAM GUARD RAIL
           VENTURA CA

           K R C SAFETY COMPANY                                         CONSTRUCTION AREA SIGNS
           VISALIA CA

           PAVEMENT RECYCLING                                           GRINDING
           RIVERSIDE CA

           SUPER SEAL AND STRIPE                                        STRIPING
           FILLMORE CA
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     C AND W CONSTRUCTION                                         ITEMS 7, 10 AND 20 THRU 23
           VENTURA CA

           STATEWIDE SAFETY AND SIGNS                                   ITEM 4
           NIPOMO CA

           SUPER SEAL AND STRIPE                                        ITEMS 8, 9 AND 24 THRU 29
           FILLMORE CA
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

       1     071325      TEMPORARY FENCE (TYPE ESA)                     M           130               35.00           4,550.00
       2     074017      PREPARE WATER POLLUTION CONTROL                LS     LUMP SUM            3,500.00*          3,500.00
                         PROGRAM
       3     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM            5,000.00*          5,000.00
       4 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM            4,880.00*          4,880.00
       5 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          289,194.00*        289,194.00
       6 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               LS     LUMP SUM           50,000.00*         50,000.00
       7 (S) 150662      REMOVE METAL BEAM GUARD RAILING                M           100               60.00           6,000.00
       8 (S) 150714      REMOVE THERMOPLASTIC TRAFFIC STRIPE            M         2,500                1.70           4,250.00
       9 (S) 150715      REMOVE THERMOPLASTIC PAVEMENT MARKING          M2          120               20.00           2,400.00
      10 (S) 151572      RECONSTRUCT METAL BEAM GUARD RAILING           M           930               75.00          69,750.00
      11 (S) 153152      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2        4,500                3.10          13,950.00
                         (30 MM MAXIMUM)
      12 (S) 153153      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2      150,000                1.80         270,000.00
                         (45 MM MAXIMUM)
      13 (S) 156590      REMOVE CRASH CUSHION (SAND FILLED)             EA            2            1,260.00           2,520.00
      14     198007      IMPORTED MATERIAL (SHOULDER BACKING)           M3        2,200               39.00          85,800.00
      15     374002      ASPHALTIC EMULSION (FOG SEAL COAT)             TONN         16            1,340.00          21,440.00
      16     390155      ASPHALT CONCRETE (TYPE A)                      TONN     36,000               51.50       1,854,000.00
      17     390165      ASPHALT CONCRETE (OPEN GRADED)                 TONN      7,500               50.00         375,000.00
      18     394002      PLACE ASPHALT CONCRETE (MISCELLANEOUS          M2          150               15.00           2,250.00
                         AREA)
      19     397001      ASPHALTIC EMULSION (PAINT BINDER)              TONN        240              215.00          51,600.00
      20 (S) 832001      METAL BEAM GUARD RAILING                       M           110              104.00          11,440.00
      21 (S) 839565      TERMINAL SYSTEM (TYPE SRT)                     EA            7            2,220.00          15,540.00
      22 (S) 839566      TERMINAL SYSTEM (TYPE CAT)                     EA            6            6,310.00          37,860.00
      23 (S) 839568      TERMINAL ANCHOR ASSEMBLY (TYPE SFT)            EA            8              735.00           5,880.00
      24 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2          160               33.00           5,280.00
      25 (S) 840561      100 MM THERMOPLASTIC TRAFFIC STRIPE            M        26,600                 .70          18,620.00
      26 (S) 840563      200 MM THERMOPLASTIC TRAFFIC STRIPE            M         1,250                1.20           1,500.00
      27 (S) 840656      PAINT TRAFFIC STRIPE (2-COAT)                  M        51,900                 .22          11,418.00
      28 (S) 850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA        6,750                1.50          10,125.00
      29 (S) 850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA        3,720                3.30          12,276.00

                                                                                                  TOTAL           3,246,023.00
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     |-------------------------------
 ITEM|            SECOND
     |       BID         AMOUNT
     |-------------------------------
   1 |            15.00       1950.00
   2 |         1,600.00*      1600.00
   3 |         3,500.00*      3500.00
   4 |         5,380.00*      5380.00
   5 |       171,000.00*    171000.00
   6 |        40,650.00*     40650.00
   7 |            60.85       6085.00
   8 |             1.75       4375.00
   9 |            18.00       2160.00
  10 |            74.00      68820.00
  11 |             1.40       6300.00
  12 |             1.40     210000.00
  13 |           705.00       1410.00
  14 |            50.50     111100.00
  15 |           400.00       6400.00
  16 |            55.90    2012400.00
  17 |            68.40     513000.00
  18 |            13.00       1950.00
  19 |           370.00      88800.00
  20 |           118.50      13035.00
  21 |         2,560.00      17920.00
  22 |         6,300.00      37800.00
  23 |           650.00       5200.00
  24 |            34.50       5520.00
  25 |              .75      19950.00
  26 |             1.20       1500.00
  27 |              .23      11937.00
  28 |             1.60      10800.00
  29 |             3.50      13020.00

 TOT                    3,393,562.00


