STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 12

NUMBER OF Bl DDERS 5
PROGRAM ELEMENTS

Bl D RANK

05/ 05/ 04
04-1A1804

Bl D

SUMMARY

DEPARTMENT OF TRANSPORTATI ON

I N SAN MATEO COUNTY AT VARI QUS
LOCATI ONS

04- SM 280-12. 4/ 24.8

RESURFACE EXI STI NG ROADVWAY

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

AMOUNT OVER

Bl D245
PACE 1
05/ 07/ 04
CONTRACT CODE 'E '
25 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

TOTAL NUMBER OF WORKI NG DAYS 45

137, 040. 00

PERCENT OVER EST 22.10

RAS

FUND TOTAL HA22 750, 000
ENG NEERS EST 620, 000. 00
Bl D TOTAL Bl DDER | D
757, 040. 00 2
774, 585. 00 3
787, 356. 00 5
793, 640. 00 4
880, 105. 00 1

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

| NTERSTATE GRADI NG AND PAVI NG
I NC

128 S VAPLE AVENUE

SOUTH SAN FRANCI SCO CA 94080
O C JONES AND SONS | NC

1520 FOURTH STREET
BERKELEY CA 94710

PAVEX CONSTRUCTI ON DI VI SI ON

330 BLOMQUI ST STREET
REDWOCD CI TY CA 94063

O GRADY PAVI NG | NC

2513 WYANDOTTE STREET
MOUNTAI N VI EW CA 94043

C F ARCHI BALD PAVI NG I NC

P O BOX 37
REDWOCD CI TY CA 94064

FAX

FAX

FAX

FAX

FAX

650 952- 7333
00366020
650 952-6851

510 526-3424
00759729
510 526- 0990

831 768-2700
00000022
831 768-2711

650 966-1926
00201696
650 966- 1946

650 364-3045
00267077
650 366-8777

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

0. 0%



04- 1A1804 Bl D245

04- SM 280-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

05/ 05/ 04 05/ 07/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ASPHALT ARTI STS STRI PI NG
SAN MATEO CA
H L JUNI OR TRUCKI NG TRUCKI NG ( PARTI AL)
SAN JOSE CA
M KE BROMN ELECTRI C LOOPS
COTATI CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL
SAN JOSE CA
TI TAN WATER POLLUTI ON CONTROL PLAN

REDDI NG CA



04- 1A1804 Bl D245
04- SM 280-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
05/ 05/ 04 05/ 07/ 04
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ABSL COLD PLANE ASPHALT CONCRETE
HAYWARD CA
GRAHAM CONTRACTORS CRACK SEALI NG
SAN JOSE CA
LI NEAR OPTI ONS STRI PI NG AND MARKI NG
MENLO PARK CA
M KE BROWN ELECTRI C LOOP REPLACEMENT
COTATI CA
UNI TED RENTALS HI GHWAY TECHNOLI G ES CONSTRUCTI ON AREA SI GNS
SAN JOSE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 ABSL PAVEMENT GRI NDI NG
HAYWARD CA

LI NEAR OPTI ONS
MENLO PARK CA

M KE BROWN ELECTRI C
COTATI CA

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

STRI PI NG AND MARKI NG

ELECTRI CAL

CONSTRUCTI ON AREA SI GNS



04- 1A1804 Bl D245

04- SM 280-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

05/ 05/ 04 05/ 07/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 GAGUASSO TRUCKI NG TRUCKI NG
SANTA CLARA CA
LI NEAR OPTI ONS STRI PI NG
MENLO PARK CA
M KE BROMN ELECTRI C ELECTRI CAL
COTATI CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
SAN JOSE CA
THOVAS AND PRATT TRAFFI C CONTROL ( PARTI AL)
PI NOLE CA
THOVAS AND PRATT WATER POLLUTI ON CONTRCL PLAN
PI NOLE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 GAGUASSO TRUCKI NG TRUCKI NG
SANTA CLARA CA
GLOBAL ENVI RONMENTAL | NC PORTABLE CHANGEABLE MESSAGE SI GNS
P O BOX 8068
FOUNTAI N VALLEY CA
GLOBAL ENVI RONMENTAL | NC WATER PCOLLUTI ON CONTRCL PLAN, LEAD COWVPLI ANCE PLAN
P O BOX 8068

FOUNTAI N VALLEY CA
CONTI NUED ON NEXT PAGE



04- 1A1804 Bl D245

04- SM 280-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 5

05/ 05/ 04 05/ 07/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 LI NEAR OPTI ONS STRI PI NG
ONE KELLY COURT
MENLO PARK CA

M KE BROMN ELECTRI C DETECTOR LOOPS
561 A MERCANTI LE DRI VE

COTATI CA

AL TEC INC EMULSI ON

1937 SAN M GUEL CANYON
SALI NAS CA 93907

STATEW DE SAFETY AND SI GNS | NC PORTABLE CHANGEABLE MESSAGE SI GN

522 LI NDEN AVENUE

NI POMO CA

STATEW DE SAFETY AND SI GNS | NC TRAFFI C CONTROL, CONSTRUCTI ON AREA S| GNS

522 LI NDEN AVENUE
NI POMO CA



04- 1A1804 Bl D245

04- SM 280- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
05/ 05/ 04 05/ 07/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 500. 00* 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00* 1, 500. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 20, 000. 00* 20, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 71, 850. 00* 71, 850. 00
5 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 3, 000. 00 6, 000. 00
6 032773 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 12, 100 2.50 30, 250. 00
(WH TE)
7 032774 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 3, 600 5. 00 18, 000. 00
( YELLOW
8 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG MR 300 25. 00 7, 500. 00
9 150722 REMOVE PAVEMENT MARKER EA 1, 100 1. 00 1, 100. 00
10 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 22, 300 3.00 66, 900. 00
11 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 1, 500. 00* 1, 500. 00
12 374206 SEAL RANDOM CRACKS LNKM 5 500. 00 2,500. 00
13 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 370 300. 00 111, 000. 00
14 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 3, 700 85. 00 314, 500. 00
15 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 26 300. 00 7, 800. 00
16 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 320 37. 00 11, 840. 00
17 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 11, 400 3.20 36, 480. 00
18 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 2,100 4.20 8, 820. 00
19 (S) 840568 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 300 2.70 3, 510. 00
(BROKEN 3.66 M- 0.92 M
20 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 50 2.20 110. 00
21 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 100 3.80 4,180. 00
22 (S) 032775 DETECTOR LOOP REPLACEMENT ( LOCATI ON 1) LS LUMP SUM 6, 000. 00* 6, 000. 00
23 (S) 032776 DETECTOR LOOP REPLACEMENT ( LOCATI ON 2) LS LUMP SUM 21, 000. 00* 21, 000. 00
24 (S) 032777 DETECTOR LOOP REPLACEMENT ( LOCATI ON 3) LS LUMP SUM 2, 100. 00* 2,100. 00
25 (S) 032778 DETECTOR LOOP REPLACEMENT ( LOCATI ON 4) LS LUMP SUM 2, 100. 00* 2,100. 00

TOTAL 757, 040. 00



04- 1A1804 Bl D245

04- SM 280-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
05/ 05/ 04 05/ 07/ 04
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 2,500. 00* 2500. 00 1, 000. 00* 1000. 00 2,500. 00* 2500. 00 1, 500. 00* 1500. 00
2 5, 000. 00* 5000. 00 3, 000. 00~ 3000. 00 6, 000. 00* 6000. 00 8, 000. 00~ 8000. 00
3 20, 000. 00* 20000. 00 20, 000. 00* 20000. 00 15, 000. 00* 15000. 00 15, 000. 00* 15000. 00
4 125, 660. 00* 125660. 00 93, 000. 00* 93000. 00 110, 000. 00* 110000. 00 97, 000. 00* 97000. 00
5 2,500. 00 5000. 00 2, 000. 00 4000. 00 3, 500. 00 7000. 00 2, 000. 00 4000. 00
6 4.00 48400. 00 4.00 48400. 00 4.10 49610. 00 5.00 60500. 00
7 9. 00 32400. 00 10. 00 36000. 00 9.10 32760. 00 10. 00 36000. 00
8 35. 00 10500. 00 38. 00 11400. 00 40. 00 12000. 00 40. 00 12000. 00
9 2.00 2200. 00 2.00 2200. 00 1.00 1100. 00 1.50 1650. 00
10 2.25 50175. 00 3.50 78050. 00 2.00 44600. 00 1.80 40140. 00
11 2,500. 00* 2500. 00 1.00* 1.00 5, 000. 00* 5000. 00 2,500. 00* 2500. 00
12 3, 500. 00 17500. 00 2,400. 00 12000. 00 2, 000. 00 10000. 00 700. 00 3500. 00
13 300. 00 111000. 00 350. 00 129500. 00 300. 00 111000. 00 285. 00 105450. 00
14 70. 00 259000. 00 73. 00 270100. 00 80. 00 296000. 00 107. 50 397750. 00
15 600. 00 15600. 00 345. 00 8970. 00 720. 00 18720. 00 850. 00 22100. 00
16 45. 00 14400. 00 48. 00 15360. 00 46. 00 14720. 00 50. 00 16000. 00
17 1.00 11400. 00 1.00 11400. 00 1.10 12540. 00 1.10 12540. 00
18 2.00 4200. 00 2.00 4200. 00 2.10 4410. 00 2.20 4620. 00
19 1.00 1300. 00 1.00 1300. 00 1.10 1430. 00 1.10 1430. 00
20 5.00 250. 00 6. 50 325. 00 5.00 250. 00 5.50 275. 00
21 6. 00 6600. 00 6. 50 7150. 00 6. 00 6600. 00 6. 50 7150. 00
22 5, 500. 00* 5500. 00 6, 000. 00* 6000. 00 6, 000. 00* 6000. 00 6, 000. 00* 6000. 00
23 19, 500. 00* 19500. 00 20, 000. 00* 20000. 00 22, 000. 00* 22000. 00 20, 000. 00* 20000. 00
24 2, 000. 00* 2000. 00 2, 000. 00* 2000. 00 2, 200. 00~ 2200. 00 2, 500. 00* 2500. 00
25 2, 000. 00* 2000. 00 2, 000. 00* 2000. 00 2, 200. 00* 2200. 00 2,500. 00* 2500. 00
TOT 774,585. 00 787, 356. 00 793, 640. 00 880, 105. 00



