STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 5
NUMBER OF BI DDERS 4
Bl D RANK

05/ 06/ 04
12- 0F9804

B I

12- ORA-1-25.9/29.9

FUND TOTAL
ENG NEERS EST

Bl D TOTAL

433, 609.

446, 934.

455, 468.

672, 801.

HML

36

00

10

00

D SUMMARY

DEPARTMENT OF TRANSPORTATI ON

I N ORANGE COUNTY I N AND NEAR
HUNTI NGTON BEACH FROM GOLDENWEST

STREET TO WARNER AVENUE

RESURFACE EXI STI NG H G-MAY

Bl D245
PACE 1
05/ 10/ 04
CONTRACT CODE 'G '
16 CONTRACT | TEMS

FEDERAL Al D NONE

R J NCBLE COWPANY

P O BOX 620

ORANGE CA 92865

EXCEL PAVI NG COVPANY

2230 LEMON AVENUE
LONG BEACH CA 90806

ALL AMERI CAN ASPHALT

P O BOX 2229

CORONA CA  92878-2229

HI GHLAND CONSTRUCTI ON | NC

133 N PI XLEY STREET
ORANGE CA 92868

FAX

FAX

FAX

FAX

714 637-1550
00782908
714 637-6321

562 599-5841
00688659
562 591- 7485

909 736- 7600
00267073
909 739-4671

714 538-5156
00743775
714 538-5157

0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%
0 TOTAL NUMBER OF WORKI NG DAYS 40
541, 000. 00 AMOUNT UNDER 107, 390. 64 PERCENT UNDER EST 19. 85
Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LIM TS



12- 0F9804 Bl D245
12- ORA-1-25 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
05/ 06/ 04 05/ 10/ 04

LI

Bl DDER | D NAME AND ADDRESS

ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CALI FORNI A PROFESSI ONAL ENG NEERI NG
9316 MABEL AVENUE
SOQUTH EL MONTE CA 91733

PAVEMENT RECYCLI NG SYSTEMS
P O BOX 1266
RI VERSI DE CA 92502

SUDHAKAR COVPANY
1450 FI TZGERALD
RI ALTO CA 92376

W C C CONSTRUCTORS
P O BOX 1480
LUCERNE VALLEY CA 92356

TRAFFI C LOOPS

COLD M LLI NG

STRI PI NG

TRAFFI C CONTROL ( PORTI ON)



12- 0F9804 Bl D245

12- ORA-1-25 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

05/ 06/ 04 05/ 10/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 CALI FORNI A PROFESSI ONAL | NC LOOPS
9316 MABLE AVENUE
SOQUGH EL MONTE CA

GLOBAL ENVI RONMENTAL NETWORK | NC WATER POLLUTI ON CONTROL PLAN
FOUNTAI N VALLEY CA
PRSI COLD PLANI NG

121 N MAIN STREET
RI VERSI DE CA 92502

STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
522 LI NDON LANE
NI POMO CA 93444

SUDHAKAR COVPANY STRI PI NG AND MARKI NG
1450 FI TZGERALD
RI ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 SM TH AND SON TRAFFI C CONTROL AND CONSTRUCTI ON AREA SI GNS
FALLBROOK CA
SUDHAKAR COVPANY STRI PI NG AND MARKI NG
RI ALTO CA
TRAFFI C LOOPS CRACK FI LLI NG | NC LOOP DETECTCRS

ANAHEI M CA



12- 0F9804
12- ORA-1-25
05/ 06/ 04

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 4

05/ 10/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 SUDHAKAR COVPANY
RI ALTO CA

ITEMS 4 AND 9 THRU 15 ( PARTI AL)



12- 0F9804 Bl D245

12- ORA- 1- 25 CONTRACT PROPOSAL OF LOW BI DDER PAGE 5
05/ 06/ 04 05/ 10/ 04
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 100. 00* 1, 100. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 6, 000. 00* 6, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 1, 500. 00* 1, 500. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 45, 000. 00* 45, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 2,900. 00* 2,900. 00
6 153103 COLD PLANE ASPHALT CONCRETE PAVENENT MR 88, 800 .85 75, 480. 00
7 390102 ASPHALT CONCRETE (TYPE A) TONN 6, 400 39. 95 255, 680. 00
8 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 27 455. 00 12, 285. 00
9 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 350 5.28 1, 848. 00
10 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 20, 900 .69 14, 421. 00
11 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 590 1.58 2.512. 20
12 (S) 840567 100 MM THERMOPLASTI C TRAFFI C STRI PE M 57 1.58 90. 06
(BROKEN 1.83 M- 0.30 M
13 (S) 840568 100 MM THERMOPLASTI C TRAFFI C STRI PE M 65 1.58 102. 70
(BROKEN 3.66 M- 0.92 M
14 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 3, 020 1.16 3, 503. 20
15 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 2,230 2. 64 5, 887. 20
16 (S) 860810 | NDUCTI VE LOOP DETECTOR EA 20 265. 00 5. 300. 00

TOTAL 433, 609. 36



12- 0F9804 Bl D245

12- ORA-1-25 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
05/ 06/ 04 05/ 10/ 04
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 3, 900. 00* 3900. 00 820. 00* 820. 00 2, 000. 00* 2000. 00
2 4,000. 00* 4000. 00 2, 800. 00* 2800. 00 3, 000. 00* 3000. 00
3 2,100. 00* 2100. 00 1, 630. 00* 1630. 00 15, 000. 00* 15000. 00
4 43, 067. 00* 43067. 00 35, 000. 00* 35000. 00 60, 000. 00* 60000. 00
5 3, 000. 00* 3000. 00 5, 300. 00* 5300. 00 10, 000. 00* 10000. 00
6 .80 71040. 00 .70 62160. 00 1.50 133200. 00
7 45. 00 288000. 00 48. 50 310400. 00 55. 00 352000. 00
8 1.00 27.00 225. 00 6075. 00 1, 700. 00 45900. 00
9 5. 00 1750. 00 5.10 1785. 00 10. 00 3500. 00
10 .65 13585. 00 .65 13585. 00 1.00 20900. 00
11 1.50 2385. 00 1.55 2464. 50 2.50 3975. 00
12 1.50 85. 50 1.55 88. 35 3. 00 171. 00
13 1.50 97.50 1.55 100. 75 3.00 195. 00
14 1.10 3322. 00 1.15 3473. 00 2.00 6040. 00
15 2.50 5575. 00 2.55 5686. 50 4.00 8920. 00
16 250. 00 5000. 00 205. 00 4100. 00 400. 00 8000. 00
TOT 446, 934. 00 455, 468. 10 672,801. 00



