STATE OF CALI FORNI A BI D SUMMARY

I'N AMADOR COUNTY NEAR MARTELL AT
ROUTE 88 AND 104 SEPARATI ON

Bl D OPENI NG DATE 05/ 11/ 04
CONTRACT NUMBER 10-0J2704
LOCATI ON 10- AMA-88-12.7

I NSTALL TRAFFI C SI GNAL

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 11. 0%

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1

RR | NVOCLVEMENT 05/ 12/ 04
CONTRACT CODE 'E '
20 CONTRACT | TEMS

FEDERAL Al D ACST- P088- (044) E
PHG P088- ( 044) E

PROPGOSALS | SSUED 6 FUND TOTAL HB1 343, 000 TOTAL NUMBER OF WORKI NG DAYS 45
NUMBER OF Bl DDERS 3 ENG NEERS EST 208, 000. 00 AMOUNT UNDER 51, 212. 75 PERCENT UNDER EST 24. 62
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 156, 787. 25 3 Rl CHARD A HEAPS 916 386-8857
ELECTRI CAL CONTRACTOR | NC 00472728
8909 FLORI N ROAD FAX 916 386-1354
SACRAMENTO CA 95829
2 165, 238. 00 2 CLAYBORN CONTRACTI NG 530 268-9512
GROUP | NC 00565144
10556 COMVBI E ROAD FAX 530 268-9524
AUBURN CA 95602-8908
3 192, 688. 00 1 TENNYSON ELECTRI C I NC 925 606-1038

7275 NATI ONAL DR STE A2
LI VERMORE CA 94550

00717998
FAX 925 606- 7656



10-0J2704
10- AVA- 88-1
05/ 11/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
05/ 12/ 04

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ADVANCED ENVI RONMENTAL SERVI CES LEAD AND ARSENI C HEALTH AND SAFETY PLANS

CORTE MADERA CA

BAI LYS TRENCHLESS
RANCHO MURI ETA CA

CENTERLI NE STRI PI NG
ELK GROVE CA

MARTI N BROTHERS
RANCHO CORDOVA CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

THOVAS AND PRATT
EL SOBRANTE CA

BORI NG

STRI PI NG AND LEAD COWPLI ANCE PLAN ( PARTI AL)

ASPHALT CONCRETE

CONSTRUCTI ON AREA SI GNS, SI GNS

PORTABLE CHANGEABLE MESSAGE SI GN

WATER POLLUTI ON CONTROL PLAN



10-0J2704 Bl D245

10- AVA- 88-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

05/ 11/ 04 05/ 12/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CENTERLI NE STRI PI NG ITEM5 6 THRU 9 AND 17 THRU 19
ELK GROVE CA
FARWEST SAFETY ITEMS 3, 10, 11, 15 AND 16
LODI CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 DI AZ CORPORATI ON CONSTRUCTI ON AREA SI GNS, STRI PI NG ( PARTI AL)
SAN JOSE CA
DI AZ CORPORATI ON TRAFFI C CONTROL ( PARTI AL)

SAN JOSE CA



10-0J2704 Bl D245

10- AMA- 88- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
05/ 11/ 04 05/ 12/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 186. 00* 1, 186. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00* 1, 500. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 1, 695. 00* 1, 695. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 3, 000. 00* 3, 000. 00
5 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 4, 000. 00* 4, 000. 00
6 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 340 13.75 4,675.00
STRI PE
7 (S) 032805 REMOVE WHI TE THERMOPLASTI C TRAFFI C M 310 5. 00 1, 550. 00
STRI PE
8 (S) 032806 REMOVE WHI TE THERMOPLASTI C PAVEMENT MR 29 32.25 935. 25
MARKI NG
9 (S) 150722 REMOVE PAVENMENT MARKER EA 74 2.00 148. 00
10 150742 REMOVE ROADSI DE S| GN EA 4 100. 00 400. 00
11 152390 RELOCATE ROADSI DE SI GN EA 1 175. 00 175. 00
12 032807 LEAD AND ARSENI C HEALTH AND SAFETY PLAN LS LUMP SUM 2, 300. 00* 2, 300. 00
13 (S) 390101 ASPHALT CONCRETE TONN 6 200. 00 1, 200. 00
14 (S) 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 12 320. 00 3, 840. 00
AREA)
15 566011 ROADSI DE SI GN - ONE POST EA 2 275. 00 550. 00
16 568001 I NSTALL SI GN (STRAP AND SADDLE BRACKET EA 3 125. 00 375. 00
METHOD)
17 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 40 80. 00 3, 200. 00
18 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 320 8. 25 2, 640. 00
( SPRAYABLE)
19 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 63 6. 00 378. 00
20 860201 SI GNAL AND LI GHTI NG LS LUMP SUM 123, 040. 00* 123, 040. 00

TOTAL 156, 787. 25



10-0J2704 Bl D245

10- AVA- 88-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
05/ 11/ 04 05/ 12/ 04
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 100. 00* 100. 00 2,500. 00* 2500. 00
2 600. 00* 600. 00 2, 000. 00* 2000. 00
3 1, 100. 00* 1100. 00 2,500. 00* 2500. 00
4 3, 600. 00* 3600. 00 8, 500. 00* 8500. 00
5 2, 300. 00* 2300. 00 3, 500. 00* 3500. 00
6 14. 00 4760. 00 10. 00 3400. 00
7 5. 00 1550. 00 10. 00 3100. 00
8 33. 00 957. 00 10. 00 290. 00
9 2.00 148. 00 5. 00 370. 00
10 80. 00 320. 00 100. 00 400. 00
11 150. 00 150. 00 200. 00 200. 00
12 5, 000. 00* 5000. 00 1, 500. 00* 1500. 00
13 125. 00 750. 00 300. 00 1800. 00
14 225. 00 2700. 00 200. 00 2400. 00
15 150. 00 300. 00 300. 00 600. 00
16 100. 00 300. 00 200. 00 600. 00
17 80. 00 3200. 00 20. 00 800. 00
18 8. 25 2640. 00 10. 00 3200. 00
19 6. 00 378. 00 10. 00 630. 00
20 134, 385. 00* 134385. 00 154, 398. 00* 154398. 00
TOT 165, 238. 00 192, 688. 00



