STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENING DATE 05/ 12/ 04 IN AMADOR COUNTY | N PI NE GROVE AT 05/ 17/ 04
CONTRACT NUVBER 10- 0H4004 RI DGE ROAD CONTRACT CODE ' F °
LOCATI ON 10- AVA- 88-22. 6 20 CONTRACT | TEMS
I NSTALL SI GNALS FEDERAL AlD ACST- PO88- (045) E
PHG- P088- (045) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 7. 0%
PROPOSALS | SSUED 5 FUND TOTAL  HBL 161, 000 TOTAL NUMBER OF WORKI NG DAYS
NUMBER OF BIDDERS 4  ENG NEERS EST 158, 000. 00 AMOUNT UNDER 22, 755. 00 PERCENT UNDER EST 14. 40
PROGRAM ELENMENTS RAS
BI D RANK BID TOTAL  BI DDER | D Bl DDER | NFORVATI ON ( NAVE/ ADDRESS/ LOCATI ON)
1 135,245.00 2 CLAYBORN CONTRACTI NG GROUP | NC 530 268-9512
00565144
10556 COVBI E ROAD FAX 530 268- 9524
AUBURN CA 95602- 8908
2 135,248.00 4 RI CHARD A HEAPS 916 386- 8857
ELECTRI CAL CONTRACTOR | NC 00472728
8909 FLORI N ROAD FAX 916 386- 1354
SACRAMENTO CA 95829
3 138,775.00 1 TENNYSON ELECTRI C | NC 925 606- 1038
00717998
7275 NATI ONAL DR STE A2 FAX 925 606- 7656
LI VERVORE CA 94550
4 205,000.00 3 M KE BROWN ELECTRI C CO 707 792-8100

561 A MERCANTI LE DRI VE
COTATI CA 94931-3040

FAX

00306767
707 792-8110



10- 0H4004 Bl D245

10- AVA- 88- 2 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

05/ 12/ 04 05/ 17/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 CENTERLI NE STRI PI NG ITEM5S 7 THRU 9 AND 17 AND 18
ELK GROVE CA

R AND R SUPERI OR SAFETY ITEMS 3, 10, 11 AND 13 THRU 16
LODI CA



10- 0H4004 Bl D245

10- AVA- 88- 2 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

05/ 12/ 04 05/ 17/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ADVANCED ENVI RONMENTAL SERVI CES LEAD AND ARSENI C COVPLI ANCE PLAN
CORTE MADERA CA
CHRI SP COVPANY STRI PI NG
FREMONT CA
K R C SAFETY COVPANY CONSTRUCTI ON AREA SI GNS AND SI GNI NG
VI SALI A CA
NORWOCD CONSTRUCTI ON BORI NG AND REMOVE METAL BEAM GUARD RAI LI NG
BYRON CA
STATEW DE SAFETY AND SI GNS PORTABLE CHANGEABLE MESSAGE SI GN
NI POMO CA
THOVAS AND PRATT PREPARE WATER POLLUTI ON CONTROL PLAN

EL SOBRANTE CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 DI AZ CORPORATI ON SI GNI NG, STRI PI NG AND TRAFFI C CONTROL ( PARTI AL)
SAN JOSE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ADVANCED CUTTI NG AND PAVI NG ROCK VWHEEL TRENCHI NG
MORGAN HI LL CA
K R C SAFETY COVPANY CONSTRUCTI ON AREA AND ROADSI DE SI GNS
VI SALI A CA

CONTI NUED ON NEXT PAGE



10- 0H4004 Bl D245

10- AVA- 88- 2 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
05/ 12/ 04 05/ 17/ 04
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 RI LEYS STRI PI NG STRI PI NG

BENI Cl A CA
STATEW DE SAFETY AND SI GNS PORTABLE CHANGEABLE MESSAGE SI GNS
FAI RFI ELD CA
THOVAS AND PRATT LEAD COVPLI ANCE PLAN AND TRAFFI C CONTRCL
EL SOBRANTE CA
THOVAS AND PRATT PREPARE WATER POLLUTI ON CONTROL PLAN

EL SOBRANTE CA



10- 0H4004 Bl D245

10- AMA- 88- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/ 12/ 04 05/ 17/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 100. 00* 100. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 500. 00* 500. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 750. 00* 750. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 5, 000. 00* 5, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 3, 000. 00* 3, 000. 00
6 150662 REMOVE METAL BEAM GUARD RAI LI NG M 21 86. 00 1, 806. 00
7 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 11 315. 00 3, 465. 00
STRI PE
8 (S) 032815 REMOVE WHI TE THERMOPLASTI C STRI PE M 9 35. 00 315. 00
9 (S) 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 21 50. 00 1, 050. 00
10 150742 REMOVE ROADSI DE S| GN EA 5 34.00 170. 00
11 150748 REMOVE ROADSI DE SI GN PANEL EA 2 25. 00 50. 00
12 032816 LEAD AND ARSENI C HEALTH AND SAFETY PLAN LS LUMP SUM 2, 000. 00* 2, 000. 00
13 566011 ROADSI DE SI GN - ONE POST EA 4 125. 00 500. 00
14 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 2 80. 00 160. 00
METHOD)
15 820107 DEL| NEATOR ( CLASS 1) EA 2 40. 00 80. 00
16 820132 OBJECT MARKER (TYPE L) EA 4 40. 00 160. 00
17 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 7 210. 00 1, 470. 00
( SPRAYABLE)
18 (S) 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) M2 28 21.00 588. 00
19 860201 SI GNAL AND LI GHTI NG LS LUMP SUM 111, 581. 00* 111, 581. 00
20 860890 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 2, 500. 00* 2, 500. 00
( COUNT)

TOTAL 135, 245. 00



10- 0H4004 Bl D245

10- AVA- 88- 2 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
05/ 12/ 04 05/ 17/ 04
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 1, 000. 00* 1000. 00 1, 500. 00* 1500. 00 1, 000. 00* 1000. 00

2 1, 000. 00~ 1000. 00 3, 400. 00* 3400. 00 2, 500. 00* 2500. 00

3 2,100. 00* 2100. 00 2, 000. 00* 2000. 00 2,100. 00* 2100. 00

4 5, 000. 00* 5000. 00 6, 500. 00* 6500. 00 25, 000. 00* 25000. 00

5 2, 800. 00* 2800. 00 3, 000. 00* 3000. 00 5, 200. 00* 5200. 00

6 20. 00 420. 00 40. 00 840. 00 310. 00 6510. 00

7 650. 00 7150. 00 20. 00 220. 00 400. 00 4400. 00

8 100. 00 900. 00 20. 00 180. 00 5.00 45. 00

9 85. 00 1785. 00 20. 00 420. 00 55. 00 1155. 00
10 100. 00 500. 00 100. 00 500. 00 100. 00 500. 00
11 75. 00 150. 00 100. 00 200. 00 75. 00 150. 00
12 2, 300. 00* 2300. 00 1, 500. 00* 1500. 00 2, 265. 00* 2265. 00
13 235.00 940. 00 300. 00 1200. 00 235.00 940. 00
14 150. 00 300. 00 200. 00 400. 00 150. 00 300. 00
15 35. 00 70. 00 100. 00 200. 00 35. 00 70. 00
16 45. 00 180. 00 100. 00 400. 00 45. 00 180. 00
17 250. 00 1750. 00 30. 00 210. 00 259. 00 1813. 00
18 70. 00 1960. 00 30. 00 840. 00 30. 00 840. 00
19 96, 710. 00* 96710. 00 111, 765. 00* 111765. 00 146, 532. 00* 146532. 00
20 8, 233. 00* 8233. 00 3, 500. 00* 3500. 00 3, 500. 00* 3500. 00
TOT 135, 248. 00 138, 775. 00 205, 000. 00



