STATE OF CALI FORNI A BI D SUMMARY

Bl D OPENI NG DATE 05/ 18/ 04
CONTRACT NUMBER 04-1S9624
LOCATI ON 04- MRN-1-43. 2

IN MARI N COUNTY AT 3.5 KM SOQUTH OF
TOVALES PETALUVA ROAD

REPAI R STORM DAMAGE

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 12. 0%

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
06/ 15/ 04
CONTRACT CODE 'F '
38 CONTRACT | TEMS

FEDERAL AlD ACST- 35L6- (004) E
P- 35L6- (004) E

PROPGOSALS | SSUED 11 FUND TOTAL HA23 194, 000 TOTAL NUMBER OF WORKI NG DAYS 35
NUMBER OF Bl DDERS 2 ENG NEERS EST 132, 000. 00 AMOUNT OVER 35, 616. 00 PERCENT OVER EST 26. 98
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 167, 616. 00 2 SONOVA ENG NEERI NG | NC 707 433-1110
00795703
110 DRY CREEK ROAD FAX 707 433-5115
HEALDSBURG CA 95448
2 137, 047. 00 1 W R FORDE ASSCClI ATES 510 215-9338

NO GOCD FAI TH EFFRT
984 HENSLEY STREET
RICHVOND CA 94801

00814744

FAX 510 215-9867



04- 159624 Bl D245

04- MRN-1- 43 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
05/ 18/ 04 06/ 15/ 04
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 NI TTA CONSTRUCTI ON I TEM5 20 THRU 25
LOOM S CA
ON SI TE EQUI PVMENT RENTAL | TEM 10
CHOWNCHI LLA CA
STATEW DE SAFETY AND SI GNS ITEM5 8, 11 AND 38
FAI RFI ELD CA
TATI NG TRUCKI NG TRUCKI NG

PETALUVA CA



04- 159624 Bl D245
04- MRN-1- 43 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

05/ 18/ 04 06/ 15/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 BRUCE ENTERPRI SES STRI PI NG
NOVATO CA
GLOBAL ENVI RONMENTAL NETWORK I TEMS 2 AND 19
FOUNTAI N VALLEY CA
NI TTA CONSTRUCTI ON I TEM5 20 THRU 25
LOOM S CA
STATEW DE SAFETY AND SI GNS I TEMS 8 AND 11
FAI RFI ELD CA
VWHI TESI DE CONCRETE CONCRETE

RICHVOND CA



04- 159624 Bl D245

04- NRN- 1- 43 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
05/ 18/ 04 06/ 15/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 120 20. 00 2, 400. 00
2 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 866. 00* 2, 866. 00
PREVENTI ON PLAN
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 7, 613. 00* 7,613. 00
4 074029 TEMPORARY SI LT FENCE M 90 18. 00 1, 620. 00
5 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 2 775. 00 1, 550. 00
6 074034 TEMPORARY COVER M2 2 95. 00 190. 00
7 (S) 120161 TEMPORARY TRAFFI C STRI PE MR 30 72. 00 2, 160. 00
8 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 20 36. 00 720. 00
9 (S) 128602 TRAFFI C CONTROL SYSTEM (ONE \AAY) LS LUMP SUM 7, 870. 00* 7, 870. 00
10 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 100 92. 00 9, 200. 00
11 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 30 250. 00 7,500. 00
12 (S) 150710 REMOVE TRAFFI C STRI PE M 240 10. 00 2, 400. 00
13 (S) 150722 REMOVE PAVEMENT MARKER EA 40 7.00 280. 00
14 (S) 150805 REMOVE CULVERT M 30 139. 00 4,170. 00
15 (S) 150857 REMOVE ASPHALT CONCRETE SURFACI NG VB 20 190. 00 3, 800. 00
16 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 9, 148. 00* 9, 148. 00
17 160120 REMOVE TREE EA 4 802. 00 3, 208. 00
18 190101 ROADWAY EXCAVATI ON VB 200 97. 00 19, 400. 00
19 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 5, 726. 00* 5, 726. 00
20 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 1 20. 00 20. 00
21 (S) 203014 FI BER ( EROSI ON CONTROL) KG 30 21.00 630. 00
22 (S) 203021 FI BER ROLLS M 32 90. 00 2, 880. 00
23 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 2 665. 00 1, 330. 00
24 (S) 203056 COWVERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 90 1. 00 90. 00
25 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTRQL) KG 7 58. 00 406. 00
26 390102 ASPHALT CONCRETE ( TYPE A) TONN 50 218. 00 10, 900. 00
27 ('SF)510502 M NOR CONCRETE (M NOR STRUCTURE) VB 3 1, 452. 00 4, 356. 00
28 510535 M NOR CONCRETE ( HEADWALL) VB 7 1, 674. 00 11, 718. 00
29 664040 1050 MVl CORRUGATED STEEL Pl PE M 20 580. 00 11, 600. 00
(3.51 MM THI CK)
30 721010 ROCK SLOPE PROTECTI ON VB 2 952. 00 1, 904. 00
(BACKING NO. 1, METHOD B)
31 721011 ROCK SLOPE PROTECTI ON VB 30 192. 00 5, 760. 00
(BACKI NG NO. 2, METHOD B)
32 721023 ROCK SLOPE PROTECTI ON (1/2T, METHOD B) VB 25 216. 00 5, 400. 00
33 721024 ROCK SLOPE PROTECTI ON (1/4T, METHOD B) VB 40 163. 00 6, 520. 00
34 729010 ROCK SLOPE PROTECTI ON FABRI C MR 260 14. 00 3, 640. 00



04- 159624 Bl D245

04- MRN-1- 43 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
05/ 18/ 04 06/ 15/ 04
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
35 800001 FENCE (TYPE BW MNETAL POST) M 170 23.00 3, 910. 00
36 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 260 7.00 1, 820. 00
37 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 40 14. 00 560. 00
38 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWVP SUM 2, 351. 00* 2,351.00

TOTAL 167, 616. 00



04- 159624 Bl D245

04- MRN-1- 43 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
05/ 18/ 04 06/ 15/ 04
| TEM SECOND
Bl D AMOUNT

1 10. 00 1200. 00
2 2, 200. 00~ 2200. 00
3 3, 500. 00* 3500. 00
4 10. 00 900. 00
5 500. 00 1000. 00
6 100. 00 200. 00
7 16. 00 480. 00
8 30. 00 600. 00
9 5, 000. 00* 5000. 00
10 50. 00 5000. 00
11 175. 00 5250. 00
12 17. 00 4080. 00
13 3.00 120. 00
14 40. 00 1200. 00
15 280. 00 5600. 00
16 25, 000. 00* 25000. 00
17 400. 00 1600. 00
18 41. 00 8200. 00
19 5, 000. 00* 5000. 00
20 1.00 1.00
21 15. 00 450. 00
22 45. 00 1440. 00
23 463. 00 926. 00
24 1.00 90. 00
25 40. 00 280. 00
26 230. 00 11500. 00
27 1, 500. 00 4500. 00
28 1, 500. 00 10500. 00
29 300. 00 6000. 00
30 160. 00 320. 00
31 150. 00 4500. 00
32 150. 00 3750. 00
33 150. 00 6000. 00
34 11. 00 2860. 00
35 20. 00 3400. 00
36 10. 00 2600. 00
37 4.00 160. 00
38 1, 640. 00* 1640. 00
TOT 137, 047. 00



