STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT
Bl D OPENI NG DATE 05/ 18/ 04 I N MONTEREY COUNTY ABOUT 14 KM EAST
CONTRACT NUMBER 05-495704 CF MONTEREY AT 0.9 KM VEST OF
LOCATI ON 05- MON-68-12. 4 CORRAL DE TI ERRA ROAD

REPLACE CULVERT

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 7. 0%

OF TRANSPORTATI ON Bl D245
PACE 1
05/ 19/ 04
CONTRACT CODE 'E '
25 CONTRACT | TEMS

FEDERAL AID ER-35L7-(004)E

TOTAL NUMBER OF WORKI NG DAYS 320

PERCENT UNDER EST 0. 11

805 238-3510
00765025
FAX 805 238-1975

209 984-4800
00595068
FAX 209 984-4700

209 848-1655
00827599
FAX 209 848-1656

408 253-2512

PROPGOSALS | SSUED 13 FUND TOTAL HA23 432, 000
NUMBER OF Bl DDERS 4 ENG NEERS EST 367, 000. 00 AMOUNT UNDER 385. 60
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 366, 614. 40 2 M G E UNDERGROUND | NC
P O BOX 4189
PASO ROBLES CA 93447
2 388, 388. 00 1 ON GRADE CONTRACTI NG
P O BOX 159
JAMESTOMN CA 95327
3 402, 225. 00 4 Cl MARRON | NC
460 N YCSEM TE AVE SU TE 4
OAKDALE CA 95361
4 423, 633. 00 3 STEVENS CREEK QUARRY | NC

12100 STEVENS CANYON ROAD
CUPERTI NO CA 95014

00155174
FAX 408 253-6445



05- 495704 Bl D245

05- MON- 68- 1 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

05/ 18/ 04 05/ 19/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 QUALI TY LANDSCAPE SERVI CE I TEM5 12 THRU 20
WATSONVI LLE CA
STATEW DE SAFETY AND SI GNS | TEMS 4 THRU 6 ( PARTI AL)
NI POMO CA
WALTER C SM TH COVPANY | TEM 22 ( PARTI AL)

CLovIS CA



05- 495704 Bl D245

05- MON- 68- 1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

05/ 18/ 04 05/ 19/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 J A S CONSTRUCTI ON M NOR CONCRETE
APTCS CA
K C 1 ENVI RONMENTAL EROCSI ON CONTRCOL AND PLANTI NG

SAN LU S OBl SPO CA

PACI FI C BORI NG JACKI NG AND BORI NG ( PARTI AL)
CARUTHERS CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 QUALI TY LANDSCAPE ERCSI ON CONTRCL
731 AMVESTI ROAD
WATSONVI LLE CA 95076

SATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL
323 COMVERCI AL STREET
SAN JOSE CA 95112

STATEW DE SAFETY AND SI GNS PORTABLE CHANGEABLE MESSAGE SI GNS
323 COMVERCI AL STREET
SAN JOSE CA 95112

WALTER C SM TH COVPANY | NC BORI NG AND JACKI NG
P O BOX 1047
CLOVIS CA 93613



Bl D245

05- 495704

05- MON- 68- 1 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

05/ 18/ 04 05/ 19/ 04

LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 EMERY LANDSCAPI NG LANDSCAPI NG

SANTA CRUZ CA
J A S CONSTRUCTI ON M NOR CONCRETE
APTCS CA
WALTER C SM TH COVPANY Pl PE JACKI NG

CLovIS CA



05- 495704 Bl D245

05- MON- 68- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/ 18/ 04 05/ 19/ 04
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 230 9. 00 2, 070. 00
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 200. 00* 1, 200. 00
PROGRAM
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 1, 900. 00* 1, 900. 00
4 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 1, 370. 00* 1, 370. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 12, 540. 00* 12, 540. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 5, 880. 00* 5, 880. 00
7 150206 ABANDON CULVERT EA 1 3, 350. 00 3, 350. 00
8 150821 REMOVE HEADWAL L EA 1 4. 500. 00 4, 500. 00
9 151531 RECONSTRUCT FENCE M 16 135. 00 2, 160. 00
10 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 4, 500. 00* 4, 500. 00
11 193114 SAND BACKFI LL VB 45 116. 00 5, 220. 00
12 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 7, 370. 00* 7,370. 00
13 (S) 203001 EROSI ON CONTROL ( BLANKET) M2 53 14. 30 757. 90
14 (S) 203003 STRAW ( ERCS| ON' CONTROL) TONN 0.5 1, 265. 00 632. 50
15 (S) 203014 FI BER ( EROSI ON CONTROL) KG 130 10. 00 1, 300. 00
16 (S) 203024 COVPOST ( EROSI ON' CONTROL) VB 1 380. 00 380. 00
17 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 4 482. 00 1, 928. 00
18 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 20 19. 00 380. 00
19 (S) 204017 PLANT ( GROUP W EA 200 16. 50 3, 300. 00
20 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 4, 950. 00* 4, 950. 00
21 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 24 2.364.00 56, 736. 00
22 655578 JACKED 1200 MV REI NFORCED CONCRETE PI PE M 90 2, 284. 00 205, 560. 00
(CLASS V)
23 721023 ROCK SLOPE PROTECTI ON (1/2T, METHOD B) VB 49 124. 00 6, 076. 00
24 729010 ROCK SLOPE PROTECTI ON FABRI C M2 38 23. 00 874. 00
25 999990 MOBI LI ZATI ON LS LUMP SUM 31, 680. 00* 31, 680. 00

TOTAL 366, 614. 40



05- 495704 Bl D245

05- MON- 68- 1 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
05/ 18/ 04 05/ 19/ 04
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 32.00 7360. 00 20. 00 4600. 00 20. 00 4600. 00
2 1, 700. 00~ 1700. 00 2, 500. 00* 2500. 00 2, 500. 00* 2500. 00
3 23, 000. 00* 23000. 00 6, 000. 00* 6000. 00 5, 000. 00* 5000. 00
4 3, 000. 00~ 3000. 00 1, 500. 00~ 1500. 00 10, 000. 00~ 10000. 00
5 23, 000. 00* 23000. 00 6, 000. 00* 6000. 00 40, 000. 00* 40000. 00
6 6, 400. 00* 6400. 00 4,000. 00* 4000. 00 8, 000. 00* 8000. 00
7 3, 000. 00 3000. 00 2, 000. 00 2000. 00 5, 000. 00 5000. 00
8 4,600. 00 4600. 00 2,000. 00 2000. 00 2, 000. 00 2000. 00
9 200. 00 3200. 00 50. 00 800. 00 100. 00 1600. 00
10 4,500. 00* 4500. 00 10, 000. 00* 10000. 00 4,500. 00* 4500. 00
11 82. 00 3690. 00 150. 00 6750. 00 100. 00 4500. 00
12 5, 000. 00* 5000. 00 8, 000. 00* 8000. 00 2, 500. 00* 2500. 00
13 16. 00 848. 00 15. 00 795. 00 18. 00 954. 00
14 3, 800. 00 1900. 00 1, 500. 00 750. 00 4,000. 00 2000. 00
15 3.00 390. 00 10. 00 1300. 00 4.00 520. 00
16 455. 00 455. 00 500. 00 500. 00 525. 00 525. 00
17 181. 50 726. 00 500. 00 2000. 00 210. 00 840. 00
18 10. 00 200. 00 20. 00 400. 00 12. 00 240. 00
19 20. 00 4000. 00 20. 00 4000. 00 18. 50 3700. 00
20 9, 400. 00* 9400. 00 5, 500. 00* 5500. 00 3, 500. 00* 3500. 00
21 1, 700. 00 40800. 00 2,200. 00 52800. 00 2, 000. 00 48000. 00
22 2,500. 00 225000. 00 2,470. 00 222300. 00 2,400. 00 216000. 00
23 121. 00 5929. 00 150. 00 7350. 00 340. 00 16660. 00
24 55. 00 2090. 00 10. 00 380. 00 13. 00 494. 00
25 8, 200. 00* 8200. 00 50, 000. 00* 50000. 00 40, 000. 00* 40000. 00
TOT 388, 388. 00 402, 225. 00 423, 633. 00



