STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

Bl D OPENI NG DATE 05/ 20/ 04 IN LOS ANGELES COUNTY I N
CONTRACT NUMBER 07-1Y4004 LOS ANGELES AT VARI QUS LOCATI ONS
LOCATI ON 07-LA-5-15.3/16.6

ASPHALT CONCRETE OVERLAY

PACE 1
05/ 24/ 04
CONTRACT CODE 'H '
17 CONTRACT | TEMS

FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN' S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
PROPGOSALS | SSUED 13 FUND TOTAL HMVL 0 TOTAL NUMBER OF WORKI NG DAYS 180
NUMBER OF BI DDERS 4 ENG NEERS EST 514, 000. 00 AMOUNT UNDER 53, 510. 00 PERCENT UNDER EST 10. 41
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 460, 490. 00 3 PETERSON CHASE GENERAL 949 252-0441 CC PREF CLAI MED

ENG NEERI NG CONSTRUCTI ON | NC
1792 KAl SER AVENUE
IRVINE CA 92614-5706

2 526, 617. 00 1 ALL AMERI CAN ASPHALT
P O BOX 2229
CORONA CA 92878-2229

3 550, 316. 00 4 J MC LOUGHLI N ENG NEERI NG
CO INC

10722 ARROW ROUTE SUI TE 716
RANCHO CUCAMONGA CA 91730

4 701, 072. 50 2 HI GHLAND CONSTRUCTI ON | NC

133 NORTH PI XLEY STREET
ORANGE CA 92868

00615876
FAX 949 252-0266

909 736-7600 CC PREF CLAI MED
00267073
FAX 909 739-4671

909 944-1037 CC PREF CLAI MED
00676575
FAX 909 944-3112

714 538-5156 SB PREF CLAI MED
00743775
FAX 714 538-5157 BID IS OVER SBP
PREFERENCE LIM TS

3. 0%



07-1Y4004 Bl D245

07-LA-5-15 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

05/ 20/ 04 05/ 24/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 AUSTI N ENTERPRI SE GRI NDI NG
BAKERSFI ELD CA
CALI FORNI A TRAFFI C MAI NTENANCE STRI PI NG
BURBANK CA
ORTI Z RUBBERI ZED ASPHALT CONCRETE
COLTON CA
PAVEMENT RECYCLI NG COLD PLANE

RI VERSI DE CA

TRAFFI C LOCOPS RAMP METER
ANAHEI M CA



07-1Y4004 Bl D245

07-LA-5-15 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

05/ 20/ 04 05/ 24/ 04

LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 AUSTI N ENTERPRI SE GRI ND PORTLAND CEMENT CONCRETE PAVEMENT
BAKERSFI ELD CA
GLOBAL ENVI RONMENTAL NETWORK PORTABLE CHANGEABLE MESSAGE SI GNS
FOUNTAI N VALLEY CA
GLOBAL ENVI RONMENTAL NETWORK PREPARE WATER POLLUTI ON CONTROL PLAN
FOUNTAI N VALLEY CA
SM TH AND SON | NC CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PORTI ON)
FALLBROOK CA
TRAFFI C LOCOPS CRACKFI LLI NG I NC ELECTRI CAL
ANAHEI M CA
VEST COAST DEMOLI TI ON SAW AND REMOVE PORTLAND CEMENT CONCRETE PAVEMENT
ANAHEI M CA
WORKS STRI PI NG AND NMARKI NG STRI PI NG AND MARKI NG
VEST COVINA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 AUSTI N ENTERPRI SE GRI NDI NG

BAKERSFI ELD CA
ORTI Z PAVEMENT COVPANY ASPHALT

CONTI NUED

COLTON CA

PAVEMENT RECYCLI NG SYSTEMS
RI VERSI DE CA
ON NEXT PAGE

COLD PLANI NG



07-1Y4004
07-LA-5-15
05/ 20/ 04

SUMMARY OF
LI' ST OF

Bl DDER | D NAME AND ADDRESS

REMAI NI NG B

Bl D245
PAGE 4
05/ 24/ 04

DDERS
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 WEST COAST DEMCLI TI ON
ANAHEI M CA

WORKS STRI PI NG AND MARKI NG
VWEST COVINA CA

Bl DDER | D NAME AND ADDRESS

CONCRETE EXCAVATI ON

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 CALI FORNI A TRAFFI C
BURBANK CA

ITEMS 9 THRU 15 ( PARTI AL)



07-1Y4004 Bl D245

07- LA-5-15 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/ 20/ 04 05/ 24/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 000. 00* 2, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2, 500. 00* 2, 500. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4, 000. 00* 4, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 21, 000. 00* 21, 000. 00
5 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 8, 940 3. 00 26, 820. 00
6 390126 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 650 119. 00 77, 350. 00
7 401108 REPLACE CONCRETE PAVEMENT VB 360 780. 00 280, 800. 00
(RAPI D STRENGTH CONCRETE)
8 (S) 032833 GRI ND REPLACEMENT CONCRETE PAVEMENT MR 1, 530 10. 00 15, 300. 00
9 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 130 30. 00 3, 900. 00
10 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2,120 1. 00 2,120. 00
11 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 350 2.00 700. 00
12 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 420 2.00 840. 00
(BROKEN 10.98 M- 3.66 M
13 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 360 2.00 720. 00
(BROKEN 5.18 M- 2.14 M
14 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 130 3. 00 390. 00
15 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 210 5. 00 1, 050. 00
16 (S) 861088 MODI FY RAMP METERI NG SYSTEM LS LUMP SUM 6, 000. 00* 6, 000. 00
17 999990 MOBI LI ZATI ON LS LUMP SUM 15, 000. 00* 15, 000. 00

TOTAL 460, 490. 00



07-1Y4004 Bl D245
07-LA-5-15 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
05/ 20/ 04 05/ 24/ 04
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 1, 000. 00* 1000. 00 1, 000. 00* 1000. 00 1, 200. 00* 1200. 00
2 20, 000. 00* 20000. 00 5, 000. 00* 5000. 00 6, 000. 00* 6000. 00
3 6, 000. 00* 6000. 00 5, 500. 00* 5500. 00 20, 000. 00* 20000. 00
4 18, 700. 00* 18700. 00 60, 000. 00* 60000. 00 45, 000. 00* 45000. 00
5 2.75 24585. 00 3. 40 30396. 00 3.00 26820. 00
6 89. 00 57850. 00 104. 00 67600. 00 110. 00 71500. 00
7 1, 000. 00 360000. 00 880. 00 316800. 00 1, 200. 00 432000. 00
8 9.70 14841. 00 10. 00 15300. 00 12. 00 18360. 00
9 44.00 5720. 00 40. 00 5200. 00 35. 00 4550. 00
10 1.65 3498. 00 2.00 4240. 00 1.25 2650. 00
11 4.40 1540. 00 5. 00 1750. 00 2.25 787.50
12 1.10 462. 00 1.00 420. 00 1.25 525. 00
13 1.10 396. 00 1.00 360. 00 1.25 450. 00
14 5.50 715. 00 5.00 650. 00 3.00 390. 00
15 11.00 2310. 00 10. 00 2100. 00 4.00 840. 00
16 4,000. 00* 4000. 00 4,000. 00* 4000. 00 5, 000. 00* 5000. 00
17 5, 000. 00* 5000. 00 30, 000. 00* 30000. 00 65, 000. 00* 65000. 00
TOT 526, 617. 00 550, 316. 00 701, 072. 50




