SUMMARY

I N ORANGE COUNTY | N ANAHEI M AT
ROUTE 57 AND 91 SEPARATI ON

GROOVE EXI STI NG PAVEMENT

STATE OF CALI FORNI A Bl D
Bl D OPENI NG DATE 05/ 20/ 04
CONTRACT NUMBER 12- 00044
LOCATI ON 12- ORA-57-15.4/15. 4
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 8. 0%

PROPGOSALS | SSUED 10 FUND TOTAL HB1

NUMBER OF Bl DDERS 4 ENG NEERS EST

PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D
1 144, 375. 00 4
2 150, 330. 00 1
3 173, 910. 00 2
4 189, 127. 00 3

265, 000
203, 000. 00 AMOUNT UNDER

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
05/ 24/ 04
CONTRACT CODE 'C '
17 CONTRACT | TEMS

FEDERAL Al D ACST- P091- (120) E
PH- P091- (120) E

TOTAL NUMBER OF WORKI NG DAYS 50

58, 625. 00

PERCENT UNDER EST 28. 88

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

TRUESDELL CORPORATI ON COF
CALI FORNI A | NC

3529 E WOOD STREET
PHCENI X AZ 95040

CONTRACTORS CHEM CAL | NC

3130 DEPOT ROAD
HAYWARD CA 94545

AMVERI CAN Cl VI L CONSTRUCTORS
WEST COAST | NC

3701 MALLARD DRI VE

BENI CI A CA 94510

J MC LOUGHLI N ENG NEERI NG CO
I NC

10722 ARROW ROUTE STE 716
RANCHO CUCAMONGA CA 91730

602 437-1711
00615058
FAX 602 437-1821

510 783-5631
00465453
FAX 510 783-3468

707 746-8028
00526319
FAX 707 746- 0936

909 944-1037
00676575
FAX 909 944-3112



12- 00044
12-ORA-57-1
05/ 20/ 04

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

REMAI NI NG BI DDERS

SUBCONTRACTORS

Bl D245
PAGE 2
05/ 24/ 04

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ADVANCED SAFETY PRODUCT
FALLBROOK CA

AUSTI N ENTERPRI SES
BAKERSFI ELD CA

GLOBAL ENVI RONMENTAL
FOUNTAI N VALLEY CA

NELSON | NDUSTRI AL
OKLAHOVA I TY K

STATEW DE SAFETY AND SI GNS
NI POMO CA

SUDHAKAR COVPANY
RI ALTO CA

| TEM 5

I TEM 11

ITEM5 1 AND 10

I TEM 9

I TEM5 3 AND 4

| TEMS 14 THRU 16



12- 00044 Bl D245

12-ORA-57-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

05/ 20/ 04 05/ 24/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 AUSTI N ENTERPRI SES I TEM 11 (PORTI ON)
BAKERSFI ELD CA 93312

STATEW DE SAFETY AND SI GNS I TEMS 3 THRU 5 ( PORTI ON)
POMY CA 92064

STERNDAHL ENTERPRI SES ITEMS 6 THRU 8, 10 AND 14 THRU 16 ( PORTI ON)
SUN VALLEY CA 91352

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
POMY CA
SUDHAKAR COVPANY STRI PI NG
RI ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 AUSTI N ENTERPRI SES GROVE PAVEMENT

BAKERSFI ELD CA

SUDHAKAR COVPANY TRAFFI C STRI PI NG
RI ALTO CA



12- 00044 Bl D245

12- ORA-57- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
05/ 20/ 04 05/ 24/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00* 1, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 3, 000. 00* 3, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 2, 700. 00* 2, 700. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 8, 000. 00* 8. 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 3 1, 750. 00 5, 250. 00
6 150704 REMOVE YELLOW THERVOPLASTI C TRAFFI C M 430 6. 00 2. 580. 00
STRI PE
7 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 430 6. 50 2, 795. 00
8 150722 REMOVE PAVEMENT MARKER EA 90 8. 00 720. 00
9 153235 CLEAN BRI DGE DECK M2 4, 450 2. 00 8, 900. 00
10 190110 LEAD COMPLI ANCE PLAN LS LUMP SUM 1, 200. 00* 1, 200. 00
11 (S) 420102 GROOVE EXI STI NG CONCRETE PAVEMENT M2 3, 060 6. 50 19, 890. 00
12 (F) 540102 TREAT BRI DGE DECK M2 4, 450 5. 00 22, 250. 00
13 540109 FURNI SH BRI DGE DECK TREATMENT MATERI AL L 2. 670 16. 50 44, 055. 00
( LOW ODOR)
14 (S) 840561 100 MV THERMOPLASTI C TRAFFI C STRI PE M 850 6. 50 5, 525. 00
15 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 430 6. 50 2, 795. 00
(BROKEN 10.98 M - 3.66 M
16 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 90 13. 50 1, 215. 00
17 999990 MOBI LI ZATI ON LS LUMP SUM 12, 000. 00* 12, 000. 00

TOTAL 144, 375. 00



12- 00044 Bl D245

12-ORA-57-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
05/ 20/ 04 05/ 24/ 04
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 2, 000. 00* 2000. 00 1, 000. 00* 1000. 00 2, 000. 00* 2000. 00

2 3, 000. 00~ 3000. 00 3, 000. 00~ 3000. 00 3, 000. 00~ 3000. 00

3 5, 000. 00* 5000. 00 2, 000. 00* 2000. 00 2, 000. 00* 2000. 00

4 2, 000. 00* 2000. 00 30, 000. 00* 30000. 00 40, 000. 00* 40000. 00

5 2,500. 00 7500. 00 1, 500. 00 4500. 00 1, 000. 00 3000. 00

6 4.00 1720. 00 4.00 1720. 00 4.50 1935. 00

7 2.00 860. 00 2.00 860. 00 2.50 1075. 00

8 5.00 450. 00 5.00 450. 00 6. 00 540. 00

9 3.00 13350. 00 3.00 13350. 00 2.70 12015. 00
10 3, 000. 00* 3000. 00 2, 000. 00* 2000. 00 2, 500. 00* 2500. 00
11 12. 00 36720. 00 6. 00 18360. 00 5.20 15912. 00
12 3. 00 13350. 00 8. 00 35600. 00 4.00 17800. 00
13 20. 00 53400. 00 15. 00 40050. 00 15. 00 40050. 00
14 4.75 4037. 50 4.00 3400. 00 5.00 4250. 00
15 4.75 2042. 50 4.00 1720. 00 5. 00 2150. 00
16 10. 00 900. 00 10. 00 900. 00 10. 00 900. 00
17 1, 000. 00* 1000. 00 15, 000. 00* 15000. 00 40, 000. 00* 40000. 00
TOT 150, 330. 00 173, 910. 00 189, 127. 00



