STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 8

NUMBER OF Bl DDERS 5
PROGRAM ELEMENTS

Bl D RANK

05/ 27/ 04
07-1Y6904

B I

07-LA-110-1.2/13.7

FUND TOTAL
ENG NEERS EST

RAS
Bl D TOTAL

HA21

403, 000. 00 AMOUNT UNDER

Bl DDER | D

318, 946. 00 1

332, 941. 00 5

344, 251. 00 2

397, 031. 50 3

467, 865. 00 4

0. 0% WOVEN S BUSI NESS ENTERPRI SES -
536, 000

D SUMMARY

IN LOS ANGELES COUNTY I N VARI QUS
LOCATI ONS

SEAL BRI DGE DECKS

84, 054. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
06/ 01/ 04
CONTRACT CODE 'G '
20 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS 50

3. 0%

PERCENT UNDER EST 20. 86

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

TRUESDELL CORPORATI ON COF
CALI FORNI A I NC

3529 EAST WOOD STREET
PHCENI X AZ 85040

J MC LOUGHLI N ENG NEERI NG
CO INC

10722 ARROW ROUTE SUI TE 716
RANCHO CUCAMONGA CA 91730

AMVERI CAN Cl VI L CONSTRUCTORS
WEST COAST | NC

3701 MALLARD DRI VE

BENICIA CA 94510
CONTRACTORS CHEM CAL | NC

3130 DEPOT ROAD
HAYWARD CA 94545

DEBRUI N CONSTRUCTI ON | NC

P O BOX 1335
FRENCH CAMP CA 95231

FAX

FAX

FAX

FAX

FAX

602 437-1711
00615058
602 437-1821

909 944-1037
00676575
909 944-3112

707 746-8028
00526319
707 746-0936

510 783-5631
00465453
510 783-3468

209 982-0950
00818674
209 983-1145

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LIM TS



07-1Y6904 Bl D245

07-LA-110-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
05/ 27/ 04 06/ 01/ 04
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A B C RESOURCES I TEM5 13 THRU 19
ONTARIO CA
NELSON | NDUSTRI AL I TEM 9

OKLAHOVA I TY K

PARRI S TRAFFI C CONTRCL I TEM5 3 AND 4
MJRRI ETA CA



07-1Y6904 Bl D245

07-LA-110-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

05/ 27/ 04 06/ 01/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 STERNDAHL ENTERPRI SES STRI PI NG
SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 K R C SAFETY COVPANY CONSTRUCTI ON AREA SI GNS
VI SALIA CA
STERNDAHL ENTERPRI SES STRI PI NG

SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 K R C SAFETY COVPANY | TEM 3 ( PORTI ON)
VI SALIA CA 93291

STERNDAHL ENTERPRI SES ITEMS 4 THRU 8, 10 AND 13 THRU 19 ( PORTI ON)
SUN VALLEY CA 91352

W C C CONSTRUCTORS | TEM 4 ( PORTI ON)
LUCERNE VALLEY CA 92356

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 GLOBAL ENVI RONMENTAL I TEMS 1 AND 4 ( PARTI AL)
FOUNTAI N VALLEY CA
STATEW DE SAFETY AND SI GNS | TEM 3 ( PARTI AL)
NI POMO CA

CONTI NUED ON NEXT PAGE



07-1Y6904
07-LA-110-1
05/ 27/ 04

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 4

06/ 01/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 STERNDAHL ENTERPRI SES
SUN VALLEY CA

STRI PI NG ( PARTI AL)



07-1Y6904 Bl D245

07- LA-110-1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/ 27/ 04 06/ 01/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00* 1, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2, 500. 00* 2, 500. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 8, 750. 00* 8, 750. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 44, 000. 00* 44, 000. 00
5 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 1, 260 5. 00 6, 300. 00
STRI PE
6 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 3, 470 5. 00 17, 350. 00
7 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 37 60. 00 2,220. 00
8 150722 REMOVE PAVEMENT MARKER EA 1, 100 2.00 2, 200. 00
9 153235 CLEAN BRI DGE DECK M2 12, 700 2.00 25, 400. 00
10 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 1, 800. 00* 1, 800. 00
11 (S) 540102 TREAT BRI DGE DECK MR 12, 700 3.00 38, 100. 00
12 540108 FURNI SH BRI DGE DECK TREATMENT MATERI AL L 7,100 17.00 120, 700. 00
13 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 37 68. 00 2,516. 00
14 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2, 440 2.50 6, 100. 00
15 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 150 4.00 600. 00
16 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1,920 2.00 3, 840. 00
(BROKEN 10.98 M- 3.66 M
17 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 210 2.00 420. 00
(BROKEN 5.18 M- 2.14 M
18 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 710 3. 00 2,130. 00
19 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) M 380 4.00 1, 520. 00
20 999990 MOBI LI ZATI ON LS LUMP SUM 31, 000. 00* 31, 000. 00

TOTAL 318, 946. 00



| TEM

NRPRRPRRRRR R
COONOURWNROOONDUITAWNEF

_|
9

07-1Y6904
07-LA-110-1
05/ 27/ 04

15, 000.

332, 941. 00

SUMMARY

30, 000.

OF

REMA

344, 251. 00

FOURTH
Bl D AMOUNT

2, 000. 00* 2000
3, 000. 00* 3000
6, 500. 00* 6500
58, 400. 00* 58400
4.10 5166
2.00 6940
18. 00 666
1.00 1100
3.55 45085
8, 000. 00* 8000
6. 90 87630.
15.50 110050.
100. 00 3700.
2.00 4880.
10. 00 1500.
1.65 3168.
1.65 346.
10. 00 7100.
10. 00 3800.
38, 000. 00* 38000.
397, 031. 50

Bl D245
PAGE 6
06/ 01/ 04
FI FTH
Bl D AMOUNT
1, 500. 00* 1500
5, 000. 00~ 5000.
25, 000. 00* 25000.
100, 000. 00* 100000.
4.75 5985.
2.50 8675.
20. 00 740.
2.50 2750.
3.00 38100.
4, 000. 00* 4000.
3.00 38100.
25.00 177500.
125. 00 4625.
2.50 6100.
12. 00 1800.
2.00 3840.
2.50 525.
12. 50 8875.
12.50 4750.
30, 000. 00* 30000.
467, 865. 00



