STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT
Bl D OPENI NG DATE 05/ 27/ 04 I N ORANGE COUNTY | N BUENA PARK AT
CONTRACT NUMBER 12-0G1404 BURLI NGTON NORTHERN AND SANTA FE
LOCATI ON 12- ORA-39-15.8/16.0 RAI LROAD BRI DGE

CRASH CUSHI ONS AND BARRI ERS

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 5. 0%

PROPGOSALS | SSUED 9 FUND TOTAL HB1 180, 000
NUMBER OF Bl DDERS 4 ENG NEERS EST 158, 000. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D

1 169, 557. 00 2

2 195, 065. 00 4

3 222,700. 00 3

4 227, 882. 35 1

OF TRANSPORTATI ON Bl D245
PACE 1
RR | NVOCLVEMENT 06/ 01/ 04
CONTRACT CODE 'E '
27 CONTRACT | TEMS

FEDERAL AlD ACST- S039- (017)E
PHG- S039- (017) E

TOTAL NUMBER OF WORKI NG DAYS 55

AMOUNT OVER 11, 557.00

PERCENT OVER EST 7.31

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC
1792 KAl SER AVENUE

IRVINE CA 92614-5706

J MC LOUGHLI N ENG NEERI NG
CO INC

10722 ARROW RTE STE 716
RANCHO CUCAMONGA CA 91730

BEADOR CONSTRUCTI ON
COVPANY | NC

26320 LESTER Cl RCLE
CORONA CA 92883

MODERN ALLOYS | NC

11172 WESTERN AVENUE
STANTON CA 90680

949 252- 0441
00615876
FAX 949 252- 0266

909 944-1037
00676575
FAX 909 944-3112

909 674-7352
00720483
FAX 909 674-7495

714 893- 0551
00652040
FAX 714 895-9924



12- 0G1404 Bl D245

12- ORA-39-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

05/ 27/ 04 06/ 01/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 CALI FORNI A TRAFFI C MAI NTENANCE STRI PI NG
BURBANK CA



12- 0G1404 Bl D245

12- ORA-39-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

05/ 27/ 04 06/ 01/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 STERNDAHL ENTERPRI SES STRI PI NG
SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 SUDHAKAR COVPANY STRI PI NG
RI ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL ( PORTI ON)
NI POMO CA
STATEW DE SAFETY AND SI GNS PORTABLE CHANGEABLE MESSACE SI GNS ( PORTI ON)
NI POMO CA
STATEW DE SAFETY AND SI GNS TEMPORARY CRASH CUSHI ONS AND CHANNELI ZERS ( PORTI ON)
NI POMO CA
STERNDAHL ENTERPRI SES STRI PI NG AND MARKERS ( PORTI ON)

SUN VALLEY CA

WEST COAST CONSTRUCTI ON CURBS, GUTTERS AND CONCRETE | SLAND ( PORTI ON)
ANAHEI M CA



12- 0G1404 Bl D245

12- ORA-39-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
05/ 27/ 04 06/ 01/ 04
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 000. 00* 2, 000. 00

PROGRAM

2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 1, 500. 00~ 1, 500. 00

3 ( 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 1, 600. 00* 1, 600. 00

4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 14, 000. 00* 14, 000. 00

5 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 1, 660 4.50 7,470.00

6 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 19 40. 00 760. 00

7 (S) 120300 TEMPORARY PAVEMENT MARKER EA 80 11.00 880. 00

8 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 1, 600. 00 3, 200. 00

9 129000 TEMPORARY RAI LI NG ( TYPE K) M 280 45. 00 12, 600. 00
10 129100 TEMPORARY CRASH CUSHI ON MODULE EA 22 200. 00 4, 400. 00
11 129150 TEMPORARY TRAFFI C SCREEN M 280 5. 00 1, 400. 00
12 150711 REMOVE PAI NTED TRAFFI C STRI PE M 330 3.30 1, 089. 00
13 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 260 3. 40 884. 00
14 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG %24 2 50. 00 100. 00
15 150722 REMOVE PAVEMENT MARKER EA 80 2.50 200. 00
16 153215 REMOVE CONCRETE (CURB AND GUTTER) M 80 20. 00 1, 600. 00
17 153222 REMOVE CONCRETE | SLAND ( PORTI ONS) VB 14 200. 00 2, 800. 00
18 156590 REMOVE CRASH CUSHI ON ( SAND FI LLED) EA 28 20. 00 560. 00
19 160101 CLEARI NG AND GRUBBI NG LS LUWVP SUM 1, 000. 00* 1, 000. 00
20 190101 ROADWAY EXCAVATI ON VB 58 100. 00 5, 800. 00
21 731502 M NOR CONCRETE (M SCELLANEQUS VB 24 550. 00 13, 200. 00

CONSTRUCTI ON)

22 839604 CRASH CUSHI ON ( REACT 9CBB) EA 2 37, 500. 00 75, 000. 00
23 839705 CONCRETE BARRI ER ( TYPE 60E) M 20 600. 00 12, 000. 00
24 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M 2 150. 00 300. 00
25 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1,120 2.20 2,464.00
26 (S) 840562 150 MM THERMOPLASTI C TRAFFI C STRI PE M 260 5.50 1, 430. 00
27 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 120 11. 00 1, 320. 00

TOTAL 169, 557. 00



12- 0G1404 Bl D245
12- ORA-39-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
05/ 27/ 04 06/ 01/ 04
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 2, 000. 00* 2000. 00 2,500. 00* 2500. 00 1, 260. 00* 1260. 00
2 2, 500. 00* 2500. 00 5, 000. 00* 5000. 00 2,652, 58* 2652. 58
3 3, 000. 00* 3000. 00 2,500. 00* 2500. 00 3, 083. 99* 3083. 99
4 15, 000. 00~ 15000. 00 35, 990. 00* 35990. 00 39, 135. 18* 39135. 18
5 4.50 7470. 00 4.25 7055. 00 4.73 7851. 80
6 15. 00 285. 00 35. 00 665. 00 33.42 634. 98
7 10. 00 800. 00 10. 00 800. 00 10. 50 840. 00
8 1, 500. 00 3000. 00 3, 000. 00 6000. 00 4,482. 36 8964. 72
9 35. 00 9800. 00 85. 00 23800. 00 58. 54 16391. 20
10 300. 00 6600. 00 250. 00 5500. 00 218.01 4796. 22
11 6. 00 1680. 00 20. 00 5600. 00 16. 71 4678. 80
12 3. 00 990. 00 3. 00 990. 00 5.01 1653. 30
13 3.00 780. 00 3.00 780. 00 5.51 1432. 60
14 20. 00 40. 00 50. 00 100. 00 16. 80 33. 60
15 3.00 240. 00 3.00 240. 00 2.10 168. 00
16 25.00 2000. 00 25.00 2000. 00 45. 09 3607. 20
17 200. 00 2800. 00 160. 00 2240. 00 148. 92 2084. 88
18 55. 00 1540. 00 150. 00 4200. 00 46. 02 1288. 56
19 2, 000. 00* 2000. 00 1, 000. 00* 1000. 00 614. 84* 614. 84
20 200. 00 11600. 00 100. 00 5800. 00 63. 26 3669. 08
21 1, 000. 00 24000. 00 750. 00 18000. 00 748. 77 17970. 48
22 36, 000. 00 72000. 00 33, 500. 00 67000. 00 42,140. 77 84281. 54
23 1, 000. 00 20000. 00 1, 000. 00 20000. 00 721.31 14426. 20
24 100. 00 200. 00 100. 00 200. 00 105. 00 210. 00
25 2.00 2240. 00 2.00 2240. 00 2.65 2968. 00
26 5.00 1300. 00 5.00 1300. 00 7.61 1978. 60
27 10. 00 1200. 00 10. 00 1200. 00 10. 05 1206. 00
TOT 195, 065. 00 222,700. 00 227,882. 35




