STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPGOSALS | SSUED 23

NUMBER OF Bl DDERS 6
PROGRAM ELEMENTS

Bl D RANK

07/ 27/ 04
02- 310904

02- SHA-36-7.5/7.7

RAS

Bl D

I N SHASTA COUNTY NEAR PLATI NA FROM

SUMMARY

0.2 KM WEST TO 0.3 KM EAST OF

M DDLE FORK COTTONWOCD CREEK BRI DGE

BRI DGE REPLACEMENT

CONSTRUCTI ON | NC
5921 W SH AVENUE
ENCI NO CA 91316

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
07/ 28/ 04
CONTRACT CODE 'C '
74 CONTRACT | TEMS

FEDERAL Al D ACST-P036-(077)E

P-

P036- (077) E

260

PERCENT OVER EST 36. 10

FAX

707 443-6371
00105709
707 443-0277

530 246-4292
00177061
530 246-9940

530 365-3930
00494255
530 365-5465

530 245-0132
00703199
530 245-1016

DI SADVANTAGED BUSI NESS ENTERPRI SE - 8. 0%
FUND TOTAL HA21 1, 385, 000 TOTAL NUMBER OF WORKI NG DAYS
ENG NEERS EST 1, 223, 000. 00 AMOUNT OVER 441, 464. 00
Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1, 664, 464. 00 5 MERCER FRASER COVPANY
P O BOX 1006 FAX
EUREKA CA 95502
1, 875, 245. 00 6 J F SHEA CO I NC
P O BOX 494519 FAX
REDDI NG CA 96049- 4519
1, 996, 480. 00 4 SHASTA CONSTRUCTORS | NC
P O BOX 491539 FAX
REDDI NG CA  96049- 1539
2,220, 145. 00 2 BLAI SDELL CONSTRUCTI ON | NC
P O BOX 493459 FAX
REDDI NG CA 96049- 3459
2,297,198. 00 1 S P PAZARGAD ENG NEERI NG

818 226-9222
00799177
818 226-9223



02- 310904
02- SHA- 36-7
07/ 27/ 04

2,347,608. 00

3

STI MPEL W EBELHAUS ASSOCI ATES

P O BOX 492335
REDDI NG CA 96049- 2335

Bl D245
PACE 2
07/ 28/ 04

530 223-6605
00789082
FAX 530 223-3879



02- 310904 Bl D245

02- SHA- 36-7 PAGE 3

07/ 27/ 04 07/ 28/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 APEX FENCE COVPANY I TEM5 23 THRU 25, 28, 57, 62 THRU 70
19896 ALEXANDER AVENUE
ANDERSON CA 96007

APPLY A LI NE ITEM5S 13 THRU 17, 26, 27, 72 AND 73
19652 N HI RSCH COURT
ANDERSON CA 96007

AVAR CONSTRUCTI ON | TEM 51

CAMPBELL CA

E P JARRETT FOUNDATI ON | TEMS 49 AND 50
WEST SACRAMENTO CA

FRANK ZABEL TRUCKI NG TRUCKI NG

EUREKA CA

HARRI S SALI NAS REBAR I TEMS 55, 56 AND 71
355 S VASCO ROAD

LI VERMORE CA

J AND M LAND RESTORATI ON | TEMS 37 THRU 43

1640 JAMES ROAD
BEKERSFI ELD CA 93308

MORI SOLI  CONSTRUCTI ON I TEMS 19 AND 20
P O BOX 2762
LI VERMORE CA 94551

SPIRIT ROAD O LS | TEMS 45 AND 46
16490 VI NEYARD BLVD
MORGAN HI LL CA 95037

CONTI NUED ON NEXT PAGE



02- 310904
02- SHA- 36-7
07/ 27/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PACE 4
07/ 28/ 04

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 TRAFFI C SOLUTI ONS
4439 JANAYA COURT
REDDI NG CA 96003

| TEMS 1,

12, 18 AND 20 THRU 22



02- 310904 Bl D245

02- SHA- 36-7 PAGE 5

07/ 27/ 04 07/ 28/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 APEX FENCE COVPANY I TEM5 25, 57 AND 66 THRU 70
ANDERSON CA
APPLY A LI NE I TEMS 13 THRU 17, 26, 27, 72 AND 73
ANDERSON CA
AVAR CONSTRUCTI ON | TEM 51
CAMPBELL CA
CTM | TEM 71 ( PARTI AL)
RANCHO CORDOVA CA
HARRI S SALI NAS REBAR | NC | TEMS 55, 56 AND 71 ( PARTI AL)
LI VERMORE CA
M AND S ENVI RONMVENTAL LANDSCAPI NG | NC | TEMS 37 THRU 43
REDDI NG CA
TRAFFI C SOLUTI ONS I TEMS 10 AND 11 ( PARTI AL)
REDDI NG CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 APEX FENCE FENCI NG AND METAL BEAM GUARD RAI L
ANDERSON CA
APPLY A LI NE STRI PI NG
ANDERSON CA
AVAR CONSTRUCTI ON PRESTRESSI NG
CAVPBELL CA

CONTI NUED ON NEXT PAGE



02- 310904 Bl D245

02- SHA- 36-7 PAGE 6

07/ 27/ 04 07/ 28/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 CAL NEVA CONSTRUCTI ON BRI DGE REMOVAL
LOOM S CA
GREEN RI GHT O WAY ROADWORK
WLLITS CA
HARRI S SALI NAS REBAR REBAR
LI VERMORE CA
J AND M LAND RESTORATI ON ERCSI ON CONTRCL
BAKERSFI ELD CA
MALCOLM DRI LLI NG CAST I N DRI LLED HCOLE PI LI NG AND SHORI NG ( PORTI ON)
STOCKTON CA
MORI SOLI CONSTRUCTI ON ELECTRI CAL
LI VERMORE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 APEX FENCE METAL BEAM GUARD RAIL (PARTI AL)
ANDERSON CA
APPLY A LI NE STRI PI NG ( PARTI AL)
ANDERSON CA
AVAR CONSTRUCTI ON PRESTRESSI NG ( PARTI AL)
CAMPBELL CA
BLACK BEAR CONSTRUCTI ON CONCRETE BARRI ER ( PARTI AL)
CORNI NG CA

CONTI NUED ON NEXT PAGE



02- 310904 Bl D245

02- SHA- 36-7 PAGE 7

07/ 27/ 04 07/ 28/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 E P JARRETT Pl LI NG ( PARTI AL)
VEEST SACRAMENTO CA
HARRI S SALI NAS REBAR REBAR ( PARTI AL)
LI VERMORE CA
J AND M LAND RESTCORATI ON ERCSI ON CONTRCL ( PARTI AL)
BAKERSFI ELD CA
MORI SOLI CONSTRUCTI ON TEMPORARY S| GNAL ( PARTI AL)
LI VERMORE CA
TILLIS INC PAVI NG ( PARTI AL)
REDDI NG CA
TRAFFI C SOLUTI ONS CONSTRUCTI ON AREA S| GNS ( PARTI AL)
REDDI NG CA
W C MALONEY BRI DGE DEMOLI TI ON ( PARTI AL)
STOCKTON CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 AVAR CONSTRUCTI ON | TEM 51

504 F VANDELL WAY
CAMPBELL CA 95008

CALI FORNI A CASSI ONS AND SHORI NG | NC | TEMS 49 AND 50
1300 OLD BAY SHORE HI GHWAY
SAN JOSE CA 95112

CONTI NUED ON NEXT PAGE



02- 310904 Bl D245

02- SHA- 36-7 PAGE 8

07/ 27/ 04 07/ 28/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 W C MALONEY | NC | TEM 32
P O BOX 30326
STOCKTON CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 APEX FENCE METAL BEAM GUARD RAI L AND FENCI NG ( PARTI AL)
ANDERSON CA
APPLY A LI NE STRI PI NG ( PARTI AL)
ANDERSON CA
BLACK BEAR CONSTRUCTI ON BARRI ER ( PARTI AL)
CORNI NG CA
DYW DAG SYSTEMS PRESTRESSI NG ( PARTI AL)
LONG BEACH CA
FORCE TRAFFI C CONTROL CONSTRUCTI ON AREA SI GNS ( PARTI AL)
EXETER CA
HARRI S SALI NAS REBAR REBAR ( PARTI AL)
LI VERMORE CA
J AND M LAND RESTCRATI ON ERCSI ON CONTRCL ( PARTI AL)
BAKERSFI ELD CA
MORI SOLI CONSTRUCTI ON S| GNALS AND BEACON ( PARTI AL)
LI VERMORE CA

CONTI NUED ON NEXT PAGE



Bl D245

02- 310904

02- SHA- 36-7 PAGE 9

07/ 27/ 04 07/ 28/ 04

LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 RON HALE CONSTRUCTI ON COLD PLANE ASPHALT CONCRETE ( PARTI AL)

SHASTA LAKE CA
TULLIS I NC PAVI NG ( PARTI AL)
REDDI NG CA
W C MALONEY BRI DGE REMOVAL ( PARTI AL)

STOCKTON CA



02- 310904 Bl D245

02- SHA- 36-7 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 10
07/ 27/ 04 07/ 28/ 04
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 4, 500. 00* 4, 500. 00

2 071325 TEMPORARY FENCE ( TYPE ESA) M 31 40. 00 1, 240. 00

3 072006 TEMPORARY SUPPORT LS LUMP SUM 35, 000. 00* 35, 000. 00

4 074019 PREPARE STORM WATER PCLLUTI ON LS LUWVP SUM 8, 000. 00* 8, 000. 00

PREVENTI ON PLAN

5 074020 WATER PCLLUTI ON CONTROL LS LUWVP SUM 10, 000. 00* 10, 000. 00

6 074029 TEMPORARY SI LT FENCE M 81 15. 00 1, 215. 00

7 074031 TEMPORARY GRAVEL BAG BERM M 40 25. 00 1, 000. 00

8 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 2,500. 00 2,500. 00

9 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 1 8, 000. 00 8, 000. 00
10 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 5, 000. 00* 5, 000. 00
11 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 50, 000. 00* 50, 000. 00
12 (S) 120120 TYPE |11 BARRI CADE EA 3 200. 00 600. 00
13 (S) 120149 TEMPORARY PAVEMENT NMARKI NG ( PAI NT) M 3 250. 00 750. 00
14 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 350 8. 00 2, 800. 00
15 (S) 120152 TEMPORARY PAVEMENT NMARKI NG ( TAPE) M 12 100. 00 1, 200. 00
16 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 730 5.00 3, 650. 00
17 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 30 45. 00 1, 350. 00
18 (S) 033173 TEMPORARY OBJECT MARKER (TYPE P) EA 4 50. 00 200. 00
19 (S) 033174 TEMPORARY TRAFFI C SI GNAL SYSTEM LS LUWP SUM 65, 000. 00* 65, 000. 00
20 (S) 033175 TEMPORARY SOLAR FLASHI NG BEACON SYSTEM LS LUMP SUM 25, 000. 00* 25, 000. 00
21 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 560 65. 00 36, 400. 00
22 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 44 150. 00 6, 600. 00
23 150605 REMOVE FENCE M 150 5. 00 750. 00
24 150620 REMOVE GATE EA 1 500. 00 500. 00
25 150662 REMOVE METAL BEAM GUARD RAI LI NG M 90 10. 00 900. 00
26 (S) 033176 REMOVE YELLOW TRAFFI C STRI PE M 420 11. 00 4,620. 00
27 (S) 150710 REMOVE TRAFFI C STRI PE M 600 4.00 2,400. 00
28 150742 REMOVE ROADSI DE SI GN EA 4 150. 00 600. 00
29 150806 REMOVE Pl PE M 17 50. 00 850. 00
30 033177 REMOVE PI PE (200 MV M 12 50. 00 600. 00
31 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M 160 25. 00 4, 000. 00
32 157550 BRI DGE REMOVAL LS LUMP SUM 50, 000. 00* 50, 000. 00
33 160101 CLEARI NG AND GRUBBI NG LS LUWVP SUM 9, 350. 00* 9, 350. 00
34 190101 ROADWAY EXCAVATI ON VB 6,410 15. 30 98, 073. 00
35 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 305 200. 00 61, 000. 00
36 (F) 193003 STRUCTURE BACKFI LL ( BRI DCE) VB 120 100. 00 12, 000. 00
37 (S) 203003 STRAW ( ERCSI ON CONTRQL) TONN 4 460. 00 1, 840. 00



02- 310904 Bl D245
02- SHA- 36- 7 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
07/ 27/ 04 07/ 28/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
38 (S) 203014 FI BER ( EROSI ON CONTROL) KG 390 1. 50 585. 00
39 (S) 203021 FI BER ROLLS M 740 17.50 12, 950. 00
40 (S) 203024 COVPOST ( EROSI ON CONTROL) KG 1, 450 1. 00 1, 450. 00
41 (S) 203040 SEED ( ERCSI ON CONTROL) KG 54 90. 00 4, 860. 00
42 (S) 203056 COWERC! AL FERTI LI ZER ( EROSI ON CONTROL) KG 140 3.50 490. 00
43 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 140 3.50 490. 00
44 (SF) 208021 50 MV GALVANI ZED STEEL PI PE M 17 200. 00 3, 400. 00
(SUPPLY LI NE)
45 390155 ASPHALT CONCRETE (TYPE A) TONN 1, 270 85. 00 107, 950. 00
46 391031 PAVI NG ASPHALT ( BI NDER- PAVENENT TONN 1 100. 00 100. 00
REI NFORCI NG FABRI )
47 393001 PAVEMENT REI NFORCI NG FABRI C M2 790 5. 00 3, 950. 00
48 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 100 20. 00 2, 000. 00
AREA)
49 (S) 049724 CAST- | N- DRI LLED- HOLE CONCRETE PI LI NG M 114 1, 300. 00 148, 200. 00
(ROCK SOCKET) (750 MV)
50 (S) 490658 750 MV CAST- 1 N DRI LLED- HOLE CONCRETE M 96 220. 00 21, 120. 00
Pl LI NG
51 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUVP SUM 50, 000. 00* 50, 000. 00
52 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 44 1, 100. 00 48, 400. 00
53 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 240 1, 100. 00 264, 000. 00
54 519117 JONT SEAL (MR 30 MV) M 21 350. 00 7, 350. 00
55 ( SF) 520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 25, 200 2. 40 60, 480. 00
56 (SF)520106 BAR REI NFORCI NG STEEL ( EPOXY COATED) KG 16, 800 3. 00 50, 400. 00
57 (S) 566011 ROADSI DE SI GN - ONE POST EA 4 250. 00 1, 000. 00
58 680637 200 MM NON- PERFORATED STEEL PI PE M 10 200. 00 2, 000. 00
UNDERDRAI N (2. 01 MM THI CK)
59 721011 ROCK SLOPE PROTECTI ON TONN 570 50. 00 28, 500. 00
(BACKING NO. 2, METHOD B)
60 721024 ROCK SLOPE PROTECTI ON (1/4T, METHOD B) TONN 1, 490 55. 00 81, 950. 00
61 (SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 144 5. 00 720. 00
62 (S) 800060 FENCE ( TYPE WM AND BW M 180 47.00 8, 460. 00
63 820108 DELI NEATOR ( CLASS 2) EA 7 35. 00 245. 00
64 033178 H GHWAY POST MARKER EA 2 45. 00 90. 00
65 820151 OBJECT MARKER ( TYPE L-1) EA 2 40. 00 80. 00
66 (S) 832001 METAL BEAM GUARD RAI LI NG M 23 272. 00 6, 256. 00
67 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 1 200. 00 200. 00
68 (S) 839553 END SECTI ON EA 2 150. 00 300. 00



02- 310904 Bl D245

02- SHA- 36- 7 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
07/ 27/ 04 07/ 28/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

69 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 3 1, 800. 00 5, 400. 00

70 (S) 033179 CRASH CUSHI ON ( QUADGUARD) LS LUMP SUM 32, 000. 00* 32, 000. 00

71 (F) 839725 CONCRETE BARRI ER ( TYPE 736) M 86 300. 00 25, 800. 00

72 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 1, 200 3.00 3, 600. 00
( SPRAYABLE)

73 (S) 850122 PAVEMENT MARKER EA 110 20. 00 2, 200. 00
( RETROREFLECTI VE- RECESSED)

74 999990 MOBI LI ZATI ON LS LUMP SUM 160, 000. 00* 160, 000. 00

TOTAL 1, 664, 464. 00



| TEM
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02- 310904
02- SHA- 36-7
07/ 27/ 04

. 00*
. 00*
.80
.00
.80
.00
.00
.55
. 63
.00
.00
.25
.80
. 00*
. 00*
.30
.00
.00
.00
.30
.50

SUMMARY

OF

. 00*
. 00*
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
. 00*
. 00*
.00
.00
.00
.00
.00
.00

REMA/

50000.
9350.
76920.
228750.
45000.
2600.
780.
7400.

. 00*
. 00*
.00
.00
.50
.00
.00
.00
.50
.00
.00
.00
.00
. 00*
. 00*
.00
.00
.00
.00
.00
.50

50000.
9350.
243580.
39650.
15600.
2620.
780.
12210.

Bl D245
PAGE 13
07/ 28/ 04
FI FTH
BI D AMOUNT
6, 000. 00* 6000
30. 00 930
42, 000. 00* 42000
2, 000. 00* 2000
12, 000. 00* 12000
20. 00 1620
15. 00 600
4,000. 00 4000
12, 000. 00 12000
8, 000. 00~ 8000
85, 000. 00* 85000
750. 00 2250
290. 00 870
4.00 1400
25. 00 300
4.00 2920
42.00 1260
75. 00 300
75, 000. 00* 75000
45, 000. 00* 45000
120. 00 67200
450. 00 19800
9. 00 1350
300. 00 300
55. 00 4950
8. 00 3360
8. 00 4800
200. 00 800
60. 00 1020
60. 00 720
32.00 5120
85, 000. 00* 85000
20, 000. 00* 20000
14. 00 89740
18. 00 5490
65. 00 7800
525. 00 2100
3. 00 1170
23.00 17020



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73

74
TOT

02- 310904

02- SHA- 36-7
07/ 27/ 04
SECOND

Bl D AMOUNT
. 88 1276. 00
77.00 4158. 00
6. 00 840. 00
5.40 756. 00
208. 00 3536. 00
90. 00 114300. 00
2,976. 00 2976. 00
10. 20 8058. 00
151. 40 15140. 00
1, 300. 00 148200. 00
700. 00 67200. 00
52, 173. 00* 52173. 00
1, 744.00 76736. 00
1, 550. 00 372000. 00
165. 00 3465. 00
2.70 68040. 00
3.30 55440. 00
55. 00 220. 00
418. 00 4180. 00
59. 00 33630. 00
42. 60 63474. 00
55. 00 7920. 00
10. 60 1908. 00
114. 00 798. 00
789. 00 1578. 00
842. 00 1684. 00
299. 20 6881. 60
220. 00 220. 00
165. 00 330. 00
1, 980. 00 5940. 00
35, 200. 00* 35200. 00
475. 00 40850. 00
2.81 3372. 00
20. 90 2299. 00
130, 000. 00* 130000. 00
1,875, 245. 00

SUMMARY

OF REMA/
THI RD

Bl D AMOUNT
1.00 1450
52.00 2808
5. 00 700
5.00 700
300. 00 5100
120. 00 152400
1, 900. 00 1900
7.00 5530
40. 00 4000
800. 00 91200
760. 00 72960
38, 000. 00* 38000
1, 000. 00 44000
1, 500. 00 360000
150. 00 3150
3.30 83160.
3.50 58800.
250. 00 1000.
50. 00 500.
50. 00 28500
50. 00 74500
10. 00 1440.
43. 00 7740.
35. 00 245,
45. 00 90.
40. 00 80.
272.00 6256
200. 00 200.
150. 00 300.
1, 800. 00 5400
29, 933. 00* 29933.
380. 00 32680.
2.00 2400.
20. 00 2200.
191, 600. 00* 191600
1, 996, 480. 00

NG BI DDERS
FOURTH
Bl D AMOUNT

1.25 1812
52. 50 2835
5.50 770
5.00 700
53. 00 901
1.60 2032
1, 500. 00 1500
3. 00 2370
30. 00 3000.
2, 250. 00 256500
1, 750. 00 168000.
50, 000. 00* 50000.
1, 775.00 78100.
1, 775.00 426000
175. 00 3675
2.85 71820.
3. 66 61488.
400. 00 1600
300. 00 3000
50. 00 28500
55. 00 81950
6. 00 864.
45. 00 8100.
45. 00 315.
45. 00 90.
45. 00 90.
300. 00 6900
225. 00 225.
175. 00 350.
2, 000. 00 6000
35, 000. 00* 35000.
400. 00 34400
2.60 3120.
20. 00 2200.
220, 000. o0* 220000
2,220, 145. 00

Bl D245
PAGE 1
07/ 28/

145. 00

1, 100. 00
16. 00

45. 00
480. 00
910. 00
65, 000.
970. 00
2,780.00
95. 00

420. 00
52. 00

62. 00

56. 00

30. 00

18. 00

75. 00
125. 00
52. 00
156. 00

1, 200. 00
350. 00

1, 500. 00
22, 000. 00*
555. 00
19. 00

18. 00

85, 000. 00*

2,29

4
04

667200.
1995.
103320.
97440.
1680.
520.
35340.
83440.
4320.
3240.
525.
250.
104.
3588.
1200.
700.
4500.
22000.
47730.
22800.
1980.
85000.

7,198. 00



02- 310904 Bl D245

02- SHA- 36-7 SUMMARY OF REMAI NI NG BI DDERS PAGE 15
07/ 27/ 04 07/ 28/ 04
| TEM SI XTH
Bl D AMOUNT

1 4, 500. 00* 4500. 00

2 30. 00 930. 00

3 45, 000. 00* 45000. 00

4 8, 000. 00~ 8000. 00

5 16, 000. 00* 16000. 00

6 50. 00 4050. 00

7 100. 00 4000. 00

8 2,500. 00 2500. 00

9 5, 000. 00 5000. 00
10 4,600. 00* 4600. 00
11 20, 000. 00* 20000. 00
12 220. 00 660. 00
13 300. 00 900. 00
14 10. 00 3500. 00
15 120. 00 1440. 00
16 6. 00 4380. 00
17 60. 00 1800. 00
18 55. 00 220. 00
19 65, 000. 00* 65000. 00
20 30, 000. 00* 30000. 00
21 65. 00 36400. 00
22 250. 00 11000. 00
23 15. 00 2250. 00
24 300. 00 300. 00
25 20. 00 1800. 00
26 12. 50 5250. 00
27 4.00 2400. 00
28 125. 00 500. 00
29 75. 00 1275. 00
30 55. 00 660. 00
31 40. 00 6400. 00
32 50, 000. 00* 50000. 00
33 9, 350. 00* 9350. 00
34 36. 00 230760. 00
35 200. 00 61000. 00
36 200. 00 24000. 00
37 700. 00 2800. 00
38 2.50 975. 00
39 11.00 8140. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73

74
TOT

02- 310904
02- SHA- 36-7
07/ 27/ 04

400. 00
125. 00
95. 00

95. 00
7.00

20. 00

60. 00

65. 00

60. 00
300. 00
200. 00
150. 00

2, 000. 00
32, 000. 00*
500. 00
3.00
25.00
227, 000. 00*

169290.
43200.
65000.
43120.

528000.

7350.
75600.
65520.

1600.

1250.
54150.

141550.

1008.

3600.

420.
130.
120.
6900.
200.
300.

6000.
32000.
43000.

3600.

2750.

227000.

2,347, 608. 00

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D245
PACGE 16
07/ 28/ 04



