STATE OF CALI FORNI A BI D SUMMARY

Bl D OPENI NG DATE 07/ 28/ 04 I N SI SKI YOU COUNTY AT VARI OUS
CONTRACT NUMBER 02- 387604 LOCATI ONS
LOCATI ON 02- SI S-5-R16. 0/ R20. 6
ASPHALT CONCRETE OVERLAY
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%
PROPGCSALS | SSUED 6 FUND TOTAL HA22 6, 750, 000
NUMBER OF BI DDERS 2 ENG NEERS EST 5, 883, 000. 00 AMOUNT OVER 770, 538
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D
1 6, 653, 538. 00 2 J F SHEA CO I NC
P O BOX 494519
REDDI NG CA 96049- 4519
2 6, 697, 931. 00 1 KIEWT PACI FI C CO

P O BOX 1769
VANCOUVER WA 98668

DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
07/ 29/ 04

CONTRACT CODE "A '’

70 CONTRACT | TEMS

FEDERAL AID ACI M 005-9(161)E

TOTAL NUMBER OF WORKI NG DAYS 150

.00 PERCENT OVER EST 13. 10

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

530 246-4292
00177061
FAX 530 246-9940

360 693-1478
00433176
FAX 360 693-5582



02- 387604 Bl D245

02-SI S-5-R1 PAGE 2

07/ 28/ 04 07/ 29/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 APEX FENCE I TEMS 19, 24, 25, 51 THRU 53 AND 57 THRU 62

ANDERSON CA
APPLY A LI NE ITEMS 10 THRU 13, 15, 20 THRU 23, 32, 41 AND 63 THRU 66
REDDI NG CA
DE BRUI N CONSTRUCTI ON I TEM5 30 AND 47 THRU 50
FRENCH CAMP CA
TERRY HANSEN ELECTRI CAL | TEMS 67 THRU 69
| GO CA
TRAFFI C SOLUTI ONS | TEM5 7 AND 8

REDDI NG CA



02- 387604 Bl D245

02-SI S-5-R1 PAGE 3

07/ 28/ 04 07/ 29/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY M SCELLANEQUS ASPHALT CONCRETE, SHOULDER BACKI NG ( PARTI AL)

LI NCOLN CA
APEX FENCE COVPANY | NC METAL BEAM GUARD RAI L AND ROADSI DE SI GNS
ANDERSON CA
APPLY A LI NE STRI PI NG AND RUMBLE STRI P
ANDERSON CA
DE BRUI N CONSTRUCTI ON POLYESTER OVERLAY AND JO NT SEAL

FRENCH CAMP CA

HARRI S SALI NAS REBAR APPROACH SLAB AND PAVI NG NOTCH EXTENSI ON ( PARTI AL)
LI VERMORE CA

NORTHERN | NDUSTRI AL ELECTRI C ELECTRI CAL
REDDI NG CA



02- 387604 Bl D245

02-SI S-5-R1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
07/ 28/ 04 07/ 29/ 04
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 10, 000. 00* 10, 000. 00

2 070018 TI ME- RELATED OVERHEAD VDAY 150 500. 00 75, 000. 00

3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 10, 000. 00* 10, 000. 00

PREVENTI ON PLAN

4 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 6, 000. 00* 6, 000. 00

5 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 5 1, 200. 00 6, 000. 00

6 033049 PORTABLE RADAR TRAI LER LS LUMP SUM 23, 000. 00* 23, 000. 00

7 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 25, 300. 00* 25, 300. 00

8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 230, 000. 00* 230, 000. 00

9 120102 TRAFFI C CONTROL SURVEI LLANCE LS LUWVP SUM 33, 400. 00* 33, 400. 00
10 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 26, 000 4.30 111, 800. 00
11 (S) 120152 TEMPORARY PAVEMENT NMARKI NG ( TAPE) M 420 69. 30 29, 106. 00
12 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 630 56. 10 35, 343. 00
13 (S) 033050 CHANNEL! ZER EA 100 74. 00 7,400. 00
14 120200 FLASH NG BEACON ( PORTABLE) EA 14 6, 000. 00 84, 000. 00
15 (S) 120300 TEMPORARY PAVEMENT MARKER EA 1, 050 9. 00 9, 450. 00
16 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 55, 440. 00* 55, 440. 00
17 129000 TEMPORARY RAI LI NG ( TYPE K) M 3,570 38. 00 135, 660. 00
18 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 310 142. 00 44,020. 00
19 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 900 17. 60 15, 840. 00
20 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 17, 100 5.50 94, 050. 00

STRI PE

21 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 23, 200 2.20 51, 040. 00
22 (S) 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M 130 93. 50 12, 155. 00
23 (S) 150722 REMOVE PAVEMENT MARKER EA 2,870 3. 30 9,471.00
24 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 7 275.00 1,925.00
25 150748 REMOVE ROADSI DE SI GN PANEL EA 1 550. 00 550. 00
26 150820 REMOVE | NLET EA 2 450. 00 900. 00
27 150857 REMOVE ASPHALT CONCRETE SURFACI NG %24 4,155 31. 00 128, 805. 00
28 152430 ADJUST | NLET EA 20 1, 200. 00 24, 000. 00
29 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 16, 100 5.00 80, 500. 00
30 153225 PREPARE CONCRETE BRI DGE DECK SURFACE M 4, 155 4.40 18, 282. 00
31 190101 ROADWAY EXCAVATI ON VB 2,040 43. 00 87,720. 00
32 190110 LEAD COVPLI ANCE PLAN LS LUWP SUM 1, 800. 00* 1, 800. 00
33 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 5, 700 27.00 153, 900. 00
34 (S) 033051 EROSI ON CONTRCOL ( MULCH) VB 200 28. 00 5, 600. 00
35 260201 CLASS 2 AGGREGATE BASE VB 590 132. 00 77,880. 00
36 260210 AGGREGATE BASE ( APPROACH SLAB) VB 60 380. 00 22, 800. 00



02- 387604 Bl D245

02-SIS-5-R1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
07/ 28/ 04 07/ 29/ 04

| TEM | TEM UNIT OF ESTI MATED

NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

37 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 250 428. 00 107, 000. 00

38 390102 ASPHALT CONCRETE (TYPE A) TONN 790 87.00 68, 730. 00

39 390206 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 24, 800 81. 00 2,008, 800. 00

40 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 9, 940 3.45 34, 293. 00
AREA)

41 394054 SHOULDER RUMBLE STRI P STA 260 104. 50 27,170. 00
(AC, GROUND- I N | NDENTATI ONS)

42 401000 CONCRETE PAVEMENT VB 1, 330 616. 00 819, 280. 00

43 404092 SEAL PAVEMENT JO NT M 1,120 110. 00 123, 200. 00

44 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 600 1, 100. 00 660, 000. 00
(TYPE R)

45 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 2 3, 400. 00 6, 800. 00

46 510800 PAVI NG NOTCH EXTENSI ON VB 17 2. 750. 00 46, 750. 00

47 515041 FURNI SH POLYESTER CONCRETE OVERLAY VB 125 1, 900. 00 237, 500. 00

48 (F) 515042 PLACE POLYESTER CONCRETE OVERLAY M2 4,155 44. 00 182, 820. 00

49 (S) 519117 JONT SEAL (MR 30 M) M 159 138. 00 21, 942. 00

50 (S) 519120 JONT SEAL (MR 15 MV) M 82 110. 00 9, 020. 00

51 566012 ROADSI DE SI GN - TWD POST EA 4 550. 00 2, 200. 00

52 568017 | NSTALL ROADSI DE SI GN PANEL ON EA 1 550. 00 550. 00
EXI STING POST

53 568023 I NSTALL ROADSI DE S| GN EA 3 2, 800. 00 8, 400. 00
(LAM NATED WOOD BOX POST)

54 033052 600 MM CORRUGATED PLASTI C Pl PE M 2 300. 00 600. 00

55 731502 M NOR CONCRETE (M SCELLANEOUS VB 1.2 1, 650. 00 1, 980. 00
CONSTRUCTI ON)

56 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 216 3. 00 648. 00

57 820134 OBJECT MARKER ( TYPE P) EA 22 55. 00 1, 210. 00

58 (S) 832001 METAL BEAM GUARD RAI L1 NG M 900 97. 00 87, 300. 00

59 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 27 110. 00 2,970. 00

60 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 11 2, 000. 00 22, 000. 00

61 (S) 839566 TERM NAL SYSTEM ( TYPE CAT) EA 9 6, 600. 00 59, 400. 00

62 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 12 660. 00 7. 920. 00

63 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 130 64. 00 8, 320. 00

64 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 53, 400 . 60 32, 040. 00
( SPRAYABLE)

65 033053 PAVEMENT MARKER ( TYPE A) EA 62 44. 00 2, 728. 00

66 850122 PAVEMENT MARKER EA 2, 870 9. 00 25, 830. 00

( RETROREFLECTI VE- RECESSED)



02- 387604 Bl D245

02-SI S-5-R1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
07/ 28/ 04 07/ 29/ 04
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
67 (S) 860930 TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 26, 400. 00* 26, 400. 00
68 (S) 033054 CLOSED CI RCUI T TELEVI SI ON SYSTEM LS LUWP SUM 44, 000. 00* 44,000. 00
69 (S) 861503 MODI FY LI GHTI NG LS LUMP SUM 6, 600. 00* 6, 600. 00
70 999990 MOBI LI ZATI ON LS LUWVP SUM 241, 000. 00* 241, 000. 00

TOTAL 6, 653, 538. 00



02- 387604 Bl D245

02-SI S-5-R1 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
07/ 28/ 04 07/ 29/ 04
| TEM SECOND
Bl D AMOUNT

1 10, 000. 00* 10000. 00

2 3, 000. 00 450000. 00

3 10, 000. 00* 10000. 00

4 62, 000. 00* 62000. 00

5 2,500. 00 12500. 00

6 15, 000. 00~ 15000. 00

7 25, 000. 00* 25000. 00

8 200, 000. 00* 200000. 00

9 4, 000. 00* 4000. 00
10 5.00 130000. 00
11 80. 00 33600. 00
12 34. 00 21420. 00
13 38. 00 3800. 00
14 500. 00 7000. 00
15 4.50 4725. 00
16 75, 000. 00* 75000. 00
17 40. 00 142800. 00
18 50. 00 15500. 00
19 16. 00 14400. 00
20 5.75 98325. 00
21 3.50 81200. 00
22 95. 00 12350. 00
23 3.00 8610. 00
24 250. 00 1750. 00
25 500. 00 500. 00
26 600. 00 1200. 00
27 15. 00 62325. 00
28 600. 00 12000. 00
29 5. 00 80500. 00
30 4.00 16620. 00
31 30. 00 61200. 00
32 3, 000. 00* 3000. 00
33 17.00 96900. 00
34 250. 00 50000. 00
35 60. 00 35400. 00
36 165. 00 9900. 00
37 400. 00 100000. 00
38 80. 00 63200. 00
39 75. 00 1860000. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69

70
TOT

02- 387604

02-SI S-5-R1
07/ 28/ 04
SECOND

BI D AMOUNT
5. 00 49700. 00
50. 00 13000. 00
490. 00 651700. 00
90. 00 100800. 00
1,100. 00 660000. 00
2,000. 00 4000. 00
3, 000. 00 51000. 00
1, 800. 00 225000. 00
40. 00 166200. 00
110. 00 17490. 00
90. 00 7380. 00
500. 00 2000. 00
500. 00 500. 00
7, 500. 00 22500. 00
275.00 550. 00
2, 000. 00 2400. 00
3.00 648. 00
50. 00 1100. 00
88. 00 79200. 00
100. 00 2700. 00
1, 800. 00 19800. 00
6, 000. 00 54000. 00
600. 00 7200. 00
60. 00 7800. 00
.75 40050. 00
59. 00 3658. 00
9. 00 25830. 00
24,000. 00* 24000. 00
40, 000. 00* 40000. 00
6, 000. 00* 6000. 00
520, 000. 00* 520000. 00
6, 697, 931. 00

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D245
PACE 8
07/ 29/ 04



