STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPGCSALS | SSUED 26

NUMBER OF BI DDERS 6

01/ 27/ 05
07-125204

07- LA-14-R54. 5/ R60. 7

D SUMMARY

I'N LOS ANGELES COUNTY | N AND NEAR
PALMDALE FROM 0.4 KM SOUTH OF
MOUNTAI N SPRI NG ROAD OVERCRCSSI NG
TO AVENUE P8 UNDERCRCSSI NG

W DEN EXI STI NG H GAMAY AND BRI DGES

DEPARTMENT OF TRANSPORTATI ON

FEDERAL AID CM.N-6207-(028)E

Bl D245

PAGE 1

02/ 02/ 05
CONTRACT CODE 'A '’
146 CONTRACT | TEMS

DI SADVANTAGED BUSI NESS ENTERPRI SE - 11. 0%

FUND TOTAL HB5
ENG NEERS EST

PROGRAM ELEMENTS 400
Bl D RANK Bl D TOTAL

1A 28,107, 078. 50
B) 215 DAYS X 14520

AtB)  31,228,878.50

2 A 26, 651, 622. 40
B) 340 DAYS X 14520

A*B) 31,588, 422. 40

3 A 29,769, 049. 00
B) 380 DAYS X 14520

AtB) 35,286, 649. 00

4 A 30, 511, 294. 00
B) 340 DAYS X 14520

A+B) 35,448,094, 00

5 A 32,497, 274. 25
B) 380 DAYS X 14520

38,014, 874. 25

29,361, 000. 00 AMOUNT UNDER

Bl DDER | D

TOTAL NUMBER OF WORKI NG DAYS 215

1, 253, 921. 50

PERCENT UNDER EST 4. 27

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

R AND L BROSAMER | NC

P O BOX 238

ALAMO CA 94507

SECURI TY PAVI NG COVPANY | NC
P O BOX 1489

SUN VALLEY CA 91353-1489
COFFMAN SPECI ALTIES | NC
4375 JUTLAND DRI VE STE 260
SAN DI EGO CA 92117

GRANI TE CONSTRUCTI ON  COVPANY
P O BOX 50085

WATSONVI LLE CA  95077- 5085
YEAGER SKANSKA | NC

1995 AGUA NMANSA ROAD

RI VERSI DE CA 92509- 2405

FAX

FAX

FAX

FAX

FAX

925 837-5600
00700218
925 837-8387

818 767-8418
00116307
818 767-3169

858 272-9080
00632358
858 272-3655

831 724-1011
00000089
831 768-4021

951 684-5360
00140069
951 788-2449



07- 125204
07-LA-14-
01/ 27/ 05

R5

6 A
B)

A+B)

35, 725, 408. 00
400 DAYS X 14520

41, 533, 408. 00

BRUTOCO ENG NEERI NG AND
CONSTRUCTI ON | NC
P O BOX 429

FONTANA CA 92334

Bl D245
PACE 2
02/ 02/ 05

909 350- 3535
00247770
FAX 909 350-6820



07- 125204
07-LA-14-R5
01/ 27/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245
PACE 3
02/ 02/ 05

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ALCORN FENCE
SUN VALLEY CA

AVBER STEEL
RI ALTO CA

CON FAB CORPORATI ON
LATHROP CA

CONDON  J OHNSON
COVPTON CA

FI NE GRADE EQUI PMENT | NC
LANCASTER CA

FI NE GRADE EQUI PMENT | NC
LANCASTER CA

HARBER COVPANI ES
SAN BERNARDI NO CA

HARBER COVPANI ES
SAN BERNARDI NO CA

J F L ELECTRIC
LOS ANGELES CA

M C M CONSTRUCTI ON
NORTH HI GHLANDS CA

CONTI NUED ON NEXT PAGE

REBAR

METAL BEAM GUARD RAI L, ROADSI DE SI GNS AND SI GN STRUCTURES

REBAR

PRECAST G RDERS

CAST I N DRI LLED HCOLE PI LI NG ( PARTI AL)

ASPHALT CONCRETE PAVI NG

ROADWAY EXCAVATI ON AND AGGREGATE BASE

BRI DGE DEMOLI TI ON AND BARRI ER ( PARTI AL)

GRI ND EXI STI NG PAVEMENT

ELECTRI CAL

CONCRETE BARRI ER ( PARTI AL)



07- 125204 Bl D245

07-LA-14-R5 PAGE 4

01/ 27/ 05 02/ 02/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 MAHAFFEY CAST I N DRI LLED HOLE PI LI NG AND SOUND WALL ( PARTI AL)

COVPTON CA
REYCON CONSTRUCTI ON MASONRY BLOCK
SANTA PAULA CA
SERVI CE CONSTRUCTI ON SAW AND SEAL PORTLAND CEMENT CONCRETE ( PARTI AL)
ORANGE CA
SERVI CE CONSTRUCTI ON SEAL LONG TUDI NAL | SOLATI ON JO NT ( PARTI AL)
CRANGE CA
SUDHAKAR COVPANY STRI PI NG

RAILTO CA



07- 125204 Bl D245

07-LA-14-R5 PAGE 5

01/ 27/ 05 02/ 02/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 CON FAB CORPORATI ON PRECAST G RDERS
1910 E LATHROP ROAD
LATHROP CA 95330

CONDON JOHNSON AND ASSCOCI ATES | NC CAST IN DRI LLED HOLE
1801 S SANTE FE AVENUE
COWPTON CA 90221

I NTEGRI TY REBAR PLACERS REI NFCRCI NG STEEL
23811 WASHI NGTON AVENUE
MJURRI ETA CA 92562

J F L ELECTRIC INC ELECTRI CAL
8257 COVPTON AVENUE
LOS ANGELES CA 90001

MAHAFFEY COVPANI ES CAST IN DRI LLED HOLE AND SCOUND WALL
1800 S ALAMEDA STREET
COWPTON CA 90221

PENHALL COVPANY BRI DGE REMOVAL AND JO NT SEAL
P O BOX 4609

ANAHEI M CA 92803

REYCON CONSTRUCTI ON | NC SOUND WALL

P O BOX 910

SANTA PAULA CA 93061

STATEW DE SAFETY AND SI GNS | NC CONSTRUCTI ON AREA SI GNS
522 LI NDON LANE
NI POMO CA 93444

SUDHAKAR COVPANY STRI PI NG
1460 FI TZGERALD AVENUE
RI ALTO CA 92376

CONTI NUED ON NEXT PAGE



07- 125204 Bl D245

07-LA-14-R5 PAGE 6

01/ 27/ 05 02/ 02/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ULMER | NDUSTRI ES | NC OVERHEAD SI GN STRUCTURES
P O BOX 2299

GLENDORA CA 91741

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 . ANTI GRAFFI TI  PAI NT
BLASTI NG

CAST IN DRI LLED HOLE AND SI GN STRUCTURE

CLEARI NG AND GRUBBI NG

CONCRETE BARRI ER

M NOR CONCRETE

M SCELLANEQUS METAL AND BRI DGE RAI LS

PI LI NG AND SHORI NG
CONTI NUED ON NEXT PAGE



07- 125204 Bl D245

07-LA-14-R5 PAGE 7

01/ 27/ 05 02/ 02/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 . PRESTRESSI NG

ROADWAY EXCAVATI ON

UNDERGROUND AND M NCR STRUCTURE

ALCORN FENCE METAL BEAM GUARD RAIL, FENCI NG AND RAI LI NG
SUN VALLEY CA

CALMEX ENG NEERI NG ASPHALT CONCRETE PAVEMENT

Rl VERSI DE CA

CON FAB CORPORATI ON PRECAST G RDERS

LATHROP CA

CONDON J OHNSON CAST IN DRI LLED HOLE PI LI NG BRI DGES
VI STA CA

COOPER ENG NEERI NG CONCRETE BARRI ER

TUSTIN CA

HARBER CONSTRUCTI ON DEMOLTI ON ( PARTI AL)

Rl VERSI DE CA

HYDROSPROUT ERCSI ON CONTRCL

ESCONDI DO CA

I NTEGRI TY REBAR PLACERS REBAR

MJURRI ETA CA

CONTI NUED ON NEXT PAGE



07- 125204
07-LA-14-R5
01/ 27/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 8

02/ 02/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 L JOHNSON
HAWTHORNE CA

M C S CONSTRUCTI ON
BALDW N PARK CA

MAHAFFEY
COVPTON CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

SUDHAKAR COVPANY
RI ALTO CA

Bl DDER | D NAME AND ADDRESS

MASONRY

CONCRETE JO NTS

PI LI NG AND CAST I N DRI LLED HOLE ( PARTI AL)

CONSTRUCTI ON AREA SI GNS

PAVEMENT MARKERS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ALCORN FENCE COVPANY
SUN VALLEY CA
CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE

JO NT SEAL

VETAL BEAM GUARD RAI L

SI GNS

SI GN STRUCTURES



07- 125204
07-LA-14-R5
01/ 27/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 9

02/ 02/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

AUSTI N ENTERPRI SE
BAKERSFI ELD CA

COFFMAN SPECI ALTI ES
SAN DI EGO CA

CON FAB CORPORATI ON
LATHROP CA

CONDON  JOHNSON
COWTON CA

CONTRACTORS CHEM CAL
HAYWARD CA

DI VERSI FI ED CONCRETE CUTTI NG
SPARKS NV

I NTEGRI TY REBAR PLACERS
MJURRI ETA CA

J F L ELECTRIC
LOS ANGELES CA

KCI
SAN LU S OBI SPO CA

K R C SAFETY
VI SALI A CA

MAHAFFEY
COVPTON CA

CONTI NUED ON NEXT PAGE

DEMOLI TI ON ( PARTI AL)

PORTLAND CEMENT CONCRETE PAVEMENT AND LEAN CONCRETE BASE

PRECAST G RDERS

CAST IN DRILLED HCOLE PI LE

JO NT SEAL BRI DGE

GRI ND EXI STI NG PORTLAND CEMENT CONCRETE

REBAR

ELECTRI CAL

ERCSI ON CONTROL

CONSTRUCTI ON AREA SI GNS

CAST IN DRI LLED HOLE PI LE AND SOUND WALL



07- 125204
07-LA-14-R5
01/ 27/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 10

02/ 02/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

PAVEMENT RECYCLI NG
Rl VERSI DE CA

REYCON CONSTRUCTI ON
VENTURA CA

SUDHAKAR COVPANY
SUN VALLEY CA

VANGUARD
CAKLAND CA

Bl DDER | D NAME AND ADDRESS

COLD PLANE

MASONRY WALL

STRI PI NG

CONCRETE BARRI ER ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

A C DI KE COVPANY
LI NCOLN CA

AVBER STEEL
RI ALTO CA

COFFMAN SPECI ALTIES I NC
SAN DI EGO CA

CON FAB CORPORATI ON
LATHROP CA

CONDON  JOHNSON
COVWPTON CA

CONTI NUED ON NEXT PAGE

VETAL BEAM GUARD RAI L

ASPHALT CONCRETE DI KE

REBAR

PORTLAND CEMENT CONCRETE PAVI NG

PRECAST G RDERS

CAST IN DRILLED HCOLE PI LE



07- 125204
07-LA-14-R5
01/ 27/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 11

02/ 02/ 05
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

COOPER ENG NEERI NG
TUSTIN CA

HARBER COVPANI ES
SAN BERNARDI NO CA

J F L ELECTRIC
LOS ANGELES CA

MAHAFFEY
COVPTON CA

MODERN ALLOYS
STANTON CA

REYCON CONSTRUCTI ON
SANTA PAULA CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

SUDHAKAR COVPANY
RI ALTO CA

Bl DDER | D NAME AND ADDRESS

MVEDI AN RAI L

BRI DGE REMOVAL

ELECTRI CAL

CAST I N DRILLED HCOLE PI LE AND SCUND WALL

SI GN STRUCTURES ( PORTI ON)

MASONRY

CONSTRUCTI ON AREA SI GNS

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

A C DI KE COVPANY
LI NCOLN CA

AUSTI N ENTERPRI SE
BAKERSFI ELD CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE ( PORTI ON)

JO NT SEAL AND CONCRETE PAVEMENT ( PORTI ON)



07- 125204
07-LA-14-R5
01/ 27/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 12
02/ 02/ 05

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CON FAB CORPORATI ON
LATHROP CA

CONDON  JOHNSON
COWTON CA

COOPER ENG NEERI NG
TUSTIN CA

FI NE GRADE EQUI PMENT | NC
LANCASTER CA

HARBER COVPANI ES
SAN BERNARDI NO CA

I NTEGRI TY REBAR
MJURRI ETA CA

J FL ELECTRIC
LOS ANGELES CA

K R C SAFETY
VI SALI A CA

MODERN ALLOYS
STANTON CA

ORTI Z ASPHALT PAVI NG COVPANY
SAN BERNARDI NO CA

REYCON CONSTRUCTI ON
SANTA PAULA CA

CONTI NUED ON NEXT PAGE

PRECAST G RDERS ( PORTI ON)

CAST I N DRI LLED HOLE ( PORTI ON)

CONCRETE MEDI AN BARRI ER ( PORTI ON)

ROADWAY EXCAVATI ON ( PORTI ON)

DEMOLI TI ON ( PORTI ON)

REBAR ( PORTI ON)

ELECTRI CAL ( PORTI ON)

CONSTRUCTI ON AREA S| GNS ( PORTI ON)

SI GN STRUCTURE ( PORTI ON)

ASPHALT CONCRETE PAVI NG ( PORTI ON)

MASONRY BLOCK ( PORTI ON)



07- 125204
07-LA-14-R5
01/ 27/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 13

02/ 02/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 STATEW DE SAFETY AND SI GNS
NI POMO CA

SUDHAKAR
RI ALTO CA

ROADSI DE Sl GNS ( PORTI ON)

STRI PI NG ( PORTI ON)



07- 125204 Bl D245

07-LA-14-R5 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 14
01/ 27/ 05 02/ 02/ 05
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 20, 000. 00* 20, 000. 00

2 070018 TI ME- RELATED OVERHEAD LS LUWP SUM 1, 200, 000. 00* 1, 200, 000. 00

3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 5, 000. 00* 5, 000. 00

PREVENTI ON PLAN

4 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 225, 000. 00* 225, 000. 00

5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 25, 000. 00* 25, 000. 00

6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 300, 000. 00* 300, 000. 00

7 (S) 120149 TEMPORARY PAVEMENT NMARKI NG ( PAI NT) M 42 50. 00 2,100. 00

8 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 1, 230 2.00 2,460. 00

9 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 350 35. 00 12, 250. 00
10 (S) 120300 TEMPORARY PAVEMENT NMARKER EA 83 4.00 332. 00
11 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 19, 100 45. 00 859, 500. 00
12 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 330 300. 00 99, 000. 00
13 (S) 129150 TEMPORARY TRAFFI C SCREEN M 940 15. 00 14, 100. 00
14 150630 REMOVE MARKER EA 16 30. 00 480. 00
15 150662 REMOVE METAL BEAM GUARD RAI LI NG M 1,450 30. 00 43, 500. 00
16 150710 REMOVE TRAFFI C STRI PE M 79, 100 1.50 118, 650. 00
17 150712 REMOVE PAI NTED PAVEMENT MARKI NG M 120 35. 00 4, 200. 00
18 150722 REMOVE PAVEMENT MARKER EA 6, 900 1.50 10, 350. 00
19 150742 REMOVE ROADSI DE SI GN EA 6 150. 00 900. 00
20 150748 REMOVE ROADSI DE SI GN PANEL EA 2 500. 00 1, 000. 00
21 150771 REMOVE ASPHALT CONCRETE DI KE M 1,570 5. 00 7, 850. 00
22 150806 REMOVE Pl PE M 7 150. 00 1, 050. 00
23 150820 REMOVE | NLET EA 2 500. 00 1, 000. 00
24 150823 REMOVE DOVWADRAI N M 64 100. 00 6, 400. 00
25 150846 REMOVE CONCRETE PAVEMENT M 3,780 35. 00 132, 300. 00
26 151274 SALVAGE CONCRETE BARRI ER ( TYPE K) M 3,720 15. 00 55, 800. 00
27 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 35 125. 00 4,375.00
28 152372 RELOCATE CONCRETE BARRI ER ( TYPE K) M 3,720 8. 00 29, 760. 00
29 152390 RELOCATE ROADSI DE SI GN EA 5 300. 00 1, 500. 00
30 (S) 152430 ADJUST | NLET EA 1 1, 000. 00 1, 000. 00
31 152604 MODI FY | NLET EA 7 1, 500. 00 10, 500. 00
32 153221 REMOVE CONCRETE BARRI ER M 1,190 100. 00 119, 000. 00
33 155003 CAP | NLET EA 18 500. 00 9, 000. 00
34 157561 BRI DGE REMOVAL ( PORTI ON), LOCATI ON A LS LUMP SUM 35, 000. 00* 35, 000. 00
35 157562 BRI DCE REMOVAL ( PORTI ON), LOCATI ON B LS LUWP SUM 27, 000. 00* 27,000. 00
36 157563 BRI DGE REMOVAL ( PORTI ON), LOCATION C LS LUMP SUM 27,000. 00* 27,000. 00
37 157564 BRI DCE REMOVAL ( PORTI ON), LOCATI ON D LS LUWVP SUM 58, 000. 00* 58, 000. 00



07- 125204 Bl D245

07-LA-14-R5 CONTRACT PROPOSAL OF LOW BIDDER PAGE 15
01/ 27/ 05 02/ 02/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
38 157565 BRI DGE REMOVAL ( PORTI ON), LOCATI ON E LS LUVP SUM 22, 000. 00* 22, 000. 00
39 157566 BRI DGE REMOVAL ( PORTI ON), LOCATION F LS LUMP SUM 45, 000. 00* 45, 000. 00
40 160101 CLEARI NG AND GRUBBI NG LS LUVP SUM 150, 000. 00* 150, 000. 00
41 190101 ROADWAY EXCAVATI ON VB 69, 300 25. 00 1, 732, 500. 00
42 190103 ROADWAY EXCAVATI ON ( TYPE Y) VB 41 125. 00 5, 125. 00
(AERI ALLY DEPCSI TED LEAD)
43 190110 LEAD COVPLI ANCE PLAN LS LUVP SUM 5, 000. 00* 5, 000. 00
44 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 1,991 125. 00 248, 875. 00
45 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) VB 540 125. 00 67, 500. 00
46 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 1,311 80. 00 104, 880. 00
47 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 4 450. 00 1, 800. 00
48 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1,020 1. 00 1, 020. 00
49 (S) 203024 COVPOST ( EROSI ON CONTROL) KG 4,090 .75 3, 067. 50
50 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON CONTROL) EA 2 750. 00 1, 500. 00
51 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 33 125. 00 4, 125. 00
52 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 210 5. 00 1, 050. 00
53 (S) 033879 CUTTI NGS ( PLANT GROUP W EA 170 10. 00 1, 700. 00
54 260210 AGGREGATE BASE ( APPROACH SLAB) VB 67 150. 00 10, 050. 00
55 260301 CLASS 3 AGGREGATE BASE VB 27, 000 35. 00 945, 000. 00
56 280000 LEAN CONCRETE BASE VB 17, 600 90. 00 1, 584, 000. 00
57 390154 ASPHALT CONCRETE ( TYPE B) TONN 13, 900 70. 00 973, 000. 00
58 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 88 40. 00 3, 520. 00
AREA)
59 394042 PLACE ASPHALT CONCRETE DI KE ( TYPE B) M 40 10. 00 400. 00
60 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 71 10. 00 710. 00
61 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 150 10. 00 1, 500. 00
62 401000 CONCRETE PAVEMENT V] 33, 400 134. 00 4, 475, 600. 00
63 404092 SEAL PAVEMENT JOI NT M 44, 900 10. 00 449, 000. 00
64 404094 SEAL LONG TUDI NAL | SOLATI ON JO NT M 17, 200 35. 00 602, 000. 00
65 (S) 420201 GRI ND EXI STI NG CONCRETE M2 33, 700 10. 00 337, 000. 00
PAVEVENT
66 (S) 490655 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 765 200. 00 153, 000. 00
Pl LI NG
67 (S) 490669 2.1 M CAST- | N- DRI LLED- HOLE CONCRETE M 19 6, 000. 00 114, 000. 00
Pl LI NG
68 (S) 490680 2.1 M CAST- | N- DRI LLED- HOLE CONCRETE M 20 6, 000. 00 120, 000. 00
Pl LI NG ( ROCK SOCKET)
69 (S) 498026 350 MM CAST- | N- DRI LLED- HOLE CONCRETE M 700 125. 00 87, 500. 00

Pl LI NG ( SOUND WALL)



07- 125204 Bl D245

07- LA- 14-R5 CONTRACT PROPOSAL OF LOW BIDDER PAGE 16
01/ 27/ 05 02/ 02/ 05

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

70 (S) 498027 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 2, 160 140. 00 302, 400. 00
Pl LI NG ( SOUND WALL)

71 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 481 400. 00 192, 400. 00

72 (F) 510053 STRUCTURAL CONCRETE, BRI DGE MB 3,099 600. 00 1, 859, 400. 00

73 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 465 600. 00 279, 000. 00
(TYPE N)

74 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 652 1, 500. 00 978, 000. 00
(TYPE R)

75 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 76.6 1, 500. 00 114, 900. 00

76 510504 M NOR CONCRETE ( Pl PE ENCASENMENT) MB 21 175. 00 3, 675. 00

77 510526 M NOR CONCRETE ( BACKFI LL) VB 16 160. 00 2,560. 00

78 510800 PAVI NG NOTCH EXTENSI ON VB 40 3, 000. 00 120, 000. 00

79 511106 DRI LL AND BOND DOWEL M 697 80. 00 55, 760. 00

80 049795 RESI N CAPSULE ANCHOR EA 1,708 30. 00 51, 240. 00

81 (S) 512229 FURNI SH PRECAST PRESTRESSED CONCRETE EA 22 6, 500. 00 143, 000. 00
GRDER (5 M- 10 M

82 (S) 512230 FURNI SH PRECAST PRESTRESSED CONCRETE EA 10 7,000. 00 70, 000. 00
G RDER (10 M- 15 M

83 (S) 512231 FURNI SH PRECAST PRESTRESSED CONCRETE EA 32 8, 000. 00 256, 000. 00
G RDER (15 M- 20 M

84 (S) 512232 FURNI SH PRECAST PRESTRESSED CONCRETE EA 5 8, 500. 00 42,500. 00
G RDER (20 M- 25 M

85 (S) 512233 FURNI SH PRECAST PRESTRESSED CONCRETE EA 5 11, 000. 00 55, 000. 00
G RDER (25 M- 30 M

86 (S) 512252 FURNI SH PRECAST PRESTRESSED CONCRETE EA 4 10, 000. 00 40, 000. 00
BULB- TEE G RDER (15 M 20 M

87 (S) 512253 FURNI SH PRECAST PRESTRESSED CONCRETE EA 4 11, 000. 00 44, 000. 00
BULB- TEE G RDER (20 M 25 M

88 (S) 512255 FURNI SH PRECAST PRESTRESSED CONCRETE EA 4 16, 000. 00 64, 000. 00
BULB- TEE G RDER (30 M35 M

89 (S) 512500 ERECT PRECAST PRESTRESSED CONCRETE EA 86 3, 000. 00 258, 000. 00
G RDER

90 515020 REFI NI SH BRI DGE DECK M2 55 150. 00 8, 250. 00

91 (SF) 518002 SOUND WALL ( MASONRY BLOCK) MR 4, 060 135. 00 548, 100. 00

92 (S) 519117 JONT SEAL (MR 30 MV M 232 250. 00 58, 000. 00

93 (S) 519120 JONT SEAL (MR 15 M) M 22 250. 00 5, 500. 00

94 (S) 519142 JONT SEAL (MR 40 M 199 300. 00 59, 700. 00

95 (SF) 520102 BAR RElI NFORCI NG STEEL ( BRI DGE) KG 445, 200 3.00 1, 335, 600. 00



07- 125204 Bl D245

07- LA- 14-R5 CONTRACT PROPOSAL OF LOW BIDDER PAGE 17
01/ 27/ 05 02/ 02/ 05

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

96 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 19, 552 7.00 136, 864. 00

97 (SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 19, 552 1.00 19, 552. 00

98 (S) 561008 760 MM CAST- | N- DRI LLED- HOLE M 32 1, 250. 00 40, 000. 00
CONCRETE PI LE (S| GN FOUNDATI ON)

99 (S) 561009 920 MM CAST- | N- DRI LLED- HOLE M 5 1, 500. 00 7,500. 00
CONCRETE PI LE (S| GN FOUNDATI ON)

100 562002 METAL ( BARRI ER MOUNTED SI GN) KG 4,150 10. 00 41, 500. 00

101 568001 INSTALL SI GN (STRAP AND SADDLE BRACKET EA 24 150. 00 3, 600. 00
METHOD)

102 (S) 033880 INSTALL SI GN (PANEL ON SOUND WALL) EA 1 500. 00 500. 00

103 620909 450 MM ALTERNATI VE Pl PE CULVERT M 290 240. 00 69, 600. 00

104 641132 300 MM PLASTI C PI PE M 71 100. 00 7,100. 00

105 650069 450 MM REI NFORCED CONCRETE Pl PE M 190 250. 00 47,500. 00

106 664020 600 MV CORRUGATED STEEL Pl PE M 13 250. 00 3, 250. 00
(2.01 MM THI

107 664038 1050 MV CORRUGATED STEEL Pl PE M 1 1, 000. 00 1, 000. 00
(2.01 MV THI CK)

108 665733 450 MM SLOTTED CORRUGATED STEEL Pl PE M 3 300. 00 900. 00
(2.01 MV THI CK)

109 680256 80 MM PLASTI C Pl PE M 10 80. 00 800. 00

110 690160 300 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 120 150. 00 18, 000. 00
(2.01 MV THI CK)

111 690166 450 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 61 175. 00 10, 675. 00
(2.01 MV THI CK)

112 692088 300 MM ENTRANCE TAPER EA 11 750. 00 8, 250. 00

113 703271 450 MM CORRUGATED STEEL PI PE RI SER M 5 400. 00 2, 000. 00
(2.01 MV THI CK)

114 721009 ROCK SLOPE PROTECTI ON VB 22 100. 00 2, 200. 00
(FACING METHOD B)

115 721024 ROCK SLOPE PROTECTI ON (1/4T, METHOD B) VB 20 100. 00 2, 000. 00

116 729010 ROCK SLOPE PROTECTI ON FABRI C MR 140 5. 00 700. 00

117 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 13, 217 4.00 52, 868. 00

118 (F) 049796 M SCELLANEOUS METAL KG 281 30. 00 8, 430. 00
( RESTRAI NER- BAR TYPE)

119 (S) 820180 I NSTALL MEDI AN M LEAGE PANEL EA 72 60. 00 4,320.00

120 (S) 832001 METAL BEAM GUARD RAI LI NG M 160 100. 00 16, 000. 00

121 839472 CONCRETE BARRI ER ( TYPE 50W M 330 475. 00 156, 750. 00

122 839481 CONCRETE BARRI ER ( TYPE 50) M 9 275. 00 2, 475. 00
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07- LA- 14-R5 CONTRACT PROPOSAL OF LOW BIDDER PAGE 18
01/ 27/ 05 02/ 02/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
123 839491 CONCRETE BARRI ER ( TYPE 50E) M 100 500. 00 50, 000. 00
124 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 3 15, 000. 00 45, 000. 00
125 839701 CONCRETE BARRI ER ( TYPE 60) M 3, 080 115. 00 354, 200. 00
126 (F) 839702 CONCRETE BARRI ER ( TYPE 60A) M 505 160. 00 80, 800. 00
127 033881 CONCRETE BARRI ER ( TYPE 60SW M 200 300. 00 60, 000. 00
128 839703 CONCRETE BARRI ER ( TYPE 60C) M 1,010 130. 00 131, 300. 00
129 839705 CONCRETE BARRI ER ( TYPE 60E) M 100 525. 00 52, 500. 00
130 839712 CONCRETE BARRI ER ( TYPE 60SC) M 120 225. 00 27, 000. 00
131 033882 CONCRETE BARRI ER ( TYPE 73695) M 450 275. 00 123, 750. 00
132 (F) 049797 CONCRETE BARRI ER ( TYPE 736R) M 891 290. 00 258, 390. 00
133 839734 CONCRETE BARRI ER ( TYPE 736SV) M 910 295. 00 268, 450. 00
134 (S) 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 177, 000 .50 88, 500. 00
135 (S) 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) M2 830 25. 00 20, 750. 00
136 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 450 2. 00 900. 00
137 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 3, 560 4.00 14, 240. 00
138 (S) 850122 PAVEMENT MARKER EA 9, 150 8. 00 73, 200. 00
( RETROREFLECTI VE- RECESSED)
139 (S) 860400 LI GHTI NG ( TEMPORARY) LS LUMP SUM 25, 000. 00* 25, 000. 00
140 (S) 860931 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON 1) LS LUMP SUM 50, 000. 00* 50, 000. 00
141 (S) 860932 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON 2) LS LUMP SUM 100, 000. 00* 100, 000. 00
142 (S) 860933 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON 3) LS LUMP SUM 125, 000. 00* 125, 000. 00
143 (S) 860934 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON 4) LS LUMP SUM 25, 000. 00* 25, 000. 00
144 (S) 861504 MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 100, 000. 00* 100, 000. 00
145 (S) 033883 SURFACE CONDI TI ON ANALYZER ( SCAN) LS LUMP SUM 100, 000. 00* 100, 000. 00
SYSTEM ( MODI FY)
146 999990 MOBI LI ZATI ON LS LUMP SUM 2, 600, 000. 00* 2, 600, 000. 00
A) 28,107, 078. 50

B) 21 DAYS X 14520

A+B) 31, 228, 878. 50



| TEM
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07- 125204
07-LA-14-R5
01/ 27/ 05
SECOND
Bl D AMOUNT
5, 000. 00* 5000.0
1, 020, 000. 00* 1020000. 0
3, 500. 00* 3500.0
141, 500. 00* 141500. 0
25, 400. 00* 25400.0
230, 000. 00* 230000. 0
16. 00 672.0
1. 06 1303. 8
34. 00 11900.0
3.20 265. 6
34. 40 657040. 0
185. 00 61050. 0
20. 60 19364.0
80. 00 1280.0
17.00 24650.0
1. 06 83846. 0
15.90 1908. 0
.80 5520.0
160. 00 960. 0
110. 00 220.0
3.50 5495.0
150. 00 1050. 0
700. 00 1400.0
30. 00 1920.0
3. 80 14364.0
7.80 29016.0
150. 00 5250.0
4.50 16740.0
585. 00 2925.0
1, 400. 00 1400. 0
1, 700. 00 11900.0
22.75 27072.5
800. 00 14400. 0
23, 300. 00* 23300.0
26, 500. 00* 26500.0
26, 500. 00* 26500. 0
43, 400. 00* 43400. 0
26, 500. 00* 26500. 0
33, 900. 00* 33900.0

SUMMARY OF REMA/
THI RD

Bl D AMOUNT
20, 000. 00* 20000.0
1, 500, 000. 00* 1500000. 0
10, 000. 00* 10000. 0
150, 000. 00* 150000. 0
20, 000. 00* 20000.0
150, 000. 00* 150000. 0
27.00 1134.0
.70 861.0
30. 00 10500. 0
5.00 415.0
60. 00 1146000. 0
200. 00 66000. 0
15. 00 14100.0
75. 00 1200.0
80. 00 116000. 0
1.35 106785. 0
13. 00 1560. 0
1.00 6900. 0
200. 00 1200.0
200. 00 400. 0
3.00 4710.0
60. 00 420.0
1, 000. 00 2000.0
60. 00 3840.0
20. 00 75600. 0
10. 00 37200.0
500. 00 17500. 0
20. 00 74400.0
500. 00 2500.0
1, 000. 00 1000. 0
1, 000. 00 7000.0
25.00 29750.0
500. 00 9000. 0
35, 000. 00* 35000. 0
27, 000. 00* 27000.0
27,000. 00* 27000.0
58, 000. 00* 58000. 0
22,000. 00* 22000.0
45, 000. 00* 45000. 0

NI NG BI DDERS
FOURTH

BI D AMOUNT
20, 000. 00* 20000.0
1, 400, 000. 00~ 1400000. 0
5, 000. 00* 5000.0
180, 000. 00* 180000. 0
35, 000. 00* 35000. 0
650, 000. 00* 650000. 0
15. 00 630.0
1.00 1230.0
75. 00 26250.0
3. 00 249.0
50. 00 955000. 0
330. 00 108900. 0
30. 00 28200.0
50. 00 800.0
16. 00 23200.0
1.00 79100.0
15. 00 1800. 0
.75 5175.0
100. 00 600. 0
75. 00 150.0
2.50 3925.0
80. 00 560.0
250. 00 500.0
35. 00 2240.0
8. 00 30240.0
11.00 40920.0
100. 00 3500.0
3. 00 11160. 0
1, 000. 00 5000.0
1, 650. 00 1650. 0
2, 600. 00 18200. 0
125. 00 148750.0
1, 300. 00 23400.0
35, 000. 00* 35000. 0
27, 000. 00* 27000.0
27,000. 00* 27000.0
58, 000. 00* 58000. 0
22,000. 00* 22000.0
45, 000. 00* 45000. 0

Bl D245

PAGE 19
02/ 02/ 05
FI FTH
BI D AMOUNT
20, 000. 00* 20000.0
1, 200, 000. 00~ 1200000. 0
50, 000. 00* 50000. 0
285, 000. 00* 285000. 0
50, 000. 00* 50000. 0
1, 600, 000. 00* 1600000. 0
15. 00 630.0
1.00 1230.0
35. 00 12250.0
1.00 83.0
50. 00 955000. 0
150. 00 49500. 0
12. 00 11280.0
15. 00 240.0
20. 00 29000.0
1.00 79100.0
15. 00 1800. 0
.75 5175.0
100. 00 600. 0
150. 00 300.0
2.00 3140.0
140. 00 980.0
1, 500. 00 3000.0
75. 00 4800. 0
8. 00 30240.0
3. 00 11160. 0
460. 00 16100.0
16. 00 59520.0
550. 00 2750.0
4,100. 00 4100.0
8, 190. 00 57330.0
90. 00 107100.0
495. 00 8910.0
35, 000. 00* 35000. 0
27, 000. 00* 27000.0
27,000. 00* 27000.0
58, 000. 00* 58000. 0
22,000. 00* 22000.0
45, 000. 00* 45000. 0



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

07- 125204
07-LA-14-R5
01/ 27/ 05

. 00*
.70
.00
. 00*
.00
.00
.00
.00
.15

.56

187.

512.
6, 615.
6, 415.

135.

125.

410.

570.

625.

725.
2, 250.

240.

240.
4, 000.

.00
.50
.90
.00
.00
.20
.00
.00
.00
.50
.50
.50

00

.00
. 68
.35

00
00
00
00
00
00
00
00
00
00
00
00
00

30000.
1018710.
1230.
3000.
143352.
11340.
62928.
2960.
1173.
2290.
900.
3745.
1029.
5440.
8375.
680400.
2024000.
750600.
3080.
500.
887.
1875.
6245800.
449000.
372896.
213995.
391680.
125685.
128300.
94500.
270000.
197210.
1766430.
290625.
472700.
172350.
5040.
3840.
160000.

SUMMARY

OF

. 00*
.00
.00
. 00*
.00
.00
.00
.00
.10
.50
.00
.00
.50
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.50
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

REMA/

150000.
1801800.
12300.
5000.
318560.
64800.
85215.
2600.
1122.
2045.
800.
3465.
945.
17000.
2680.
810000.
1936000.
1042500.
2640.
160.
284.
600.
6012000.
134700.
51600.
151650.
336600.
114000.
116000.
56000.
172800.
216450.
2479200.
232500.
326000.
114900.
12600.
6400.
20000.

[elelelcloloclololololololololololololololololololololololololojololololololole)

NI NG

. 00*
.00
.00
. 00*
.00
.00
.00
.00
.10
.50
.00
.00
.70
.50
.00
.00
.00
.00
.00
.00
.00
.00
.00
.50
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

150000.
1108800.
1968.
10000.
497750.
13500.
117990.
2800.
1122.
2045.
800.
3531.
987.
1445.
6566.
756000.
1760000.
959100.
7216.
320.
568.
1200.
5678000.
202050.
120400.
168500.
353430.
121296.
125600.
53200.
164160.
240500.
2593863.
145080.
450532.
147072.
9240.
2400.
56800.

[elelelclolololololololololololololololojololololololololololojololololololole)

Bl D245
PAGE 20
02/ 02/ 05
FI FTH
Bl D AMOUNT
150, 000. 00* 150000.
12. 00 831600.
45. 00 1845.
10, 000. 00~ 10000.
63. 00 125433.
63. 00 34020.
68. 00 89148.
690. 00 2760.
1.00 1020.
.50 2045.
950. 00 1900.
104. 00 3432.
4.00 840.
8. 50 1445.
20. 00 1340.
26. 00 702000.
120. 00 2112000.
95. 00 1320500.
80. 00 7040.
10. 00 400.
10. 00 710.
10. 00 1500.
190. 00 6346000.
4.50 202050.
6. 00 103200.
4.50 151650.
440. 00 336600.
10, 000. 00 190000.
10, 000. 00 200000.
250. 00 175000.
165. 00 356400.
620. 00 298220.
1, 050. 00 3253950.
800. 00 372000.
1, 500. 00 978000.
1, 825. 00 139795.
1,525.00 32025.
285. 00 4560.
12, 000. 00 480000.

[elelololololeololololololololololololololololololololololololololololololo oo



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116

117

07- 125204

07-LA-14-R5

01/ 27/ 05

10248.
198000.
95500.
339200.
69000.
90000.
82800.
93200.
118800.
282510.
11000.
694260.
33176.
3146.
41790.
1482516.
155438.
31283.
44800.
10000.
95657.
4440.
400.
85550.
9940.
56620.
4485.
750.
1470.
1250.
59400.
26535.
4840.
1300.
4950.
5000.
560.
39651.

OO0 O0O0O0OO0OO0OO0OOO0OO0OO0OUIOONMAOOOOOOOOOOOOOOOOO

SUMMARY

OF

REMA/

104550.
85400.
187000.
90000.
320000.
65000.
85000.
78000.
88000.
112000.
258000.
15125.
649600.
20880.
1320.
23880.
1335600.
117312.
19552.
54400.
9000.
62250.
9600.
3000.
52200.
8520.
41800.
3770.
1200.
1800.
1200.
18000.
10980.
5500.
1000.
1320.
1200.
8400.
105736.

[elelelcloloclololololololololololololololololololololololololojololololololole)

NI NG BI DDERS
FOURTH

Bl D AMOUNT
75. 00 52275
33. 00 56364
4, 000. 00 88000
5, 000. 00 50000.
71, 000. 00 2272000.
13, 000. 00 65000.
13, 000. 00 65000.
17, 000. 00 68000.
17, 500. 00 70000.
21, 400. 00 85600.
2,250. 00 193500.
243. 00 13365.
189. 00 767340.
127. 00 29464.
107. 00 2354.
230. 00 45770.
5. 00 2226000.
7.50 146640.
1.50 29328.
1, 700. 00 54400.
1, 800. 00 9000.
18. 00 74700.
400. 00 9600.
22,500. 00 22500.
325. 00 94250.
125. 00 8875.
340. 00 64600.
360. 00 4680.
500. 00 500.
300. 00 900.
100. 00 1000.
230. 00 27600.
250. 00 15250.
750. 00 8250.
1, 000. 00 5000.
450. 00 9900.
135. 00 2700.
17. 00 2380.
2.00 26434.

[elelelclolololololololololololololololojololololololololololojololololololole)

Bl D245
PAGE 21
02/ 02/ 05
FI FTH
AMOUNT
60. 00 41820
13. 00 22204
700. 00 81400
800. 00 38000.
900. 00 220800.
350. 00 46750.
500. 00 67500.
500. 00 62000.
600. 00 74400.
700. 00 106800.
625. 00 225750.
200. 00 11000.
150. 00 609000.
125. 00 29000.
105. 00 2310.
225.00 44775.
3.00 1335600.
7.50 146640.
1.50 29328.
700. 00 54400.
800. 00 9000.
22.00 91300.
175. 00 4200.
375. 00 375.
345. 00 100050.
145. 00 10295.
395. 00 75050.
545. 00 7085.
595. 00 595.
535. 00 1605.
165. 00 1650.
330. 00 39600.
305. 00 18605.
475. 00 5225
010. 00 15050.
175. 00 3850.
180. 00 3600.
9. 00 1260.
3.25 42955.

(MoleolololololololololololololololololololololololololololololololololololoNe)



| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145

146
TOT

07- 125204

07- LA- 14- RS SUMMARY OF REMAI
01/ 27/ 05
SECOND THI RD
BI D AMOUNT Bl D AMOUNT
10. 00 2810. 0 8. 00 2248
80. 00 5760. 0 250. 00 18000
160. 00 25600. 0 165. 00 26400
390. 00 128700. 0 300. 00 99000
233. 00 2097. 0 300. 00 2700
360. 00 36000. 0 300. 00 30000
3, 000. 00 9000. 0 2, 850. 00 8550
103. 00 317240. 0 200. 00 616000.
245. 00 123725. 0 300. 00 151500.
320. 00 64000. 0 250. 00 50000.
167. 00 168670. 0 300. 00 303000.
525. 00 52500. 0 300. 00 30000.
180. 00 21600. 0 300. 00 36000.
325. 00 146250. 0 150. 00 67500.
220. 00 196020. 0 150. 00 133650.
365. 00 332150. 0 150. 00 136500.
.32 56640. 0 .30 53100.
15. 90 13197.0 5. 00 4150.
1. 60 720.0 1.30 585.
2.65 9434. 0 3. 00 10680.
14. 60 133590. 0 10. 00 91500.
22, 300. 00* 22300. 0 20, 000. 00* 20000.
74, 200. 00* 74200. 0 50, 000. 00* 50000.
138, 900. 00* 138900. 0 140, 000. 00* 140000.
52, 600. 00* 52600. 0 120, 000. 00* 120000.
33, 900. 00* 33900. 0 25, 000. 00* 25000.
94, 300. 00* 94300. 0 110, 000. 00* 110000.
56, 700. 00* 56700. 0 50, 000. 00* 50000.
1, 265, 000. 00* 1265000. 0 2, 710, 000. 00* 2710000.
A 26, 651, 622. 40 A) 29, 769, 049. 00
B) 340 DAYS X 14520 B) 380 DAYS X 14520
A+B) 31, 588, 422. 40 A+B) 35, 286, 649. 00

OO0 O0O0O0O0OO0O0O0OO0OO0O0OO0OOO0O0OO0OOOOOOO

NI NG BI DDERS
FOURTH
BI D AMOUNT
10. 00 2810
55. 00 3960
100. 00 16000.
804. 00 265320.
280. 00 2520.
326. 00 32600.
2, 800. 00 8400.
125. 00 385000.
156. 00 78780.
499. 00 99800.
164. 00 165640.
625. 00 62500.
190. 00 22800.
165. 00 74250.
240. 00 213840.
200. 00 182000.
.30 53100.
15. 00 12450.
1. 50 675.
2.50 8900.
13. 80 126270.
21, 000. 00* 21000.
70, 000. 00* 70000.
131, 000. 00* 131000.
25, 000. 00* 25000.
32, 000. 00* 32000.
89, 000. 00* 89000.
96, 000. 00* 96000.
1, 400, 000. 00* 1400000.
A 30, 511, 294. 00
B) 340 DAYS X 14520
A+B) 35, 448, 094. 00

A) 32,497, 274. 25
B)
A+B) 38,014, 874. 25

380 DAYS X 14520

[eleolololololeolololololololololololololololololololololoNe]

Bl D245
PAGE 22
02/ 02/ 05
FI FTH
Bl D AMOUNT
6. 00 1686
75. 00 5400
135. 00 21600.
635. 00 209550.
150. 00 1350.
455. 00 45500.
455. 00 1365
135. 00 415800.
175. 00 88375.
450. 00 90000.
190. 00 191900.
590. 00 59000.
205. 00 24600.
250. 00 112500.
400. 00 356400.
335. 00 304850.
.30 53100.
15. 00 12450.
1.50 675.
2.50 8900.
14. 00 128100.
16, 500. 00* 16500.
66, 000. 00* 66000.
104, 700. 00* 104700.
116, 500. 00* 116500.
20, 400. 00* 20400.
94, 500. 00* 94500.
70, 000. 00* 70000.
2, 300, 000. 00* 2300000.



07- 125204 Bl D245

58, 000. 00* 58000.
22, 000. 00* 22000.
45, 000. 00* 45000.

07-LA-14-R5 SUMMARY OF REMAI NI NG BI DDERS PAGE 23
01/ 27/ 05 02/ 02/ 05
| TEM SI XTH
Bl D AMOUNT

1 20, 000. 00* 20000.0

2 1, 500, 000. 00~ 1500000. 0

3 8, 000. 00* 8000.0

4 245, 000. 00* 245000. 0

5 31, 000. 00* 31000.0

6 625, 000. 00* 625000. 0

7 30. 00 1260.0

8 1.15 1414.5

9 30. 00 10500. 0
10 5.50 456. 5
11 50. 00 955000. 0
12 420. 00 138600. 0
13 15. 00 14100.0
14 80. 00 1280. 0
15 40. 00 58000. 0
16 1.20 94920.0
17 15. 00 1800. 0
18 1.00 6900. 0
19 160. 00 960. 0
20 110. 00 220.0
21 26. 00 40820. 0
22 140. 00 980.0
23 1, 400. 00 2800.0
24 80. 00 5120.0
25 11.00 41580. 0
26 16. 00 59520.0
27 470. 00 16450. 0
28 6. 00 22320.0
29 560. 00 2800.0
30 3, 000. 00 3000.0
31 2,500. 00 17500. 0
32 40. 00 47600. 0
33 2, 000. 00 36000. 0
34 35, 000. 00* 35000. 0
35 27, 000. 00* 27000.0
36 27,000. 00* 27000.0
37 0
38 0
39 0




07- 125204 Bl D245

75 4,200. 00 321720.
76 400. 00 8400.
77 400. 00 6400.
78 2,100. 00 84000.

07-LA-14-R5 SUMMARY OF REMAI NI NG BI DDERS PAGE 24
01/ 27/ 05 02/ 02/ 05
| TEM SI XTH
Bl D AMOUNT
40 150, 000. 00* 150000. 0
41 25. 00 1732500. 0
42 55. 00 2255.0
43 10, 000. 00~ 10000. 0
44 55. 00 109505.0
45 90. 00 48600. 0
46 110. 00 144210.0
47 725. 00 2900.0
48 1.15 1173.0
49 .55 2249. 5
50 450. 00 900.0
51 110. 00 3630.0
52 4. 80 1008. 0
53 9. 00 1530. 0
54 270. 00 18090. 0
55 35. 00 945000. 0
56 142. 00 2499200. 0
57 92. 00 1278800. 0
58 200. 00 17600. 0
59 38. 00 1520.0
60 38. 00 2698.0
61 38. 00 5700.0
62 241.00 8049400. 0
63 10. 00 449000. 0
64 20. 00 344000. 0
65 4.80 161760. 0
66 510. 00 390150. 0
67 10, 000. 00 190000. 0
68 7, 000. 00 140000. 0
69 145. 00 101500. 0
70 142. 00 306720. 0
71 250. 00 120250.0
72 800. 00 2479200. 0
73 730. 00 339450. 0
74 1, 500. 00 978000. 0
0
0
0
0




07- 125204 Bl D245

115 180. 00 3600.
116 40. 00 5600.
117 4.00 52868.

07-LA-14-R5 SUMMARY OF REMAI NI NG BI DDERS PAGE 25
01/ 27/ 05 02/ 02/ 05
| TEM SI XTH
Bl D AMOUNT
79 75. 00 52275.0
80 22.00 37576.0
81 8, 900. 00 195800. 0
82 9, 200. 00 92000. 0
83 9, 000. 00 288000. 0
84 14, 000. 00 70000. 0
85 18, 000. 00 90000. 0
86 21, 000. 00 84000. 0
87 23, 000. 00 92000.0
88 29, 000. 00 116000. 0
89 3, 600. 00 309600. 0
90 280. 00 15400. 0
91 145. 00 588700. 0
92 127. 00 29464.0
93 170. 00 3740.0
94 180. 00 35820.0
95 3.05 1357860. 0
96 5.00 97760. 0
97 1.00 19552. 0
98 1, 100. 00 35200.0
99 1, 310. 00 6550.0
100 22.00 91300. 0
101 175. 00 4200.0
102 375. 00 375.0
103 260. 00 75400. 0
104 92. 00 6532.0
105 295. 00 56050. 0
106 300. 00 3900.0
107 1, 500. 00 1500. 0
108 675. 00 2025.0
109 100. 00 1000. 0
110 342. 00 41040.0
111 380. 00 23180.0
112 1, 200. 00 13200. 0
113 260. 00 1300.0
114 700. 00 15400. 0
0
0
0




| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145

146
TOT

07- 125204

[eleolololololeololofoli)liololololololololololololololololoNe)

07-LA-14-R5
01/ 27/ 05
SI XTH
Bl D AMOUNT
22.00 6182
75. 00 5400
136. 00 21760.
640. 00 211200.
465. 00 4185
460. 00 46000.
3, 500. 00 10500.
140. 00 431200.
180. 00 90900.
525. 00 105000.
200. 00 202000.
600. 00 60000.
210. 00 25200.
245. 00 110250.
220. 00 196020.
285. 00 259350.
.32 56640.
16. 00 13280.
1.53 688.
3.10 11036.
14. 20 129930.
22,000. 00* 22000.
73, 000. 00* 73000.
135, 000. 00* 135000.
120, 000. 00* 120000.
21, 000. 00* 21000.
93, 000. 00* 93000.
75, 000. 00* 75000.
3, 500, 000. 00* 3500000.
A) 35, 725, 408. 00

SUMMARY

B) 400 DAYS X 14520

A+B) 41, 533, 408. 00

OF

REMA/

N

N G

B

DDERS

Bl D245
PACGE 26
02/ 02/ 05



