STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:

PROPGCSALS | SSUED 26

NUMBER OF BI DDERS 4

02/ 03/ 05
07-195904

07- LA-405-29.5/32. 2

D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

IN LOS ANGELES COUNTY I N LGOS
ANGELES FROM 0.1 KM SOUTH OF RCUTE
10 AND 405 SEPARATI ON TO BURNHAM
STREET AND AT SUNSET BOULEVARD

W DEN EXI STI NG FREEWAY

DI SADVANTAGED BUSI NESS ENTERPRI SE - 11. 0%
0 TOTAL NUMBER OF WORKI NG DAYS 420

FUND TOTAL HB4N

ENG NEERS EST

PROGRAM ELEMENTS oHC
Bl D RANK Bl D TOTAL

1A 31, 934, 841. 00
B) 420 DAYS X 37500

AtB) 47,684,841, 00

2 A 29, 818, 821. 00
B) 600 DAYS X 37500

AtB)  52,318,821.00

3 A 31,977, 435. 00
B) 699 DAYS X 37500

AtB) 58,189, 935. 00

4 A 38, 778, 738. 00
B) 708 DAYS X 37500

65, 328, 738. 00

Bl DDER | D

27,518, 000. 00 AMOUNT OVER 4,416, 841. 00

PAGE 1

02/ 11/ 05
CONTRACT CCODE 'A '’
206 CONTRACT | TEMS

FEDERAL Al D ACNH 405- 3(054) N
| - 405- 3(054) N

PERCENT OVER EST 16. 05

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

DI ABLO CONTRACTORS | NC

7 CROW CANYON COURT STE 100
SAN RAMON CA 94583

YEAGER SKANSKA | NC

1995 AGUA MANSA ROAD

RI VERSI DE CA 92509- 2405
BALFOUR BEATTY CONSTRUCTI ON
IO\INE HARBOR CENTER STE 350
SUISUN CI TY CA 94585

STEVE P RADGCS | NC

P O BOX 15128

SANTA ANA CA 92735-0128

925 552-8250
00732283
FAX 925 552-8254

951 684-5360
00140069
FAX 951 788-2449

707 427-8900
00664318
FAX 707 427-8901

714 835-4612
00484452
FAX 714 835-2186



07- 195904 Bl D245

07- LA-405-2 PAGE 2

02/ 03/ 05 02/ 11/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ALCORN FENCE CONSTRUCTI ON AREA SI GNS
SUN VALLEY CA
AVAR CONSTRUCTI ON TI EBACKS
CAVPBELL CA
CALMEX ENG NEERI NG PAVI NG
Rl VERSI DE CA
COOPER CRANE AND RI GG NG PI LES
NOVATO CA
H GH LI GHT ELECTRIC ELECTRI CAL
Rl VERSI DE CA
L JOHNSON SOUNDWAL L
HAWIHORNE CA
MAHAFFEY CAST IN DRI LLED HOLE
COVPTON CA
MARI NA LANDSCAPE LANDSCAPI NG
ANAHEI M CA
POVEROY PRECAST
PERRI S CA
R E SERRANO BARRI ERS

PLEASANT HI LL CA

REG ONAL STEEL REBAR
CLAREMONT CA
CONTI NUED ON NEXT PAGE



07- 195904
07- LA-405-2
02/ 03/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 3

02/ 11/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 SUDHAKAR
RI ALTO CA

STRI PI NG



07- 195904
07- LA-405-2
02/ 03/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 4

02/ 11/ 05
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ACE FENCE
CI TY OF | NDUSTRY CA

ALL AMERI CAN ASPHALT
CORONA CA

ANDERSON
CHI NO CA

CGO
RANCHO CUCAMONGA CA

COOPER ENG NEERI NG
TUSTIN CA

DRI LL TECH
CORONA CA

FOUNDATI ON PI LE
FONTANA CA

HARBER
SAN BERNARDI NO CA

J FL ELECTRIC
LOS ANGELES CA

MODERN ALLOYS
STANTON CA

MODERN ALLOYS
STANTON CA

CONTI NUED ON NEXT PAGE

FENCI NG

ASPHALT CONCRETE

CAST IN DRI LLED HOLE PI LE

CLEARI NG

MVEDI AN RAI L

TI EBACKS AND M CRO PI LE

DRI VEN PI LE

GRI ND PORTLAND CEMENT CONCRETE

ELECTRI CAL

SI GN FOUNDATI ONS

SI GNS STRUCTURES AND METAL BEAM GUARD RAI L



07- 195904
07- LA-405-2
02/ 03/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 5
02/ 11/ 05

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

P AND D LANDSCAPE
ORANGE CA

POVEROY
PERRI S CA

REG ONAL STEEL
CLAREMONT CA

REYCON
SANTA PAULA CA

STATEW DE SAFETY AND SI GNS
PONAY CA

SUDHAKAR
RI ALTO CA

VWEST COAST
ANAHEI M CA

Bl DDER | D NAME AND ADDRESS

LANDSCAPI NG

PRECAST G RDERS

REBAR

MASONRY

ROADSI DE SI GNS AND CONSTRUCTI ON AREA Sl GNS

STRI PI NG

BRI DGE REMOVAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ACE FENCE
CITY OF | NDUSTRY CA

ALL AMERI CAN
CORONA CA

ANDERSCN
CHI NO CA

CONTI NUED ON NEXT PAGE

METAL BEAM GUARD RAI L AND FENCI NG

ASPHALT PAVI NG

BRI DGE CAST I N DRI LLED HOLE PI LI NG



07- 195904 Bl D245

07- LA-405-2 PAGE 6

02/ 03/ 05 02/ 11/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 AVAR CONSTRUCTI ON M CRO PI LE AND Tl EBACKS
CAMPBELL CA
CGO CLEARI NG AND GRUBBI NG
RANCHO CUCAMONGA CA
COOPER ENG NEERI NG SLI PFORM CONCRETE BARRI ER
TUSTIN CA
FOUNDATI ON PI LE DRI VEN PI LI NG
FONTANA CA
JFL ELECTRI CAL
LOS ANGELES CA
M C M CONSTRUCTI ON CAST I N PLACE CONCRETE BARRI ER
SACRAMENTO CA
P AND D LANDSCAPE LANDSCAPI NG
ORANGE CA
PENHALL COVPANY DEMOLI TI ON
ANAHEI M CA
POVEROY PRECAST G RDERS
PERRI S CA
REYCON MASONRY
SANTA PAULA CA
SUDHAKAR STRI PI NG
RI ALTO CA

CONTI NUED ON NEXT PAGE



07- 195904 Bl D245

07- LA-405-2 PAGE 7

02/ 03/ 05 02/ 11/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 UNI TED REBAR
RANCHO CUCAMONGA CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ACL CONCRETE BARRI ER AND BRI DGE SSR
POMONA CA
ACE FENCE METAL BEAM GUARD RAIL, CRASH CUSHI ONS AND FENCI NG
CI TY OF | NDUSTRY CA
ALCORN FENCE OVERHEAD ROADVWAY SI GNS
SUN VALLEY CA
ANDERSON CAST IN DRI LLED HOLE PI LE
LAKESI DE CA
AVAR CONSTRUCTI ON M CRO PI LE
CAVPBELL CA
C G O CONSTRUCTI ON CLEARI NG AND GRUBBI NG
RANCHO CUCAMONGA CA
CALMEX ENG NEERI NG ASPHALT CONCRETE PAVI NG
Rl VERSI DE CA
COOPER ENG NEERI NG H GHWAY CONCRETE BARRI ER
TUSTIN CA
DYN ELECTRI C ELECTRI CAL

LOS ALAM TGS CA
CONTI NUED ON NEXT PAGE



07- 195904
07- LA-405-2
02/ 03/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 8

02/ 11/ 05
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

FOUNDATI ON PI LE
FONTANA CA

L N A CONCRETE
CHI NO HI LLS CA

P AND D LANDSCAPE
ORANGE CA

PENHALL COVPANY
ANAHEI M CA

POVEROY
PERRI S CA

REG ONAL STEEL
CLAREMONT CA

REYCON
SANTA PAULA CA

SUDHAKAR
RI ALTO CA

DRI VEN PI LE

M NOR STRUCTURES

LANDSCAPI NG AND | RRI GATI ON

DEMOLI TI ON AND PAVEMENT JO NTS

PRECAST G RDERS

REBAR

MASONRY

STRI PI NG



07- 195904 Bl D245

07- LA- 405- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
02/ 03/ 05 02/ 11/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 10, 000. 00 10, 000. 00
2 070018 TI ME- RELATED OVERHEAD LS LUMP SUM 3, 000, 000. 00 3, 000, 000. 00
3 071322 TEMPORARY FENCE (TYPE CL-1.8) M 148 20. 00 2, 960. 00
4 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 10, 000. 00 10, 000. 00
PREVENTI ON PLAN
5 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 30, 000. 00 30, 000. 00
6 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 20, 000. 00 20, 000. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 500, 000. 00 500, 000. 00
8 (S) 120116 TYPE || BARRI CADE EA 12 50. 00 600. 00
9 (S) 120120 TYPE |11 BARRI CADE EA 9 40. 00 360. 00
10 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 320 30. 00 9, 600. 00
11 (S) 121161 TEMPORARY TERM NAL SECTI ON ( TYPE K) EA 3 500. 00 1, 500. 00
12 (S) 033808 TEMPORARY S| GNAL AND LI GHTI NG ( CI TY) LS LUMP SUM 50, 000. 00 50, 000. 00
13 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 13, 600 50. 00 680, 000. 00
14 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 180 240. 00 43, 200. 00
15 150608 REMOVE CHAI'N LI NK FENCE M 170 10. 00 1, 700. 00
16 150662 REMOVE METAL BEAM GUARD RAI LI NG M 840 50. 00 42,000. 00
17 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 10, 000 2. 00 20, 000. 00
18 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 5, 200 2.00 10, 400. 00
STRI PE
19 150711 REMOVE PAI NTED TRAFFI C STRI PE M 16, 800 1. 00 16, 800. 00
20 150713 REMOVE PAVEMENT MARKI NG M2 61 60. 00 3, 660. 00
21 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 7, 450 2.00 14, 900. 00
22 150722 REMOVE PAVEMENT MARKER EA 9,110 1. 00 9,110. 00
23 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 55 200. 00 11, 000. 00
24 150760 REMOVE S| GN STRUCTURE EA 16 10, 000. 00 160, 000. 00
25 150806 REMOVE Pl PE M 950 100. 00 95, 000. 00
26 150820 REMOVE | NLET EA 35 500. 00 17, 500. 00
27 150860 REMOVE BASE AND SURFACI NG VB 230 60. 00 13, 800. 00
28 150870 REMOVE CONCRETE DECK SURFACE MR 7 1, 000. 00 7, 000. 00
29 (S) 151540 RECONSTRUCT CHAI N LI NK FENCE M 470 30. 00 14, 100. 00
30 (S) 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 120 60. 00 7, 200. 00
(WOOD POST)
31 152390 RELOCATE ROADSI DE SI GN EA 3 300. 00 900. 00
32 152394 RELOCATE SI GN STRUCTURE EA 1 10, 000. 00 10, 000. 00
33 152604 MODI FY | NLET EA 3 1, 000. 00 3, 000. 00
34 153213 REMOVE CONCRETE ( STRUCTURE) VB 6 300. 00 1, 800. 00
35 153216 REMOVE CONCRETE CURB AND S| DEWALK M 4, 640 30. 00 139, 200. 00



07- 195904 Bl D245

07- LA-405-2 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 10
02/ 03/ 05 02/ 11/ 05
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

36 153221 REMOVE CONCRETE BARRI ER M 4,020 60. 00 241, 200. 00
37 153225 PREPARE CONCRETE BRI DGE DECK SURFACE M 83 10. 00 830. 00
38 155003 CAP | NLET EA 18 500. 00 9, 000. 00
39 156585 REMOVE CRASH CUSHI ON EA 1 500. 00 500. 00
40 049774 BRI DGE REMOVAL, RETAI NI NG WALL NO. 165 LS LUMP SUM 140, 000. 00 140, 000. 00
41 049775 BRI DGE REMOVAL, RETAI NI NG WALL NO. 113 LS LUWP SUM 50, 000. 00 50, 000. 00
42 049776 BRI DGE REMOVAL, RETAI NI NG WALL NO. 157 LS LUMP SUM 50, 000. 00 50, 000. 00
43 157561 BRI DCE REMOVAL ( PORTI ON), LOCATI ON A LS LUWP SUM 30, 000. 00 30, 000. 00
44 157562 BRI DGE REMOVAL ( PORTI ON), LOCATI ON B LS LUMP SUM 50, 000. 00 50, 000. 00
45 157563 BRI DCE REMOVAL ( PORTI ON), LOCATION C LS LUWP SUM 50, 000. 00 50, 000. 00
46 157564 BRI DGE REMOVAL ( PORTI ON), LOCATION D LS LUMP SUM 40, 000. 00 40, 000. 00
47 157565 BRI DCE REMOVAL ( PORTI ON), LOCATI ON E LS LUWP SUM 40, 000. 00 40, 000. 00
48 157566 BRI DGE REMOVAL ( PORTI ON), LOCATION F LS LUMP SUM 30, 000. 00 30, 000. 00
49 157567 BRI DCE REMOVAL ( PORTI ON), LOCATION G LS LUWVP SUM 30, 000. 00 30, 000. 00
50 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 135, 000. 00 135, 000. 00
51 190101 ROADWAY EXCAVATI ON VB 24,300 40. 00 972, 000. 00
52 190103 ROADWAY EXCAVATI ON ( TYPE YY) VB 16, 300 20. 00 326, 000. 00

(AERI ALLY DEPCSI TED LEAD)
53 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 10, 000. 00 10, 000. 00
54 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 1,117 150. 00 167, 550. 00
55 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 2, 386 150. 00 357, 900. 00
56 (F) 192051 STRUCTURE EXCAVATI ON ( TYPE Y) VB 2,718 150. 00 407, 700. 00
(AERI ALLY DEPGCSI TED LEAD)

57 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 2,745 60. 00 164, 700. 00
58 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 4,637 60. 00 278, 220. 00
59 (S) 200001 H GHWAY PLANTI NG LS LUWVP SUM 100, 000. 00 100, 000. 00
60 (S) 203014 FI BER ( ERCSI ON CONTRCOL) KG 810 4.00 3, 240. 00
61 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 51 400. 00 20, 400. 00
62 (S) 203056 COMMERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 350 30. 00 10, 500. 00
63 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUWP SUM 10, 000. 00 10, 000. 00
64 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 200, 000. 00 200, 000. 00
65 (F) 208036 NPS 2 SUPPLY LI NE ( BRI DCGE) M 58 200. 00 11, 600. 00
66 (F) 208038 NPS 3 SUPPLY LI NE (BRI DGE) M 62 200. 00 12, 400. 00
67 049777 NPS 3 ELECTRI CAL CONDUI T ( BRI DCE) M 62 100. 00 6, 200. 00
68 049778 NPS 2 ELECTRI CAL CONDUI T ( BRI DCE) M 33 100. 00 3, 300. 00
69 (S) 208304 WATER METER EA 1 5, 000. 00 5, 000. 00
70 (S) 208731 200 MM CORRUGATED HI GH DENSI TY M 160 60. 00 9, 600. 00

POLYETHYLENE PI PE CONDUI T



07- 195904 Bl D245

07- LA- 405- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
02/ 03/ 05 02/ 11/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
71 (S) 208909 EXTEND 200 MV CONDUI T M 5 100. 00 500. 00
72 (S) 208910 EXTEND 250 MV CONDUI T M 5 100. 00 500. 00
73 260210 AGGREGATE BASE ( APPROACH SLAB) V] 12 60. 00 720. 00
74 260301 CLASS 3 AGGREGATE BASE VB 8, 840 60. 00 530, 400. 00
75 280000 LEAN CONCRETE BASE VB 5, 360 160. 00 857, 600. 00
76 049779 ASPHALT CONCRETE ( BRI DGE) TONN 46 200. 00 9, 200. 00
77 390154 ASPHALT CONCRETE ( TYPE B) TONN 14, 500 60. 00 870, 000. 00
78 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 45 40. 00 1, 800. 00
AREA)
79 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 1,110 10. 00 11, 100. 00
80 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 230 10. 00 2, 300. 00
81 401000 CONCRETE PAVENMENT VB 9, 100 230. 00 2,093, 000. 00
82 401066 CONCRETE PAVEMENT (RAMP TERM NI ) VB 160 200. 00 32, 000. 00
83 404092 SEAL PAVEMENT JO NT M 5, 050 7.00 35, 350. 00
84 404094 SEAL LONG TUDI NAL | SOLATI ON JOI NT M 8, 540 10. 00 85, 400. 00
85 (S) 049780 PROFI LE GRI NDI NG FOR CONCRETE PAVEMENT M 5, 660 30. 00 169, 800. 00
86 (S) 049781 M CROPI LE EA 22 5, 000. 00 110, 000. 00
87 (S) 049782 Pl LE LOAD TEST EA 2 20, 000. 00 40, 000. 00
88 (S) 490657 600 MV CAST- | N- DRI LLED- HOLE CONCRETE M 880 150. 00 132, 000. 00
Pl LI NG
89 490753 FURNI SH PI LI NG ( CLASS 625) M 1,632 80. 00 130, 560. 00
90 (S) 490754 DRI VE PI LE ( CLASS 625) EA 125 1, 500. 00 187, 500. 00
91 490757 FURNI SH PI LI NG ( CLASS 625C) M 449 80. 00 35, 920. 00
92 (S) 490758 DRI VE PI LE ( CLASS 625C) EA 36 1, 500. 00 54, 000. 00
93 490759 FURNI SH PI LI NG ( CLASS 400C) M 298 70. 00 20, 860. 00
94 (S) 490760 DRI VE PI LE ( CLASS 400C) EA 24 1, 200. 00 28, 800. 00
95 491007 FURNI SH PI LI NG ( CLASS 400) M 821 70. 00 57, 470. 00
96 (S) 491008 DRI VE PI LE ( CLASS 400) EA 68 1, 200. 00 81, 600. 00
97 (S) 498027 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 4, 487 100. 00 448, 700. 00
Pl LI NG ( SOUND WALL)
98 (S) 500050 TI EBACK ANCHOR EA 12 5, 000. 00 60, 000. 00
99 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 387 400. 00 154, 800. 00
100 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 1, 810 1, 000. 00 1, 810, 000. 00
101 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 1, 609 700. 00 1, 126, 300. 00
102 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 255 500. 00 127, 500. 00
(TYPE N)
103 (F) 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 173 520. 00 89, 960. 00

(TYPE R)



| TEM
NO.

104
105
106
107
108
109
110
111
112

113
114
115
116
117

118
119
120
121
122
123
124
125
126
127
128
129
130

131
132

07- 195904

07- LA-405-2

02/ 03/ 05

| TEM
CODE

(F) 510502
510504
(F) 510524
510800
(F) 511064
(F) 049783
511106
511109
512232

512234
512235
512354

(S) 512500

(S) 512510

515020

515041
(F) 515042
( SF) 518002

519050
(S) 519117
(S) 519120
(S) 519144
( SF) 520102
( SF) 520103
(F) 560218
( SF) 560219
(F) 560223

(F) 560224
(S) 561008

CONTRACT

M NOR CONCRETE (M NOR STRUCTURE)

M NOR CONCRETE ( Pl PE ENCASENMENT)

M NOR CONCRETE ( SOUND WALL)

PAVI NG NOTCH EXTENSI ON

FRACTURED RI B TEXTURE

FRACTURED RI B TEXTURE AND V- NOTCH

DRI LL AND BOND DOWEL

DRI LL AND BOND DOWEL ( EPOXY CARTRI DGE)
FURNI SH PRECAST PRESTRESSED CONCRETE
G RDER (20 M- 25 M

FURNI SH PRECAST PRESTRESSED CONCRETE
G RDER (30 M- 35 M

FURNI SH PRECAST PRESTRESSED CONCRETE
G RDER (35 M- 40 M

FURNI SH PRECAST PRESTRESSED CONCRETE
SLAB (TYPE SIV)

ERECT PRECAST PRESTRESSED CONCRETE

G RDER

ERECT PRECAST PRESTRESSED CONCRETE DECK
UNIT

REFI NI SH BRI DGE DECK

FURNI SH POLYESTER CONCRETE OVERLAY
PLACE POLYESTER CONCRETE OVERLAY
SOUND WALL ( MASONRY BLOCK)

EXPANSI ON DAM

JONT SEAL (MR 30 MV)

JONT SEAL (MR 15 M)

JO NT SEAL (MR 50 MV)

BAR REI NFORCI NG STEEL (BRI DGE)

BAR REI NFORCI NG STEEL ( RETAI NI NG WALL)
FURNI SH SI GN STRUCTURE ( TRUSS)

I NSTALL SI GN STRUCTURE ( TRUSS)
FURNI SH SI GN STRUCTURE ( BRI DGE MOUNTED
W THOUT WALKWAY)

I NSTALL Sl GN STRUCTURE (BRI DGE MOUNTED
W THOUT WALKWAY)

760 MM CAST- | N- DRI LLED- HOLE

CONCRETE PI LE (S| GN FOUNDATI ON)

PROPOSAL

OF

ESTI MATED
QUANTI TY

230
55

214
2,368
691
60

21

163
26
11

75
0.6
15
3, 986
2

45

73

6

315, 470
100, 930
94,130
98, 530
484

484
18

1, 000.

.00
.00
.00
.00
.00
.00
.00
.00
.00

.00
.00
.00
.00
.00

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

.00

00

Bl D245
PAGE 12
02/11/0

276, 000.
600.

60, 500.
7, 600.
17, 120.
213, 120.
48, 370.
6, 000.
189, 000.

20, 000.
90, 000.
48, 900.
78, 000.
11, 000.

7, 500.
1, 200.
10, 500.
637, 760.
2,100.
9, 000.
12, 410.
1, 200.
630, 940.
201, 860.
564, 780.
98, 530.
4, 840.

1, 936.
18, 000.

5



07- 195904 Bl D245

07- LA- 405- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 13
02/ 03/ 05 02/ 11/ 05

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

133 (S) 561009 920 MM CAST- | N- DRI LLED- HOLE M 72 1, 200. 00 86, 400. 00
CONCRETE PI LE (S| GN FOUNDATI ON)

134 (S) 033809 1370 MM CAST- | N- DRI LLED- HOLE M 17 1, 500. 00 25, 500. 00
CONCRETE PI LE (S| GN FOUNDATI ON)

135 (S) 033810 1524 MM CAST- | N- DRI LLED- HOLE M 9 2,000. 00 18, 000. 00
CONCRETE PI LE (S| GN FOUNDATI ON)

136 562002 METAL (BARRI ER MOUNTED SI GN) KG 1, 330 10. 00 13, 300. 00

137 033811 METAL ( SOUND WALL MOUNTED SI GN) KG 560 1.00 560. 00

138 566011 ROADSI DE SI GN - ONE POST EA 27 200. 00 5, 400. 00

139 566012 ROADSI DE SI GN - TWO POST EA 8 300. 00 2, 400. 00

140 568001 I NSTALL SI GN (STRAP AND SADDLE BRACKET EA 17 150. 00 2, 550. 00
METHOD)

141 033812 I NSTALL BRI DGE OVERLAY ( STI CKY BACK) M2 4 200. 00 800. 00

142 568016 I NSTALL SI GN PANEL ON EXI STI NG FRAVE MR a4 200. 00 8, 800. 00

143 568023 I NSTALL ROADSI DE SI GN EA 3 500. 00 1, 500. 00
(LAM NATED WOOD BOX POST)

144 641132 300 MM PLASTI C Pl PE M 180 120. 00 21, 600. 00

145 650068 375 MM REI NFORCED CONCRETE Pl PE M 4 500. 00 2, 000. 00

146 650069 450 MM REI NFORCED CONCRETE Pl PE M 48 400. 00 19, 200. 00

147 650075 600 MM REI NFORCED CONCRETE PI PE M 690 400. 00 276, 000. 00

148 650079 900 MM REI NFORCED CONCRETE PI PE M 43 500. 00 21, 500. 00

149 665733 450 MM SLOTTED CORRUGATED STEEL Pl PE M 430 250. 00 107, 500. 00
(2.01 MM THI CK)

150 703233 GRATED LI NE DRAI N M a4 300. 00 13, 200. 00

151 703271 450 MM CORRUGATED STEEL Pl PE RI SER M 1 1, 000. 00 1, 000. 00
(2.01 MM THI CK)

152 721011 ROCK SLOPE PROTECTI ON VB 7 200. 00 1, 400. 00
(BACKI NG NO. 2, METHOD B)

153 033813 ROCK SLOPE PROTECTI ON FABRI C ( TYPE A) M2 33 5. 00 165. 00

154 731502 M NOR CONCRETE (M SCELLANEQUS VB 670 500. 00 335, 000. 00
CONSTRUCTI ON)

155 (F) 731517 M NOR CONCRETE ( GUTTER) M 188 400. 00 75, 200. 00

156 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 21, 653 10. 00 216, 530. 00

157 (S) 802589 1.5 M CHAIN LI NK GATE (TYPE CL-1.8) EA 11 500. 00 5, 500. 00

158 820107 DELI NEATOR ( CLASS 1) EA 67 20. 00 1, 340. 00

159 ( SF) 833020 CHAI N LI NK RAI LI NG M 188 50. 00 9, 400. 00

160 833080 CONCRETE BARRI ER ( TYPE K) M 240 90. 00 21, 600. 00

161 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
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02/ 03/ 05 02/ 11/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
162 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 2 1, 000. 00 2, 000. 00
163 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 4 1, 800. 00 7, 200. 00
164 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 4 600. 00 2,400. 00
165 (S) 839604 CRASH CUSHI ON ( REACT 9CBB) EA 4 45, 000. 00 180, 000. 00
166 839701 CONCRETE BARRI ER ( TYPE 60) M 550 140. 00 77,000. 00
167 033814 CONCRETE BARRI ER ( TYPE 60 R) M 200 1, 400. 00 280, 000. 00
168 033815 CONCRETE BARRI ER (TYPE 60 W M 2,760 500. 00 1, 380, 000. 00
169 (F) 049784 CONCRETE BARRI ER ( TYPE 60 MODI Fl ED) M 336 260. 00 87, 360. 00
170 839731 CONCRETE BARRI ER ( TYPE 736B) M 960 370. 00 355, 200. 00
171 (F) 839727 CONCRETE BARRI ER ( TYPE 736 MODI FI ED) M 975 220.00 214, 500. 00
172 (F) 839734 CONCRETE BARRI ER ( TYPE 736SV) M 1, 045 400. 00 418, 000. 00
173 (S) 840515 THERMOPLASTI C PAVENMENT MARKI NG M 160 2.00 320. 00
174 (S) 033816 100 MM | NVERTED PROFI LE THERMOPLASTI C M 21, 300 2.00 42, 600. 00
TRAFFI C STRI PE ( SOLI D)
175 (S) 033817 200 MM | NVERTED PRCFI LE THERMOPLASTI C M 1, 940 3. 00 5, 820. 00
TRAFFI C STRI PE (SOLI D)
176 (S) 033818 200 MM | NVERTED PRCFI LE THERMOPLASTI C M 1, 340 3. 00 4,020. 00
TRAFFI C STRIPE (BROKEN 3.66 M- 0.92 M
177 (S) 033819 100 MM | NVERTED PROFI LE THERMOPLASTI C M 310 2.00 620. 00
TRAFFI C STRI PE (BROKEN 10.98 M- 3.66 M
178 (S) 033820 100 MM | NVERTED PROFI LE THERMOPLASTI C M 16, 300 2.00 32, 600. 00
TRAFFI C STRIPE (BROKEN 5.18 M- 2.14 M
179 (S) 033821 200 MM | NVERTED PRCFI LE THERMOPLASTI C M 1,010 2.00 2,020. 00
TRAFFI C STRI PE ( BROKEN 10. 98M 3. 66M
180 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 40, 600 1.00 40, 600. 00
181 (S) 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) M 110 50. 00 5, 500. 00
182 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) M 9, 000 2.00 18, 000. 00
183 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) M 6, 400 3.00 19, 200. 00
184 (S) 033822 LI GHTI NG (C TY) LS LUMP SUM 120, 000. 00 120, 000. 00
185 (S) 033823 RELOCATE CHANGEABLE MESSAGE SI GN NO. 32 LS LUWVP SUM 30, 000. 00 30, 000. 00
186 (S) 860640 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 4 4,000. 00 16, 000. 00
187 ( SF) 049785 COVMUNI CATI ON CONDUI T ( BARRI ER) M 3, 750 200. 00 750, 000. 00
188 ( SF) 860792 COVMUNI CATI ON CONDUI T ( BRI DGE) M 206 500. 00 103, 000. 00
189 ( SF) 860796 SPRI NKLER CONTROL CONDUI T ( BRI DGE) M 120 350. 00 42, 000. 00
190 (S) 860797 ELECTRI C SERVI CE (| RRI GATI ON) LS LUMP SUM 1, 000. 00 1, 000. 00
191 (S) 860889 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUWP SUM 40, 000. 00 40, 000. 00
192 (S) 033824 TRAFFI C MONI TORI NG STATI ON NO. 2421 LS LUMP SUM 50, 000. 00 50, 000. 00

(KP47. 92)
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07- LA-405-2 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 15
02/ 03/ 05 02/ 11/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
193 (S) 033825 RELOCATE CLOSED CI RCUI' T TELEVI SI ON LS LUMP SUM 20, 000. 00 20, 000. 00
CAMERA SD307
194 (S) 033826 RELOCATE CLOSED CI RCUI' T TELEVI SI ON LS LUMP SUM 10, 000. 00 10, 000. 00
CAMERA SD321

195 (S) 033827 COVMUNI CATI ON SYSTEM ROUTI NG ( MODI FY) LS LUMP SUM 1, 000, 000. 00 1, 000, 000. 00

196 (S) 861088 MODI FY RAVP METERI NG SYSTEM LS LUWP SUM 150, 000. 00 150, 000. 00

197 (S) 033828 MODI FY VI DEO NODE SD301 LS LUMP SUM 10, 000. 00 10, 000. 00

198 (S) 033829 MODI FY DATA NODE SD301 LS LUWP SUM 10, 000. 00 10, 000. 00

199 (S) 033830 RELOCATE EXTI NGUI SHABLE MESSAGE SI GN LS LUMP SUM 10, 000. 00 10, 000. 00

200 (S) 033831 MODI FY SI GNAL AND LI GHTI NG (CI TY) LS LUWP SUM 100, 000. 00 100, 000. 00

201 (S) 033832 MODI FY LI GHTI NG ( CI TY) LS LUMP SUM 60, 000. 00 60, 000. 00

202 (S) 861504 MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUWP SUM 330, 000. 00 330, 000. 00

203 (S) 869075 SYSTEM TESTI NG AND DOCUMENTATI ON LS LUMP SUM 10, 000. 00 10, 000. 00

204 000001 | TEM DELETED PER ADDENDUM LS LUWVP SUM .00 0. 00

205 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 2 5, 000. 00 10, 000. 00

206 999990 MOBI LI ZATI ON LS LUWVP SUM 3, 000, 000. 00 3, 000, 000. 00
A) 31, 934, 841. 00

B) 4 DAYS X 37500

A+B) 47,684, 841. 00
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02/ 03/ 05 02/ 11/ 05
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 25, 000. 00 25000. 00 5, 000. 00 5000. 00 25, 000. 00 25000. 00

2 1, 800, 000. 00 1800000. 00 3, 490, 000. 00 3490000. 00 4,000, 000. 00 4000000. 00

3 20. 00 2960. 00 40. 00 5920. 00 16. 00 2368. 00

4 5, 000. 00 5000. 00 3, 000. 00 3000. 00 5, 000. 00 5000. 00

5 250, 000. 00 250000. 00 300, 000. 00 300000. 00 300, 000. 00 300000. 00

6 25, 000. 00 25000. 00 25, 000. 00 25000. 00 50, 000. 00 50000. 00

7 475, 000. 00 475000. 00 500, 000. 00 500000. 00 1, 500, 000. 00 1500000. 00

8 140. 00 1680. 00 1, 300. 00 15600. 00 50. 00 600. 00

9 400. 00 3600. 00 2,200. 00 19800. 00 100. 00 900. 00
10 28. 00 8960. 00 42.00 13440. 00 50. 00 16000. 00
11 2, 000. 00 6000. 00 2,200. 00 6600. 00 2, 000. 00 6000. 00
12 50, 000. 00 50000. 00 25, 000. 00 25000. 00 10, 000. 00 10000. 00
13 58. 00 788800. 00 35. 00 476000. 00 80. 00 1088000. 00
14 120. 00 21600. 00 1, 000. 00 180000. 00 200. 00 36000. 00
15 17.00 2890. 00 25. 00 4250. 00 20. 00 3400. 00
16 23.00 19320. 00 22.00 18480. 00 30. 00 25200. 00
17 1.10 11000. 00 2.50 25000. 00 3.50 35000. 00
18 1.25 6500. 00 2.50 13000. 00 4.50 23400. 00
19 1.15 19320. 00 1.25 21000. 00 1.50 25200. 00
20 15. 00 915. 00 25.00 1525. 00 25.00 1525. 00
21 1.25 9312. 50 1.30 9685. 00 1.50 11175. 00
22 .65 5921. 50 3. 00 27330. 00 1.00 9110. 00
23 125. 00 6875. 00 150. 00 8250. 00 200. 00 11000. 00
24 3, 600. 00 57600. 00 4,000. 00 64000. 00 5, 000. 00 80000. 00
25 80. 00 76000. 00 26. 00 24700. 00 125. 00 118750. 00
26 800. 00 28000. 00 200. 00 7000. 00 1, 200. 00 42000. 00
27 25. 00 5750. 00 19. 00 4370. 00 35. 00 8050. 00
28 300. 00 2100. 00 1, 900. 00 13300. 00 150. 00 1050. 00
29 68. 00 31960. 00 68. 00 31960. 00 50. 00 23500. 00
30 115. 00 13800. 00 74.00 8880. 00 70. 00 8400. 00
31 550. 00 1650. 00 200. 00 600. 00 550. 00 1650. 00
32 6, 100. 00 6100. 00 2, 000. 00 2000. 00 6, 000. 00 6000. 00
33 4, 800. 00 14400. 00 2,520. 00 7560. 00 2, 600. 00 7800. 00
34 380. 00 2280. 00 850. 00 5100. 00 1, 300. 00 7800. 00
35 15. 00 69600. 00 5. 00 23200. 00 6. 00 27840. 00
36 33. 00 132660. 00 130. 00 522600. 00 40. 00 160800. 00
37 36. 00 2988. 00 40. 00 3320. 00 60. 00 4980. 00
38 1, 800. 00 32400. 00 400. 00 7200. 00 2, 500. 00 45000. 00
39 1, 700. 00 1700. 00 1, 800. 00 1800. 00 2, 000. 00 2000. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

07- 195904
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02/ 03/ 05

.00
.00
.00
.00
.00

135000.
972000.
277100.
7500.
508235.
178950.
19026.
98820.
273583.
90000.
1215.
3060.
525.
37500.
200000.
11600.
15500.
14880.
7920.
5200.
7600.
2500.
2500.
420.
459680.
750400.
2530.
1029500.
1350.

SUMMARY

OF

REMA/

135000.
777600.
521600.
10000.
122870.
119300.
135900.
112545.
92740.
88000.
972.
8925.
35000.
65000.
200000.
11600.
10230.
12400.
6600.
5000.
26400.
5500.
5500.
1200.
574600.
750400.
12420.
986000.
4500.

NI NG BI DDERS
FOURTH

Bl D AMOUNT
30, 000. 00 30000
18, 000. 00 18000
10, 000. 00 10000
17, 000. 00 17000
10, 000. 00 10000
17, 000. 00 17000
17, 000. 00 17000
17, 000. 00 17000
17, 000. 00 17000
17, 000. 00 17000.
135, 000. 00 135000.
31. 00 753300.
14. 00 228200.
10, 000. 00 10000.
230. 00 256910.
110. 00 262460.
15. 00 40770.
95. 00 260775.
45. 00 208665.
85, 000. 00 85000.
2.00 1620.
100. 00 5100.
3.00 1050.
60, 000. 00 60000.
200, 000. 00 200000.
160. 00 9280.
180. 00 11160.
88. 00 5456.
52. 00 1716.
5, 000. 00 5000.
100. 00 16000.
400. 00 2000.
325. 00 1625.
350. 00 4200.
75. 00 663000.
210. 00 1125600.
150. 00 6900.
71. 00 1029500.
100. 00 4500.

Bl D245
PAGE 17
02/ 11/ 05
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02/ 03/ 05 02/ 11/ 05
| TEM SECOND THI RD FOURTH

BI D AMOUNT BI D AMOUNT BI D AMOUNT

79 5. 00 5550. 00 8. 00 8880. 00 20. 00 22200. 00
80 5.00 1150. 00 9. 00 2070. 00 30. 00 6900. 00
81 290. 00 2639000. 00 230. 00 2093000. 00 270. 00 2457000. 00
82 280. 00 44800. 00 37.00 5920. 00 300. 00 48000. 00
83 4.00 20200. 00 17.00 85850. 00 10. 00 50500. 00
84 5. 00 42700. 00 20. 00 170800. 00 38. 00 324520. 00
85 15. 00 84900. 00 10. 00 56600. 00 35. 00 198100. 00
86 8, 600. 00 189200. 00 8, 500. 00 187000. 00 10, 000. 00 220000. 00
87 5, 000. 00 10000. 00 3, 500. 00 7000. 00 9, 300. 00 18600. 00
88 410. 00 360800. 00 580. 00 510400. 00 800. 00 704000. 00
89 55. 00 89760. 00 55. 00 89760. 00 70. 00 114240. 00
90 1, 860. 00 232500. 00 1, 500. 00 187500. 00 2,100. 00 262500. 00
91 55. 00 24695. 00 55. 00 24695. 00 70. 00 31430. 00
92 1, 300. 00 46800. 00 1, 600. 00 57600. 00 2,100. 00 75600. 00
93 55. 00 16390. 00 55. 00 16390. 00 70. 00 20860. 00
94 1, 250. 00 30000. 00 1, 500. 00 36000. 00 2, 050. 00 49200. 00
95 55. 00 45155. 00 50. 00 41050. 00 50. 00 41050. 00
96 1, 250. 00 85000. 00 1, 600. 00 108800. 00 2, 000. 00 136000. 00
97 90. 00 403830. 00 75. 00 336525. 00 120. 00 538440. 00
98 3, 700. 00 44400. 00 3, 600. 00 43200. 00 3, 300. 00 39600. 00
99 500. 00 193500. 00 650. 00 251550. 00 900. 00 348300. 00
100 1, 060. 00 1918600. 00 1, 200. 00 2172000. 00 1, 685. 00 3049850. 00
101 600. 00 965400. 00 600. 00 965400. 00 1, 069. 00 1720021. 00
102 890. 00 226950. 00 920. 00 234600. 00 700. 00 178500. 00
103 735. 00 127155. 00 1, 300. 00 224900. 00 1, 200. 00 207600. 00
104 1, 250. 00 287500. 00 800. 00 184000. 00 1, 500. 00 345000. 00
105 850. 00 3400. 00 500. 00 2000. 00 500. 00 2000. 00
106 1, 250. 00 68750. 00 600. 00 33000. 00 2, 000. 00 110000. 00
107 7, 300. 00 13870. 00 3, 400. 00 6460. 00 18, 000. 00 34200. 00
108 275. 00 58850. 00 225. 00 48150. 00 75. 00 16050. 00
109 275.00 651200. 00 120. 00 284160. 00 65. 00 153920. 00
110 50. 00 34550. 00 95. 00 65645. 00 84. 00 58044. 00
111 70. 00 4200. 00 124. 00 7440. 00 65. 00 3900. 00
112 7, 000. 00 147000. 00 8, 500. 00 178500. 00 8, 500. 00 178500. 00
113 65, 000. 00 130000. 00 25, 000. 00 50000. 00 24, 000. 00 48000. 00
114 32, 000. 00 96000. 00 25, 000. 00 75000. 00 24,000. 00 72000. 00
115 350. 00 57050. 00 425. 00 69275. 00 500. 00 81500. 00
116 3, 000. 00 78000. 00 2,400. 00 62400. 00 6, 000. 00 156000. 00
117 2,200. 00 24200. 00 1, 900. 00 20900. 00 3, 000. 00 33000. 00




| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154
155

156
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1, 400.
1, 500.
1, 500.
2, 200.
16.

14.
390.
580.
150.
150.
100.
2,400.
40.
480.
112.
290.
900.
150.
170.
500.
100.
25.
415.
38.

00
00
00
00
00
00
00
00
00

.00

1875.
478320.
17850.
8325.
9490.
2100.
378564.
211953.
564780.
59118.
3872.
7260.
25200.
108000.
25500.
19800.
21280.
7840.
10530.
4640.
2550.
600.
4400.
7200.
7200.
1920.
5376.
200100.
38700.
64500.
7480.
500.
700.
825.
278050.
7144.
64959.

SUMMARY

1. 600.
2. 300.

300.
600.
150.
500.
200.
600.
38.
846.
166.
230.

1, 300.
440.
190.
340.
195.
20.
300.
85.
.00

OF

00
00
00
00
00
00
00
00
00

REMA/

1950. 00
498250. 00
12600. 00
5850. 00
7300. 00
2400. 00
630940. 00
191767. 00
564780. 00
147795. 00
4356. 00
2420. 00
28800. 00
108000. 00
27200. 00
20700. 00
26600. 00
11200. 00
8100. 00
4800. 00
2550. 00
2000. 00
8800. 00
1800. 00
6840. 00
3384. 00
7968. 00
158700. 00
55900. 00
189200. 00
8360. 00
340. 00
1365. 00
660. 00
201000. 00
15980. 00
43306. 00

NI NG BI DDERS
FOURTH
Bl D AMOUNT

360. 00 27000
2, 500. 00 1500.
400. 00 6000.
140. 00 558040.
6, 000. 00 12600.
230. 00 10350.
200. 00 14600.
400. 00 2400.
2.40 757128.
2.00 201860.
6. 50 611845.
1.00 98530.
10. 00 4840.
2.00 968.
1, 300. 00 23400.
1, 750. 00 126000.
3, 050. 00 51850.
3, 650. 00 32850.
20. 00 26600.
20. 00 11200.
300. 00 8100.
1, 500. 00 12000.
350. 00 5950.
500. 00 2000.
140. 00 6160.
2,400. 00 7200.
55. 00 9900.
500. 00 2000.
300. 00 14400.
400. 00 276000.
500. 00 21500.
200. 00 86000.
150. 00 6600.
2,400. 00 2400.
700. 00 4900.
10. 00 330.
725. 00 485750.
205. 00 38540.
4.00 86612.

Bl D245
PAGE 19
02/ 11/ 05
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157
158
159
160
161
162
163
164
165
166
167
168
169
170
171
172
173
174
175
176
177
178
179
180
181
182
183
184
185
186
187
188
189
190
191
192
193
194

195
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120, 000.
15, 000.
3, 500.
120.
240.
110.

10, 000.
38, 000.
31, 000.
26, 000.
11, 000.
583, 400.

203600.
104500.
330000.
1380000.
215040.
436800.
312000.
574750.
4800.
42600.
5820.
4020.
589.
30970.
3030.
18270.
1650.
9900.
16960.
120000.
15000.
14000.
450000.
49440.
13200.
10000.
38000.
31000.
26000.
11000.
583400.

SUMMARY

95, 000.
20, 000.
650.
350.
560.

30.

10, 000.
54, 000.
40, 000.
37, 000.
16, 000.
800, 000.

OF

REMA/

200000. 00
104500. 00
300000. 00
1035000. 00
126672. 00
203520. 00
206700. 00
276925. 00
4800. 00
42600. 00
5820. 00
4020. 00
620. 00
32600. 00
3030. 00
18270. 00
1650. 00
9900. 00
19200. 00
95000. 00
20000. 00
2600. 00
1312500. 00
115360. 00
3600. 00
10000. 00
54000. 00
40000. 00
37000. 00
16000. 00
800000. 00

NI NG BI DDERS
FOURTH
Bl D AMOUNT

1, 000. 00 11000.
70. 00 4690.
210. 00 39480.
65. 00 15600.
.00 0.
2,900. 00 5800.
2, 000. 00 8000
900. 00 3600.
50, 000. 00 200000.
200. 00 110000.
1, 700. 00 340000.
575. 00 1587000.
600. 00 201600.
380. 00 364800.
270. 00 263250.
525. 00 548625.
35. 00 5600.
3. 00 63900.
2.00 3880.
2.00 2680.
1.00 310.
2.00 32600.
2.00 2020.
.65 26390.
30. 00 3300.
1.50 13500.
3.00 19200.
83, 000. 00 83000.
20, 000. 00 20000.
4,000. 00 16000.
100. 00 375000.
100. 00 20600.
50. 00 6000.
30, 000. 00 30000.
50, 000. 00 50000.
50, 000. 00 50000.
30, 000. 00 30000.
10, 000. 00 10000.
600, 000. 00 600000.

Bl D245
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02/ 03/ 05 02/ 11/ 05
| TEM SECOND THI RD FOURTH

BI D AMOUNT BI D AMOUNT BI D AMOUNT
196 108, 000. 00 108000. 00 150, 000. 00 150000. 00 100, 000. 00 100000. 00
197 11, 800. 00 11800. 00 9, 000. 00 9000. 00 12, 000. 00 12000. 00
198 9, 200. 00 9200. 00 14, 000. 00 14000. 00 12, 000. 00 12000. 00
199 17, 600. 00 17600. 00 14, 000. 00 14000. 00 20, 000. 00 20000. 00
200 100, 000. 00 100000. 00 130, 000. 00 130000. 00 100, 000. 00 100000. 00
201 39, 000. 00 39000. 00 57, 000. 00 57000. 00 50, 000. 00 50000. 00
202 316, 000. 00 316000. 00 305, 000. 00 305000. 00 300, 000. 00 300000. 00
203 14, 000. 00 14000. 00 17, 000. 00 17000. 00 10, 000. 00 10000. 00
204 .00 0. 00 .00 0. 00 .00 0. 00
205 3, 500. 00 7000. 00 1, 200. 00 2400. 00 500. 00 1000. 00
206 2, 600, 000. 00 2600000. 00 3, 150, 000. 00 3150000. 00 3, 900, 000. 00 3900000. 00
TOT A) 29, 818, 821. 00 A) 31, 977, 435. 00 A) 38, 778, 738. 00
B) 600 DAYS X 37500 B) 699 DAYS X 37500 B) 708 DAYS X 37500

A+B) 52, 318, 821. 00 A+B) 58, 189, 935. 00 A+B) 65, 328, 738. 00



