STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPGOSALS | SSUED 12

NUMBER OF BI DDERS 7
PROGRAM ELEMENTS

Bl D RANK

02/ 15/ 05
06- 339304

06- TUL- 198-21.5/26.7

DI SADVANTAGED BUSI NESS ENTERPRI SE -

RAS

Bl D

SUMMARY

I'N TULARE COUNTY NEAR LEMON COVE
FROM 0.4 KM WEST OF ROAD 220 TO

0.4 KM EAST OF AVENUE 324

ASPHALT CONCRETE OVERLAY

FUND TOTAL HA22 3, 392, 000
ENG NEERS EST 3,071, 000. 00
Bl D TOTAL Bl DDER | D
3, 083, 580. 58 2
3,311, 191. 00 4
3, 396, 192. 50 3
3,529, 177. 30 7
3, 594, 863. 00 6

13. 0%

TOTAL NUMBER OF WORKI NG DAYS

AMOUNT OVER 12, 580. 58

DEPARTMENT

OF TRANSPORTATI ON

Bl D245
PACE 1
02/ 16/ 05
CONTRACT CODE "A '
63 CONTRACT | TEMS

FEDERAL AID ACNH P198-(043)E

PERCENT OVER

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

LEES PAVI NG | NC

1212 N PLAZA DRI VE
VI SALI A CA 93291

YEAGER SKANSKA | NC

1995 AGUA NMANSA ROAD
RI VERSI DE CA 92509- 2405

D HWLLIAVS CONSTRUCTI ON

I NCORPORATED

4969 N GLENN AVENUE

FRESNO CA 93704

AGEE CONSTRUCTI ON CORPORATI ON

P O BOX 629
CLoviIS CA 93613

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA  95077- 5085

FAX

FAX

FAX

FAX

FAX

559 651-1337
00282929
559 651-2335

951 684-5360
00140069
951 788-2449

559 241-0374
00571597
559 241-0377

559 299-3290
00631980
559 299- 3503

831 724-1011
00000089
831 768-4021

110
EST 0.41



06- 339304
06- TUL- 198
02/ 15/ 05

3, 659, 481. 00

3, 811, 184. 40

5

1

STEVE MANNI NG CONSTRUCTI ON | NC

P O BOX 491660
REDDI NG CA 96049

M J MENEFEE CONST | NC

P O BOX 700
FOALER CA 93625

530 222-0810
00754230
FAX 530 222-4908

559 896-1100
00745178
FAX 559 896-2094

Bl D245
PACE 2
02/ 16/ 05



06- 339304
06- TUL- 198
02/ 15/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PACE 3
02/ 16/ 05

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

APCO
GOSHEN CA

BOBBI E MACK GRI NDI NG
VI SALI A CA

DRI LLI NG 7 BLASTI NG
AUBERRY CA

FORCE TRAFFI C CONTROL
EXETER CA

FRANKLI N REI NFORCI NG STEEL
FRESNO CA

K C 1 ENVI RONMENTAL | NC
SAN LU S OBl SPO CA

CUR VALLEY FENCE
RI DGECREST CA

SJD
CAKDALE CA

WORKS STRI PI NG AND NMARKI NG
VEEST COVI NA CA

ASPHALT CONCRETE DI KE AND EQUI PMENT RENTAL

GRI NDI NG

BLASTI NG

TRAFFI C CONTROL AND CONSTRUCTI ON AREA SI GNS

REBAR

ERCSI ON CONTRCL

MVETAL BEAM GUARD RAI L AND FENCI NG

CONCRETE

STRI PI NG



06- 339304 Bl D245

06- TUL- 198 PAGE 4

02/ 15/ 05 02/ 16/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 APCO ASPHALT CONCRETE DI KE ( PORTI ON)
GOSHEN CA
CALI FORNI A DRI LLI NG AND BLASTI NG DRI LL AND SHOOT ( PORTI ON)
EL MONTE CA
FRANKLI N STEEL REBAR ( PORTI ON)
FRESNO CA
K C 1 ENVI RONMENTAL EROSI ON CONTRCL ( PORTI ON)
SAN LU S OBl SPO CA
CUR VALLEY FENCE FENCI NG AND METAL BEAM GUARD RAI L ( PORTI ON)
RI DGECREST CA
PENHALL COVPANY GRI NDI NG ( PORTI ON)
VI SALI A CA
RCSI CRACK SEAL ( PORTI ON)
SANTA ANA CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA S| GNS ( PORTI ON)
NI POMO CA
SUDHAKAR COVPANY STRI PI NG ( PORTI ON)

RI ALTO CA



06- 339304
06- TUL- 198
02/ 15/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 5
02/ 16/ 05

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 CENTRAL FENCE
SACRAMENTO CA

K C 1 ENVI RONMENTAL
SAN LU S OBl SPO CA

PACTHVANTER
FRESNO CA

RCSI
SANTA ANA CA

SAFETY STRI PI NG
GOSHEN CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

W JAXON BAKER
FRESNO CA

Bl DDER | D NAME AND ADDRESS

I TEM5S 12, 52 AND 55 THRU 57

| TEMS 20 THRU 27

I TEMS 31 AND 37 THRU 41 (PARTI AL)

| TEM 29

I TEM5 38 AND 59 THRU 62

ITEMS 4, 5, 13, 42 AND 54

ASPHALT CONCRETE PAVI NG EQUI PMENT

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 BOBBI E MACK GRI NDI NG
VI SALIA CA

DRI LLI NG 7 BLASTI NG
AUBERRY CA

FORCE TRAFFI C CONTROL
EXETER CA
CONTI NUED ON NEXT PAGE

COLD PLANI NG ( PARTI AL)

DRI LLI NG AND BLASTI NG ( PARTI AL)

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PARTI AL)



06- 339304 Bl D245

06- TUL- 198 PAGE 6

02/ 15/ 05 02/ 16/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 FRANKLI N REI NFORCI NG STEEL CO REI NFORCI NG STEEL ( PARTI AL)
FRESNO CA
K C 1 ENVI RONMENTAL EROSI ON CONTRCL ( PARTI AL)
SAN LU S OBl SPO CA
CUR VALLEY FENCE METAL BEAM GUARD RAIL (PARTI AL)
RI DGECREST CA
RCSI SEAL CRACKS ( PARTI AL)

SANTA ANA CA

RI LEYS STRI PI NG STRI PI NG ( PARTI AL)
UNFON G TY CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 AUSTI N ENTERPRI SE SEAL RANDOM CRACKS
BAKERSFI ELD CA
CALI FORNI A DRI LLI NG AND BLASTI NG DRI LLI NG AND BLASTI NG
EL MONTE CA
FORCE TRAFFI C CONTROL TRAFFI C CONTROL SYSTEM ( PARTI AL)
EXETER CA
K C | ENVI RONMENTAL ERCSI ON CONTROL

SAN LU S OBI SPO CA

OUR VALLEY FENCE METAL BEAM GUARD RAI LNG AND FENCI NG
RI DGECREST CA
CONTI NUED ON NEXT PAGE



06- 339304
06- TUL- 198
02/ 15/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PACE 7
02/ 16/ 05

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

RI LEYS STRI PI NG
UNTON CITY CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG

CONSTRUCTI ON AREA SI GNS AND ROADSI DE Sl GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

A C DI KE COVPANY
LI NCOLN CA

CALI FORNI A DRI LLI NG
STOCKTON CA

CENTRAL FENCE
SACRAMENTO CA

FRANKLI N STEEL
FRESNO CA

KCI
SAN LU S OBI SPO CA

PENHALL COVPANY
VI SALI A CA

RCSI
SANTA ANA CA

RI LEYS STRI Pl NG
UNTON CI TY CA

ASPHALT CONCRETE DI KE

EARTHWORK ( PORTI ON)

VETAL BEAM GUARD RAI L

REBAR

ERCSI ON CONTROL

M LLI NG

FI ELD CRACKS

STRI PI NG



06- 339304 Bl D245

06- TUL- 198 PAGE 8

02/ 15/ 05 02/ 16/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APCO ASPHALT CONCRETE DI KE
GOSHEN CA
AUSTI N ENTERPRI SE CRACKFI LL
BAKERSFI ELD CA
CONTRACTORS CONSTRUCTI ON' PRODUCT ROCK SLOPE PROTECTI ON AND PI PE MATERI AL
EVEREST ENVI RONMENTAL PREPARE STORM WATER POLLUTI ON PREVENTI ON PLAN
FRANKLI N REI NFORCI NG STEEL REBAR
FRESNO CA
K C 1 ENVI RONMENTAL ERCSI ON CONTRCL
SAN LU S OBl SPO CA
CUR VALLEY FENCE FENCI NG AND METAL BEAM GUARD RAI L
RI DGECREST CA
RI LEYS STRI Pl NG STRI PI NG
UNTON CI TY CA
STATEW DE SAFETY AND SI GNS MESSAGE BOARD, TRAFFI C SI GNS, CONSTRUCTI ON AREA SI GNS
NI POMO CA
STATEW DE SAFETY AND SI GNS TRAFFI C CONTROL SYSTEM

NI POMO CA



06- 339304 Bl D245

06- TUL- 198 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
02/ 15/ 05 02/ 16/ 05
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 071325 TEMPORARY FENCE ( TYPE ESA) M 120 34.00 4, 080. 00
2 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 200. 00 2, 200. 00
PREVENTI ON PLAN
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 20, 000. 00 20, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 5, 000. 00 5, 000. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 120, 000. 00 120, 000. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 24, 000. 00 24, 000. 00
7 150305 OBLI TERATE SURFACI NG MR 430 10. 95 4,708. 50
8 (S) 150605 REMOVE FENCE M 1, 040 8.75 9, 100. 00
9 033937 REMOVE ROCK V - GUTTER M 34 74.00 2. 516. 00
10 150821 REMOVE HEADWAL L EA 16 500. 00 8, 000. 00
11 033938 REMOVE ROCK HEADWALL EA 6 400. 00 2, 400. 00
12 (S) 033939 RECONSTRUCT METAL BEAM GUARD M 340 54. 00 18, 360. 00
RAI LI NG ( STEEL POST)
13 152390 RELOCATE ROADSI DE Si GN EA 11 150. 00 1, 650. 00
14 152438 ADJUST FRAVE AND COVER TO GRADE EA 3 500. 00 1, 500. 00
15 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 1, 630 9. 60 15, 648. 00
16 153213 REMOVE CONCRETE ( STRUCTURE) VB 7 500. 00 3, 500. 00
17 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 7, 500. 00 7, 500. 00
18 190101 ROADWAY EXCAVATI ON VB 16, 500 29. 00 478, 500. 00
19 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 130 52. 05 6, 766. 50
20 (S) 203001 EROS| ON CONTROL ( BLANKET) MR 680 4.25 2, 890. 00
21 (S) 203003 STRAW ( ERCS| ON CONTROL) TONN 52 540. 00 28, 080. 00
22 (S) 203014 FI BER ( EROSI ON CONTROL) KG 3,930 1.00 3, 930. 00
23 (S) 203024 COVPOST ( EROSI ON CONTROL) VB 44 140. 00 6, 160. 00
24 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON CONTROL) EA 2 820. 00 1, 640. 00
25 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 260 102. 00 26, 520. 00
26 (S) 033940 MYCORRHI ZAL | NOCULUM ( EROSI ON' CONTROL) KG 620 12. 00 7. 440. 00
27 (S) 033941 GYPSUM KG 960 . 60 576. 00
28 260201 CLASS 2 AGGREGATE BASE VB 9, 500 37.25 353, 875. 00
29 374206 SEAL RANDOM CRACKS LNKM 17 1, 000. 00 17, 000. 00
30 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 1, 040 171. 00 177, 840. 00
31 390150 ASPHALT CONCRETE TONN 3, 300 51. 00 168, 300. 00
32 390206 RUBBERI ZED ASPHALT CONCRETE (TYPE G TONN 16, 000 69. 20 1,107, 200. 00
33 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS V3 2, 040 10. 75 21, 930. 00
AREA)
394040 PLACE ASPHALT CONCRETE DI KE (TYPE A) M 420 5. 00 2, 100. 00

ww
g b

394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 300 5. 00 1, 500. 00



06- 339304 Bl D245

06- TUL- 198 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
02/ 15/ 05 02/ 16/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
36 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 22 1, 225. 00 26, 950. 00
37 (F) 510138 CLASS 2 CONCRETE (W NGWALLS) VB 17.5 1, 447. 00 25, 322. 50
38 (F) 510413 CLASS 1 CONCRETE (BOX CULVERT) VB 12.9 1, 447.00 18, 666. 30
39 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 2.9 2, 500. 00 7, 250. 00
40 (F) 520107 BAR RElI NFORCI NG STEEL (BOX CULVERT) KG 1, 756 3.04 5, 338. 24
41 (F) 033942 BAR RElI NFORCI NG STEEL (W NGMALLS) KG 2,272 2.62 5, 952. 64
42 566011 ROADSI DE SI GN - ONE POST EA 1 225. 00 225. 00
43 664016 450 MM CORRUGATED STEEL PI PE M 2.3 1, 680. 00 3, 864. 00
(2.77 MM THI
44 664021 600 MM CORRUGATED STEEL PI PE M 150 317. 15 47,572.50
(2.77 MM THI
45 664034 900 MM CORRUGATED STEEL PI PE M 14 915. 85 12, 821. 90
(2.77 MM THI CK)
46 705044 450 MM STEEL FLARED END SECTI ON EA 2 100. 00 200. 00
47 705045 600 MM STEEL FLARED END SECTI ON EA 16 150. 00 2, 400. 00
48 705048 900 MM STEEL FLARED END SECTI ON EA 8 350. 00 2, 800. 00
49 721011 ROCK SLOPE PROTECTI ON VB 47 195. 00 9, 165. 00
(BACKI NG NO. 2, METHOD B)
50 729010 ROCK SLOPE PROTECTI ON FABRI C MR 110 3.00 330. 00
51 750007 FRAVE AND GRATE EA 4 300. 00 1, 200. 00
52 (S) 800060 FENCE ( TYPE WM AND BW M 880 19. 45 17, 116. 00
53 810110 SURVEY MONUMENT EA 2 500. 00 1, 000. 00
54 820107 DELI NEATOR ( CLASS 1) EA 34 24. 00 816. 00
55 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 2 500. 00 1, 000. 00
56 (S) 839553 END SECTI ON EA 2 500. 00 1, 000. 00
57 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 12 1, 895. 00 22, 740. 00
58 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 36 38. 00 1, 368. 00
59 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 16, 500 . 65 10, 725. 00
( SPRAYABLE)
60 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 9, 370 .85 7, 964. 50
61 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 3, 740 .45 1, 683. 00
(BROKEN 10.98 M- 3.66 M
62 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 2,000 3.10 6, 200. 00
63 999990 MOBI LI ZATI ON LS LUMP SUM 179, 500. 00 179, 500. 00

TOTAL 3, 083, 580. 58



| TEM
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06- 339304
06- TUL- 198
02/ 15/ 05

1, 530.
235.
60.

65.

15.

325.
2, 200.
2, 800.
3, 500.

5600.
203000.
14000.
2150.
10400.
4148.
14080.
5280.
27200.
1375.
450.
9780.
5950.
7500.
404250.
5850.
5066.
28548.
3930.
16060.
1600.
23660.
12400.
1920.
313500.
26010.
244400.
198000.
1040000.
30600.
1764.
1260.
7150.
38500.
36120.
10150.

SUMMARY

550.
1, 500.
1, 500.
1, 500.

OF

REMA/

6000.
120000.
10000.
2580.
8320.
1190.
4800.
1800.
32640.
2750.
2250.
6520.
2100.
7500.
379500.
9750.
2720.
36400.
5895.
17600.
1000.
27300.
14880.
1920.
437000.
24140.
194480.
231000.
1280000.
32640.
3360.
2400.
12100.
26250.
19350.
4350.

5000.
185000.
20000.
2795.
10400.
2040.
12800.
4800.
20400.
1650.
2250.
13040.
2450.
7500.
597300.
9750.
3060.
29380.
4323.
6600.
1700.
28600.
7750.
576.
380000.
1700.
234000.
214500.
1200000.
22440.
1890.
1350.
2200.
35875.
35475.
8700.

Bl D245
PAGE 11
02/ 16/ 05
FI FTH
BI D AMOUNT
30. 00 3600
1, 500. 00 1500
5, 000. 00 5000
4,000. 00 4000
50, 000. 00 50000
20, 000. 00 20000
7.00 3010
5.00 5200
180. 00 6120
570. 00 9120
900. 00 5400
86. 00 29240
300. 00 3300
450. 00 1350
4.00 6520
500. 00 3500
7,500. 00 7500
38. 00 627000
70. 00 9100
5.00 3400
580. 00 30160
1.00 3930
150. 00 6600
877.00 1754
110. 00 28600
13. 00 8060
1.00 960.
48. 00 456000
1, 200. 00 20400.
350. 00 364000
71. 00 234300
68. 00 1088000
13. 00 26520.
5.00 2100.
6. 00 1800.
1.00 22.
2, 600. 00 45500
2,610. 00 33669.
1, 400. 00 4060



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62

63
TOT

06- 339304

06- TUL- 198
02/ 15/ 05
SECOND
Bl D AMOUNT
3.00 5268. 00
3. 00 6816. 00
245. 00 245. 00
1, 200. 00 2760. 00
670. 00 100500. 00
608. 00 8512. 00
350. 00 700. 00
385. 00 6160. 00
600. 00 4800. 00
100. 00 4700. 00
.50 55. 00
500. 00 2000. 00
25. 00 22000. 00
1, 600. 00 3200. 00
30. 00 1020. 00
100. 00 200. 00
100. 00 200. 00
2,200. 00 26400. 00
48. 00 1728. 00
.85 14025. 00
1.00 9370. 00
1.00 3740. 00
4.00 8000. 00
300, 801. 00 300801. 00
3,311, 191. 00

SUMMARY

OF REMA

THI RD

Bl D AMOUNT

2. 4390
2. 5680
300. 300
1, 000. 2300
220. 33000
600. 8400
500. 1000
300. 4800
400. 3200
100. 4700
10. 1100
400. 1600
28. 25300
500. 1000
35. 1190
250. 500
250. 500
2, 650. 31800
50. 1800
. 9075
1. 10775
2057
3 7800
235, 000 235000
3,396, 192. 50

N

N G

Bl DDERS
FOURTH
Bl D AMOUNT

3.20 5619
2.80 6361
300. 00 300
685. 00 1575
410. 00 61500
425. 00 5950
470. 00 940.
510. 00 8160
740. 00 5920
125. 00 5875
6. 00 660
450. 00 1800
20. 00 17600
850. 00 1700
45. 00 1530
550. 00 1100
550. 00 1100
2, 000. 00 24000
55. 00 1980
.50 8250
1.00 9370
.80 2992
3.30 6600.
200, 000. 00 200000
3,529,177. 30

Bl D245
PAGE 12
02/ 16/ 05
FI FTH
Bl D AMOUNT
3.00 5268
3. 00 6816
250. 00 250
300. 00 690
335. 00 50250
335. 00 4690
100. 00 200
150. 00 2400
400. 00 3200
350. 00 16450
5. 00 550
350. 00 1400
27.00 23760
500. 00 1000
32.00 1088
100. 00 200
100. 00 200
2, 300. 00 27600
54. 00 1944
.50 8250
1.00 9370
.80 2992
3.00 6000.
260, 000. 00 260000
3, 594, 863. 00



| TEM
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06- 339304
06- TUL- 198
02/ 15/ 05

274. 00

1, 200. 00
1, 200. 00
1, 200. 00
1, 800. 00

7500.
150000.
17000.
8170.
3120.
3468.
8000.
3000.
28560.
4400.
1500.
14670.
700.
7000.
541200.
5980.
3128.
31200.
4323.
6776.
1800.
29120.
8680.
672.
408500.
170.
284960.
254100.
1312000.
40800.
5460.
3900.
26400.
21000.
15480.
5220.

SUMMARY

OF

REMA/

731.
5, 400.
2, 800.
2, 300.

00

4600.
145000.
21250.
8105.
4784.
2567.
23600.
8850.
30600.
1628.
4350.
16300.
12250.
50000.
1072500.
10400.
3468.
33410.
4716.
7480.
1950.
31200.
8990.
720.
76000.
30940.
102440.
197340.
1316800.
64464.
6972.
4860.
16099.
94500.
36120.
6670.

DDERS

Bl D245
PACGE 13
02/ 16/ 05



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62

63
TOT

06- 339304
06- TUL- 198
02/ 15/ 05

.30
.00

180000. 00
3, 659, 481. 00

SUMMARY OF REMA

SEVENTH
Bl D AMOUNT

3. 60 6321

3.10 7043

291. 50 291

2, 350. 00 5405

435. 00 65250

715. 00 10010

2,700. 00 5400

2,750. 00 44000

3, 000. 00 24000

300. 00 14100

98. 00 10780

3, 260. 00 13040

12. 00 10560

1, 390. 00 2780

36. 00 1224

238. 00 476

300. 00 600

2,600. 00 31200

59. 50 2142

.60 9900

1.10 10307

.90 3366

3. 60 7200

32, 000. 00 32000

3, 811, 184. 40

N

N G

B

DDERS

Bl D245
PACE 14
02/ 16/ 05



