STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGCSALS | SSUED 13

NUMBER OF BI DDERS 8
PROGRAM ELEMENTS

Bl D RANK

02/ 24/ 05
08- 0A3204
08- Rl V-10- R152. 9/ R153. 0

BI D

SUMMARY

I'N RIVERSI DE COUNTY | N BLYTHE AT
VARI QUS LOCATI ONS

CONSTRUCT VWHEELCHAI R RAMPS

FUND TOTAL HB71 150, 000
ENG NEERS EST 115, 000. 00
RAS
Bl D TOTAL Bl DDER | D
142, 204. 00 2
154, 199. 40 1
163, 668. 30 8
187, 350. 00 7
192, 192. 00 4

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
02/ 28/ 05
CONTRACT CCDE 'B '
21 CONTRACT | TEMS

FEDERAL AID NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

TOTAL NUMBER OF WORKI NG DAYS 30

AMOUNT OVER 27,204.00

PERCENT OVER EST 23. 66

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

ODONNELL CONSTRUCTI ON | NC

559 W COVI NA BLVD
SAN DI VAS CA 91773-2911

D G YEAGER CONSTRUCTI ON
COVPANY

P O BOX 74073

SAN CLEMENTE CA 92673

MVETROPCOLE

P O BOX 1632
LAKE FOREST CA 92609

ROBERT J FRANK
CONSTRUCTI ON | NC
2806 TARMAC RD
REDDI NG CA 96003

GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085
WATSONVI LLE CA 95077

909 394-4510
00772905
FAX 909 394-4750

SB PREF CLAI MED

949 369- 9065
00713631
FAX 949 369- 9067

SB PREF CLAI MED

949 380-9414
00534372
FAX 949 380-9473

SB PREF CLAI MED

530 222-1408
00520207
FAX 530 222-1429

SB PREF CLAI MED

831 724-1011
00000089
FAX 831 768-4021

CC PREF CLAI MED

3. 0%



08- 0A3204

08-RI V-10-R

02/ 24/ 05
6 205, 625. 00
7 233, 104.00
8 253, 620. 50

T D S ENG NEERI NG 805 371-4639
00667073
2899 AGOURA ROAD SUITE 171 FAX 805 494-0757

WESTLAKE VI LLAGE CA 91361-3200

PETERSON CHASE GENERAL 949 252- 0441
ENG NEERI NG CONSTRUCTI ON | NC 00615876
1792 KAI SER AVENUE FAX 949 252-0266
IRVINE CA 92614-5706
D J MLLER INC 909 790-1100
00496451

P O BOX 427 FAX 909 790-1034
YUCAPI A CA 92399

Bl D245
PACE 2
02/ 28/ 05

SB PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED



08- 0A3204 Bl D245

08-RI V-10-R PAGE 3

02/ 24/ 05 02/ 28/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CALI FORNI A TRAFFI C MAI NTENANCE | NC STRI PI NG
BURBANK CA
MOORE ELECTRI CAL CONTRACTORS | NC ELECTRI CAL

CORONA CA



08- 0A3204
08-RI V-10-R
02/ 24/ 05

Bl DDER | D

L

NAME AND ADDRESS

ST

OF

Bl D245
PACE 4
02/ 28/ 05

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 GLOBAL ENVI RONMENTAL NETWORK PORTABLE CHANGEABLE MESSAGE SI GN
FOUNTAI N VALLEY CA
GLOBAL ENVI RONMENTAL NETWORK WATER PCOLLUTI ON CONTRCL PLAN, LEAD COWVPLI ANCE PLAN
FOUNTAI N VALLEY CA
MOCRE ELECTRI C MODI FY LI GHTI NG
ANAHEI M CA
SUDHAKAR COVPANY STRI PI NG AND STRI PI NG REMOVALS
RI ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 CALI FORNI A TRAFFI C MAI NTENANCE | NC ITEMS 7 THRU 9, 15 AND 19
BURBANK CA
MOORE ELECTRI CAL CONTRACTI NG | NC I TEMS 20 AND 21
CORONA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 A C DI KE COVPANY PLACE ASPHALT CONCRETE DI KE

CONTI NUED

2788 VENTURE DR
LI NCOLN CA 95648

ABRASI VE BLASTI NG
5465 24TH ST

RI VERSI DE CA 92509
ON NEXT PAGE

LEAD COVPLI ANCE PLAN



08- 0A3204
08-RI V-10-R
02/ 24/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 5

02/ 28/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

ABRASI VE BLASTI NG
5465 24TH ST
RI VERSI DE CA 92509

Bl DDER | D NAME AND ADDRESS

TRAFFI C CONTROL AND REMOVE TRAFFI C STRI PE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

MOCRE ELECTRI C
CORONA CA

SUDHAKAR COMPANY | NTL
RI ALTO CA

Bl DDER | D NAME AND ADDRESS

ELECTRI CAL

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

WORKS STRI PI NG AND NMARKI NG
VEEST COVI NA CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CALI FORNI A TRAFFI C MAI NTENANCE
BURBANK CA

MOCRE ELECTRI C
CORONA CA

STRI PI NG

MODI FY LI GHTI NG



08- 0A3204
08-RI V-10-R
02/ 24/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PACE 6
02/ 28/ 05

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

APCO
P O BOX 790
GOSHEN CA  93227-0790

CYCLE JOHNSON ELECTRI C
339 N MAIN ST
BLYTHE CA 92225

THOVAS AND PRATT
2522 MAY RD
EL SOBRANTE CA 94803

WORKS STRI PI NG AND NMARKI NG
1122 N AZUSA CANYON RD
WEST COVI NA CA 91790-1001

ASPHALT CONCRETE DI KE

MODI FY LI GHTI NG

WATER POLLUTI ON CONTROL PLAN

STRI PI NG AND MARKI NG AND LEAD COWVPLI ANCE PLAN



08- 0A3204 Bl D245

08-RI V-10-R CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
02/ 24/ 05 02/ 28/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4, 000. 00 4, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 11, 000. 00 11, 000. 00
5 120120 TYPE 111 BARRI CADE EA 73 50. 00 3, 650. 00
6 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 1 2,000. 00 2, 000. 00
7 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 8 55. 00 440. 00
STRI PE
8 150705 REMOVE YELLOW THERMOPLASTI C PAVENENT M2 106 42.00 4, 452.00
MARKI NG
9 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 31 32. 00 992. 00
10 152320 RESET ROADSI DE SI GN EA 3 200. 00 600. 00
11 033999 RESET GUARD POST EA 2 300. 00 600. 00
12 152390 RELOCATE ROADSI DE SI GN EA 9 200. 00 1, 800. 00
13 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 30 60. 00 1, 800. 00
14 034000 REMOVE CONCRETE CURB RAVP, CURB AND VB 73 280. 00 20, 440. 00
SI DEWALK
15 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 000. 00 5, 000. 00
16 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 1 1, 500. 00 1, 500. 00
17 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 28 160. 00 4, 480. 00
18 731627 M NOR CONCRETE (CURB, S| DEWALK AND VB 82 600. 00 49, 200. 00
CURB RAMP)
19 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 150 35. 00 5, 250. 00
20 (S) 861511 MODI FY LI GHTI NG ( LOCATI ON 1) EA 1 10, 500. 00 10, 500. 00
21 (S) 861512 MODI FY LI GHTI NG ( LOCATI ON 2) EA 1 12, 500. 00 12, 500. 00

TOTAL 142, 204. 00



| TEM
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08- 0A3204

08-RI V-10-R

02/ 24/ 05

79.
1, 420.
96.
102.
370.
3, 660.
2, 320.
77.
460.
43.
18, 700.
21, 000.

154, 199. 40

SUMMARY

OF

REMA

163, 668. 30

NI NG BI DDERS

187, 350. 00

Bl D245
PAGE 8
02/ 28/ 05
FI FTH
Bl D AMOUNT
500. 00 500.
1, 200. 00 1200.
15, 000. 00 15000.
52, 044. 00 52044.
35. 00 2555.
2,500. 00 2500
11.00 88.
33. 00 3498.
17.00 527.
500. 00 1500.
500. 00 1000.
500. 00 4500
1.00 30.
150. 00 10950.
2, 000. 00 2000
4, 400. 00 4400
125. 00 3500
700. 00 57400
40. 00 6000
11, 000. 00 11000
12, 000. 00 12000
192, 192. 00



08- 0A3204 Bl D245
08-RI V-10-R SUMMARY OF REMAI NI NG BI DDERS PAGE 9
02/ 24/ 05 02/ 28/ 05
| TEM SI XTH SEVENTH El GHTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 100. 00 100. 00 2,500. 00 2500. 00 3, 000. 00 3000. 00
2 100. 00 100. 00 4,000. 00 4000. 00 8, 500. 00 8500. 00
3 100. 00 100. 00 3, 000. 00 3000. 00 25, 200. 00 25200. 00
4 31, 028. 00 31028. 00 30, 000. 00 30000. 00 36, 000. 00 36000. 00
5 1.00 73. 00 65. 00 4745. 00 140. 00 10220. 00
6 100. 00 100. 00 5, 000. 00 5000. 00 3, 000. 00 3000. 00
7 150. 00 1200. 00 15. 00 120. 00 187. 50 1500. 00
8 80. 00 8480. 00 32.00 3392. 00 100. 00 10600. 00
9 30. 00 930. 00 17.00 527.00 37.50 1162. 50
10 250. 00 750. 00 300. 00 900. 00 300. 00 900. 00
11 250. 00 500. 00 400. 00 800. 00 1, 000. 00 2000. 00
12 250. 00 2250. 00 400. 00 3600. 00 300. 00 2700. 00
13 100. 00 3000. 00 75. 00 2250. 00 100. 00 3000. 00
14 674. 00 49202. 00 550. 00 40150. 00 493. 00 35989. 00
15 5, 000. 00 5000. 00 7, 000. 00 7000. 00 5, 000. 00 5000. 00
16 3, 000. 00 3000. 00 500. 00 500. 00 4,000. 00 4000. 00
17 40. 00 1120. 00 140. 00 3920. 00 143. 00 4004. 00
18 856. 00 70192. 00 1, 100. 00 90200. 00 835. 00 68470. 00
19 50. 00 7500. 00 40. 00 6000. 00 62.50 9375. 00
20 7, 000. 00 7000. 00 11, 000. 00 11000. 00 8, 000. 00 8000. 00
21 14, 000. 00 14000. 00 13, 500. 00 13500. 00 11, 000. 00 11000. 00
TOT 205, 625. 00 233, 104. 00 253, 620. 50




