STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 03/ 01/ 05 I N CONTRA COSTA AND SOLANO COUNTI ES 03/ 02/ 05
CONTRACT NUMBER 04-013094 I'N CROCKETT AND VALLEJO FROM CONTRACT CODE 'D '
LOCATI ON 04-CC-80-13.7/14.1 CUMM NGS SKYWAY OVERCROSSI NG TO 134 CONTRACT | TEMS
04- SOL-80-0.0/0. 3 CARQUI NEZ TOLL PLAZA
REMOVE BRI DGE AND APPROACHES FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%
PROPGOSALS | SSUED 65 FUND TOTAL HE2 0 TOTAL NUMBER OF WORKI NG DAYS 880
NUMBER OF WORKI NG DAYS OPEN TO TRAFFI C 37; ADDI TI ONAL DAYS FOR ACCEPTANCE OF CONTRACT 843

NUMBER OF BI DDERS 5 ENG NEERS EST 42,251, 000. 00 AMOUNT UNDER 13, 380, 685. 10 PERCENT UNDER EST 31. 67
PROGRAM ELEMENTS FCRT
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1A 28,870, 314. 90 3 CALI FORNI A ENG NEERI NG 925 461-1500 CC PREF CLAI MED
CONTRACTORS | NC 00274652
B) 37 DAYS X 50000 20 HAPPY VALLEY ROAD FAX 925 461-0510
A+B) 30, 720, 314. 90 PLEASANTON CA 94566
2 A 35, 167, 005. 50 2 F C | CONSTRUCTORS MANSON 707 742-6000 CC PREF CLAI MED
CONSTRUCTI ON A JO NT VENTURE 00853286
B) 99 DAYS X 50000 2100 GOODYEAR ROAD FAX 707 746-0849
A+B) 40, 117, 005. 50 BENI CI A CA 94510
3 A 39, 203, 484. 00 1 TRAYLOR PACI FI C 949 475-0444 CC PREF CLAI MED
00762513
B) 84 DAYS X 50000 34 EXECUTI VE PARK STE 100 FAX 949 475-0440
A+B) 43, 403, 484. 00 IRVINE CA 92614
4 A 40, 564, 496. 00 4 GENERAL CONSTRUCTI ON COVPANY 360 779-3200 CC PREF CLAI MED
00727971
B) 90 DAYS X 50000 19472 PONDER HI LL PLACE FAX 360 394-1444
A+B) 45, 064, 496. 00 POULSBO WA 98370
5 A 51, 547, 700. 00 5 TUTOR SALI BA CORPCRATI ON 818 362-8391 CC PREF CLAI MED
00426538
B) 140 DAYS X 50000 15901 OLDEN STREET FAX 818 364-8128

A+B) 58, 547, 700. 00 SYLMAR CA 91342



04- 013094 Bl D245

04- CC-80-13 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

03/ 01/ 05 03/ 02/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 C C MYERS | NC CONCRETE, BRI DGE WORK AND RELATED ( PARTI AL)

RANCHO CORDOVA CA
COOPER CRANE AND RI GG NG I NC MARI NA, PI LI NG WORK AND RELATED ( PARTI AL)
NOVATO CA
MAHERCO | NC M NOR CONCRETE AND RELATED ( PARTI AL)
VALLEJO CA
O C JONES AND SONS | NC GRADI NG, PAVI NG AND RELATED ( PARTI AL)
BERKELEY CA
R E SERRANO | NC BARRI ER AND RELATED ( PARTI AL)
PLEASANT HI LL CA
S| LVERADO CONTRACTORS | NC DEMOLI TI ON AND RELATED ( PARTI AL)

CAKLAND CA



04- 013094
04- CC-80-13
03/ 01/ 05

Bl DDER | D NAME AND ADDRESS

SUMMARY

Bl D245

NI NG BI DDERS PAGE 3

03/ 02/ 05

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CONTI NUED ON NEXT PAGE

ASBESTOS SURVEY MONI TORI NG AND RELATED ( PARTI AL)

BRI DGE CONCRETE BARRI ER AND RELATED ( PARTI AL)

CONSTRUCTI ON AREA SI GNS AND RELATED ( PARTI AL)

ERECT STRUCTURAL STEEL AND RELATED ( PARTI AL)

ERCSI ON CONTRCL AND RELATED ( PARTI AL)

FENCI NG AND RELATED ( PARTI AL)

GRADI NG AND RELATED ( PARTI AL)

METAL RAI LI NG AND RELATED ( PARTI AL)

SCHEDULI NG CRI TI CAL PATH METHOD AND RELATED ( PARTI AL)

SOLDI ER PI LE, LAGGE NG AND RELATED ( PARTI AL)

STORM WATER POLLUTI ON PREVENTI ON PLAN AND RELATED ( PARTI AL)



04- 013094 Bl D245
04- CC-80-13 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
03/ 01/ 05 03/ 02/ 05
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 . SURVEY AND RELATED ( PARTI AL)

GERCO
AUBURN CA

JEFFCO
VALLEJO CA

MAHERCO
VALLEJO CA

O C JONES
BERKELEY CA

R E SERRANO
PLEASANT HI LL CA

REG ONAL STEEL
TRACY CA

S| LVERADO CONTRACTORS
CAKLAND CA

STEI NY AND COVPANY
VALLEJO CA

TRAFFI C STRI PI NG MARKI NG AND RELATED ( PARTI AL)

UNDERGROUND PI PE, UTILITIES AND RELATED ( PARTI AL)

OVERHEAD S| GNS AND RELATED ( PARTI AL)

PAI NTI NG AND RELATED ( PARTI AL)

M NOR CONCRETE AND RELATED ( PARTI AL)

ASPHALT CONCRETE PAVI NG AND RELATED ( PARTI AL)

ROADWAY CONCRETE BARRI ER AND RELATED ( PARTI AL)

REI NFORCI NG STEEL AND RELATED ( PARTI AL)

BRI DGE DEMOLI TI ON AND RELATED ( PARTI AL)

ELECTRI CAL AND RELATED ( PARTI AL)



04- 013094 Bl D245

04- CC-80-13 SUMMARY OF REMAI NI NG BI DDERS PAGE 5

03/ 01/ 05 03/ 02/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 BAY CI TI ES PAVI NG AND GRADI NG
CONCORD CA

CERTI FI ED COATI NGS
CONCCORD CA

FONTANA STEEL COVPANY
STOCKTON CA

PENHALL COVPANY
SAN LEANDRO CA

STEI NY AND COVPANY | NC
VALLEJO CA

Bl DDER | D NAME AND ADDRESS

EARTHWORK, UTI LI TI ES AND PAVI NG ( PARTI AL)

PAI NT AND LEAD ABATEMENT ( PARTI AL)

REI NFCRCI NG STEEL

DEMCLI TI ON ( PARTI AL)

ELECTRI CAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 BAY CI TI ES PAVI NG AND GRADI NG | NC
5029 FORNI DRI VE
CONCORD CA 94520

CERTI FI ED COATI NGS
1045 DETRO T AVENUE
CONCORD CA 94518

DORI O | NC
45 DI ABLO WAY
DANVI LLE CA 94526

FONTANA STEEL COVPANY

2375 W MARCH LANE

STOCKTON CA 95207
CONTI NUED ON NEXT PAGE

UTI LI TI ES

PAI NT REMEDI ATI ON AND PAI NTI NG

STUD VEELDI NG

BAR RElI NFORCI NG STEEL



04- 013094
04- CC-80-13 SUMMARY OF
03/ 01/ 05

LI' ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245
REMAI NI NG BI DDERS PAGE 6

03/ 02/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 GLOBAL DI VI NG AND SALVAGE
3840 W MARG NAL WAY SW
SEATTLE WA 98106

O C JONES AND SONS | NC
1520 FORTH STREET
BERKELEY CA 94710

PENHALL COVPANY
13750 CATALI NA
SAN LEANDRO CA 94577

STEI NY AND COVPANY

27 SHERI DAN STREET
VALLEJO CA 94590

Bl DDER | D NAME AND ADDRESS

REMOVAL Pl ER 4 ( PARTI AL)

GRADI NG AND PAVI NG

BRI DGE REMOVAL ( PORTI ON)

ELECTRI CAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 ADAMS AND SM TH
LI NDON UT

CERTI FI ED COATI NG
CONCCRD CA

CLEVELAND WRECKI NG
COVI NA CA

FONTANA STEEL
STOCKTON CA

O C JONES AND SONS
BERKELEY CA
CONTI NUED ON NEXT PAGE

FURNI SH AND ERECT STEEL

PAI NTI NG AND COATI NG

DEMOLI TI ON ( PARTI AL)

REI NFORCI NG STEEL

CLEARI NG EARTHWORK, BASE AND ASPHALT



04- 013094 Bl D245

04- CC-80-13 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
03/ 01/ 05 03/ 02/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 R E SERRANO BARRI ER

PLEASANT HI LL CA
STEI NY AND COVPANY ELECTRI CAL
VALLEJO CA
UNDERWATER RESOURCES DEMOLI TI ON AND W RE SAW
SAN FRANCI SCO CA
WASTE SCLUTI ONS HAUL AND DI SPOSE HAZARDOUS MATERI AL

SAN FRANCI SCO CA



04- 013094 Bl D245

04- CC- 80- 13 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
03/ 01/ 05 03/ 02/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 15, 000. 00 15, 000. 00
2 070018 TI ME- RELATED OVERHEAD LS LUMP SUM 5, 000, 000. 00 5, 000, 000. 00
3 071322 TEMPORARY FENCE (TYPE CL-1.8) M 2,900 30. 00 87, 000. 00
4 071325 TEMPORARY FENCE ( TYPE ESA) M 180 20. 00 3, 600. 00
5 072006 TEMPORARY SUPPORT LS LUMP SUM 1. 00 1. 00
6 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 9, 000. 00 9, 000. 00
PREVENTI ON PLAN
7 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 30, 000. 00 30, 000. 00
8 033868 NON- STORM WATER DI SCHARGES LS LUMP SUM 20, 000. 00 20, 000. 00
9 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 5 2, 500. 00 12, 500. 00
10 074033 TEMPORARY CONSTRUCTI ON' ENTRANCE EA 11 1, 000. 00 11, 000. 00
11 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 10, 000. 00 10, 000. 00
12 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 35, 000. 00 35, 000. 00
13 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 4, 560 8. 00 36, 480. 00
14 120152 TEMPORARY PAVENMENT MARKI NG ( TAPE) M2 54 200. 00 10, 800. 00
15 120300 TEMPORARY PAVEMENT MARKER EA 590 4.00 2, 360. 00
16 129000 TEMPORARY RAI LI NG ( TYPE K) M 630 125. 00 78, 750. 00
17 150206 ABANDON CULVERT EA 7 1, 000. 00 7, 000. 00
18 150221 ABANDON | NLET EA 4 1, 000. 00 4,000. 00
19 (S) 150241 ABANDON SEVER EA 6 1, 000. 00 6, 000. 00
20 150305 OBLI TERATE SURFACI NG M2 5, 440 1.70 9, 248. 00
21 033869 ASBESTOS SURVEY ( BRI DGE REMOVAL) LS LUMP SUM 10, 000. 00 10, 000. 00
22 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 7 125. 00 875. 00
23 150747 REMOVE ROADSI DE S| GN EA 5 250. 00 1, 250. 00
(STRAP AND SADDLE BRACKET METHOD)
24 (S) 150760 REMOVE S| GN' STRUCTURE EA 2 5, 000. 00 10, 000. 00
25 150805 REMOVE CULVERT M 160 75. 00 12, 000. 00
26 150820 REMOVE | NLET EA 5 1, 000. 00 5, 000. 00
27 (S) 150824 REMOVE SEVER MANHOLE EA 3 5, 000. 00 15, 000. 00
28 150860 REMOVE BASE AND SURFACI NG VB 2,320 41.00 95, 120. 00
29 (S) 152394 RELOCATE SI GN STRUCTURE EA 2 5, 000. 00 10, 000. 00
30 152430 ADJUST | NLET EA 2 2, 000. 00 4, 000. 00
31 152432 ADJUST MANHOLE EA 2 2,000. 00 4,000. 00
32 (S) 152475 ADJUST SEWER MANHOLE EA 1 2, 000. 00 2, 000. 00
33 152609 MODI FY | NLET TO MANHOLE EA 4 2,000. 00 8, 000. 00
34 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 1, 580 7.00 11, 060. 00
(45 MM MAXI MUM)
35 153210 REMOVE CONCRETE VB 28 125. 00 3, 500. 00



04- 013094 Bl D245

04- CC- 80- 13 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9

03/ 01/ 05 03/ 02/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
36 153229 REMOVE CONCRETE BARRI ER ( TYPE K) M 1, 870 7.00 13, 090. 00
37 157551 BRI DGE REMOVAL, LOCATI ON A LS LUMP SUM 5, 000, 000. 00 5, 000, 000. 00
38 157552 BRI DGE REMOVAL, LOCATI ON B LS LUMP SUM 50, 000. 00 50, 000. 00
39 157553 BRI DGE REMOVAL, LOCATION C LS LUMP SUM 1, 000, 000. 00 1, 000, 000. 00
40 157554 BRI DGE REMOVAL, LOCATI ON D LS LUMP SUM 2,000, 000. 00 2, 000, 000. 00
41 157561 BRI DGE REMOVAL ( PORTI ON), LOCATI ON A LS LUMP SUM 2, 000, 000. 00 2, 000, 000. 00
42 157562 BRI DGE REMOVAL ( PORTI ON), LOCATI ON B LS LUMP SUM 100, 000. 00 100, 000. 00
43 158101 SALVAGE CRASH CUSHI ON MODULES EA 14 100. 00 1, 400. 00
44 190101 ROADWAY EXCAVATI ON VB 34, 100 11.50 392, 150. 00
45 033870 ROADVWAY EXCAVATI ON ( NON- RCRA) MB 250 150. 00 37, 500. 00
46 (F) 192049 STRUCTURE EXCAVATI ON (SOLDI ER PI LE WALL) VB 130 80. 00 10, 400. 00
47 (F) 193029 STRUCTURE BACKFI LL (SOLDI ER PI LE WALL) VB 16 200. 00 3, 200. 00
48 193114 SAND BACKFI LL VB 84 70. 00 5, 880. 00
49 (F) 193119 LEAN CONCRETE BACKFI LL MB 30 175. 00 5, 250. 00
50 (F) 049814 CLASS 1 CONCRETE BACKFI LL VB 65 150. 00 9, 750. 00
51 194001 DI TCH EXCAVATI ON VB 120 25. 00 3, 000. 00
52 198001 | MPORTED BORROW VB 2,320 4.00 9, 280. 00
53 (S) 033871 EROSI ON CONTROL ( NETTI NG MR 3, 050 8. 00 24, 400. 00
54 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 18 400. 00 7,200. 00
55 (S) 203014 FI BER ( EROSI ON CONTROL) KG 2, 500 1.00 2, 500. 00
56 (S) 203021 FI BER ROLLS M 2, 700 11.00 29, 700. 00
57 (S) 203024 COVPOST ( EROSI ON CONTROL) VB 32 350. 00 11, 200. 00
58 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON CONTROL) EA 4 1, 000. 00 4,000. 00
59 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 230 125. 00 28, 750. 00
60 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 550 3.00 1, 650. 00
61 (S) 204096 MAI NTAI N EXI STI NG PLANTED AREAS LS LUMP SUM 30, 000. 00 30, 000. 00
62 (S) 206401 MAI NTAI N EXI STI NG | RRI GATI ON FACI LI TI ES LS LUMP SUM 15, 000. 00 15, 000. 00
63 049787 MODI FY NPS 4 SUPPLY LI NE ( BRI DGE) M 22 5, 400. 00 118, 800. 00
64 (S) 208293 150 MM PLASTI C PI PE (PR 315) M 25 225. 00 5, 625. 00

(SUPPLY LI NE)
65 (S) 208731 200 MM CORRUGATED HI GH DENSI TY M 33 100. 00 3, 300. 00
POLYETHYLENE Pl PE CONDUI T

66 250401 CLASS 4 AGGREGATE SUBBASE VB 1,160 12.00 13, 920. 00
67 260201 CLASS 2 AGGREGATE BASE MB 120 150. 00 18, 000. 00
68 260301 CLASS 3 AGGREGATE BASE VB 1,100 55. 00 60, 500. 00
69 390155 ASPHALT CONCRETE ( TYPE A) TONN 2, 000 70. 00 140, 000. 00
70 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 110 11.00 1, 210. 00
71 049788 DRI LLED HOLE (750 MV) M 215 200. 00 43, 000. 00



04- 013094 Bl D245

04- CC- 80- 13 CONTRACT PROPOSAL OF LOW BI DDER PAGE 10
03/ 01/ 05 03/ 02/ 05
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
72 (S) 033872 1524 MM CAST- | N- DRI LLED- HOLE M 4 2, 000. 00 8, 000. 00
CONCRETE PI LI NG
73 (F) 049789 STEEL SOLDIER PILE (W60 X 193) M 65 175. 00 11, 375. 00
74 (F) 049790 STEEL SOLDI ER PI LE (W60 X 315) M 142 225. 00 31, 950. 00
75 (F) 510050 STRUCTURAL CONCRETE VB 58 1, 000. 00 58, 000. 00
76 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 22 2, 500. 00 55, 000. 00
77 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 25 1, 500. 00 37, 500. 00
78 (F) 049791 LI GHTWEI GHT CONCRETE ( BRI DGE) VB 1, 730 2,100. 00 3, 633, 000. 00
79 (F) 511064 FRACTURED RI B TEXTURE MR 140 170. 00 23, 800. 00
80 511106 DRI LL AND BOND DOWEL M 38 70. 00 2., 660. 00
81 (SF)520101 BAR REI NFORCI NG STEEL KG 8, 700 2.50 21, 750. 00
82 (SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 1, 100 2.50 2, 750. 00
83 ( SF) 520110 BAR REI NFORCI NG STEEL ( EPOXY COATED) KG 388, 000 5.25 2,037, 000. 00
( BRI DGE)
84 ( SF)550102 STRUCTURAL STEEL (BRI DGE) KG 55, 500 14. 00 777, 000. 00
85 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 7,550 7.00 52, 850. 00
86 (SF)560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 7. 550 1. 00 7. 550. 00
87 566011 ROADSI DE SI GN - ONE POST EA 22 500. 00 11, 000. 00
88 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 5 500. 00 2. 500. 00
METHOD)
89 568016 I NSTALL SI GN PANEL ON EXI STI NG FRANE MR 26 200. 00 5, 200. 00
90 ( SF) 575004 TI MBER LAGG NG VB 25 1, 200. 00 30, 000. 00
91 (S) 590135 SPOT BLAST CLEAN AND PAI NT UNDERCOAT MR 2, 540 .01 25. 40
92 (S) 049792 WORK AREA MONI TORI NG ( LOCATI ON A) LS LUMP SUM 11, 000. 00 11, 000. 00
93 (S) 049793 WORK AREA MONI TORI NG ( LOCATI ON B) LS LUMP SUM 21, 000. 00 21, 000. 00
94 (S) 049794 WORK AREA MONI TORI NG ( LOCATI ON C) LS LUMP SUM 4, 000. 00 4, 000. 00
95 620909 450 MM ALTERNATI VE Pl PE CULVERT M 220 225. 00 49, 500. 00
96 620933 1200 MM ALTERNATI VE Pl PE CULVERT M 98 700. 00 68, 600. 00
97 703233 GRATED LI NE DRAI N M 33 600. 00 19, 800. 00
98 703536 200 MM WELDED STEEL Pl PE (3.40 MM THI CK) M 60 325. 00 19, 500. 00
99 (S) 719210 CONCRETE SEVER MANHOLE EA 4 4, 000. 00 16, 000. 00
100 (S) 033873 200 MM DUCTI LE | RON SEWER Pl PE M 130 350. 00 45, 500. 00
101 033874 | NTERLOCKI NG PAVER MR 37 300. 00 11, 100. 00
102 731502 M NOR CONCRETE (M SCELLANEOUS VB 235 550. 00 129, 250. 00
CONSTRUCTI ON)
103 (F) 731517 M NOR CONCRETE ( GUTTER) M 56 100. 00 5, 600. 00
104 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 2,100 5. 00 10, 500. 00
105 033875 Bl KE RACK EA 1 2, 500. 00 2, 500. 00



04- 013094 Bl D245

04- CC- 80- 13 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
03/ 01/ 05 03/ 02/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
106 033876 COLLAPSI BLE METAL BOLLARD EA 3 1, 000. 00 3, 000. 00
107 994425 BENCH EA 2 2, 500. 00 5, 000. 00
108 ( SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 150 25. 00 3, 750. 00
109 ( SF) 750505 BRI DGE DECK DRAI NAGE SYSTEM KG 320 40. 00 12, 800. 00
110 (S) 800391 CHAIN LI NK FENCE (TYPE CL-1.8) M 32 75. 00 2, 400. 00
111 ( SF) 800392 CHAI N LI NK FENCE ( TYPE CL- 1.8, M 56 75. 00 4, 200. 00
VI NYL- CLAD)
112 820107 DEL| NEATOR ( CLASS 1) EA 20 50. 00 1, 000. 00
113 (S) 820130 OBJECT MARKER EA 8 50. 00 400. 00
114 (F) 833125 CONCRETE BARRI ER ( TYPE 25) M 1,118 225. 00 251, 550. 00
115 ( SF) 839527 CABLE RAI LI NG ( MODI FI ED) M 400 90. 00 36, 000. 00
116 839701 CONCRETE BARRI ER ( TYPE 60) M 1, 310 170. 00 222, 700. 00
117 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 130 52. 00 6, 760. 00
118 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 4,270 1.15 4,910. 50
119 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 910 2.75 2,502. 50
120 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 270 1.15 310. 50
(BROKEN 5.18 M- 2.14 M
121 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 810 3.45 2,794. 50
122 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 570 5.75 3,277.50
123 (S) 033877 SI GNAL LS LUMP SUM 20, 000. 00 20, 000. 00
124 (S) 860401 LI GHTI NG LS LUMP SUM 550, 000. 00 550, 000. 00
125 (S) 033878 CALL BOX SYSTEM LS LUMP SUM 175, 000. 00 175, 000. 00
126 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
127 033990 REMOVE SEI SM C JOI NT LS LUMP SUM 25, 000. 00 25, 000. 00
128 (S) 033991 I NSTALL SEI SM C JO NT LS LUMP SUM 500, 000. 00 500, 000. 00
129 033992 REMOVE CABLE, JUNCTI ON BOX AND LS LUMP SUM 25, 000. 00 25, 000. 00
LUM NAI RES
130 000002 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
131 034023 SURVEY OF EXI STI NG NON- HI GHVAY LS LUMP SUM 30, 000. 00 30, 000. 00
FACI LI TI ES
132 000003 | TEM DELETED PER ADDENDUM LS LUMP SUM .00 0. 00
133 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 100, 000. 00 100, 000. 00
134 999990 MOBI LI ZATI ON LS LUMP SUM 2, 880, 000. 00 2, 880, 000. 00
A) 28, 870, 314. 90
B) DAYS X 50000

A+B) 30, 720, 314. 90
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03/ 01/ 05
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1, 000.
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11, 000, 000.
80, 000.
800, 000.

10000.
6000000.
49300.
2520.
140000.
9000.
50000.
60000.
20000.
44000.
15000.
250000.
36480.
10800.
2950.
25200.
21000.
3200.
2100.
32640.
10000.
700.
375.
6000.
13600.
6000.
3600.
92800.
10000.
1600.
1000.
1000.
4800.
9480.
3640.
18700.
11000000.
80000.
800000.

SUMMARY

OF

REMA

16, 000.
5, 000, 000.
30.

6.

1.

9, 000.
90, 000.
75, 000.
3, 075.
3, 150.
15, 000.
87, 000.
7.

175.

5.

90.

1, 100.
750.

1, 200.
2

25, 000.
100.
75.

1, 600.
155.
825.
1, 320.
32.

6, 900.
2,400.
1, 095.
550.
2, 400.
3

310.

31.

13, 675, 000.
40, 000.

1, 040, 000.

16000.
5000000.
87000.
1116.
1.
9000.
90000.
75000.
15375.
34650.
15000.
87000.
31920.
9450.
2950.
56700.
7700.
3000.
7200.
10880.
25000.
700.
375.
3200.
24800.
4125.
3960.
75400.
13800.
4800.
2190.
550.
9600.
5688.
8680.
57970.
13675000.
40000.
1040000.

N |

NG BI DDERS
FOURTH
Bl D AMOUNT

10, 200. 00 10200.
7,700, 000. 00 7700000.
30. 00 87000.
35. 00 6300.
10, 000. 00 10000.
9, 000. 00 9000.
90, 000. 00 90000.
1.00 1.
18, 790. 00 93950.
9, 895. 00 108845.
30, 000. 00 30000.
80, 900. 00 80900.
10. 00 45600.
200. 00 10800.
5.50 3245.
38. 00 23940.
750. 00 5250.
700. 00 2800.
565. 00 3390.
1.60 8704.
10, 000. 00 10000.
100. 00 700.
50. 00 250.
9, 900. 00 19800.
140. 00 22400.
575. 00 2875.
880. 00 2640.
41. 00 95120.
6, 000. 00 12000.
3, 060. 00 6120.
2, 600. 00 5200.
2,200. 00 2200.
1, 800. 00 7200.
6. 00 9480.
120. 00 3360.
81. 00 151470.
10, 833, 010. 00 10833010.
50, 250. 00 50250.
2,777,668. 00 2777668.

Bl D245
PAGE 12
03/ 02/ 05
FI FTH
Bl D AMOUNT
16, 000. 00 16000.
8, 163, 000. 00 8163000.
16. 00 46400.
82. 00 14760.
10, 000. 00 10000.
9, 000. 00 9000.
90, 000. 00 90000.
267, 000. 00 267000.
6, 700. 00 33500.
8, 200. 00 90200.
36, 000. 00 36000.
203, 000. 00 203000.
4.00 18240.
110. 00 5940.
7.00 4130.
95. 00 59850.
800. 00 5600.
1, 370. 00 5480.
800. 00 4800.
4.00 21760.
20, 000. 00 20000.
325. 00 2275.
235.00 1175.
7, 640. 00 15280.
140. 00 22400.
1, 360. 00 6800.
1, 500. 00 4500.
36. 00 83520.
13, 900. 00 27800.
3, 500. 00 7000.
3, 400. 00 6800.
700. 00 700.
3, 900. 00 15600.
7.00 11060.
100. 00 2800.
27.00 50490.
11, 441, 000. 00 11441000.
33, 000. 00 33000.
2,590, 000. 00 2590000.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

04- 013094
04- CC-80-13
03/ 01/ 05

1, 500, 000.
1, 200, 000.
200, 000.
160.

11.

230.
30.

125.
150.
165.
150.

50.

12.

9.

403.

1.

12.

380.

1, 100.
135.

3.

60, 000.
20, 000.
600.
90.

85.

12.

90.

55.

69.

15.

35.

2, 200.
400.
500.
500.

1, 200.
1, 500.
2, 200.

00

1500000.
1200000.
200000.
2240.
375100.
57500.
3900.
2000.
12600.
4950.
9750.
6000.
27840.
27450.
7254.
2500.
32400.
12160.
4400.
31050.
1787.
60000.
20000.
13200.
2250.
2805.
13920.
10800.
60500.
138000.
1650.
7525.
8800.
26000.
71000.
29000.
26400.
37500.
3806000.

SUMMARY

OF

REMA/

2,750, 000.
2,600, 000.
90, 000.
55.

18.

155.

50.
205.
390.
300.
300.
20.

20.

5.

500.

1.

15.

60.

1, 000.
100.

4.

80, 000.
75, 000.
2, 000.
150.
150.
45.
110.
45.

75.

12.

110.
2,500.
195.
280.
850.

3, 400.
850.

1, 600.

2750000.
2600000.
90000.
770.
622325.
38750.
6500.
3280.
32760.
9000.
19500.
2400.
46400.
15250.
9000.
3750.
40500.
1920.
4000.
23000.
2200.
80000.
75000.
44000.
3750.
4950.
52200.
13200.
49500.
150000.
1320.
23650.
10000.
12675.
39760.
49300.
74800.
21250.
2768000.

NI NG BI DDERS
FOURTH

Bl D AMOUNT
2, 265, 000. 00 2265000.
823, 500. 00 823500.
431, 326. 00 431326.
266. 00 3724.
11.25 383625.
145. 00 36250.
160. 00 20800.
450. 00 7200.
220. 00 18480.
230. 00 6900.
180. 00 11700.
36. 00 4320.
4.00 9280.
3. 00 9150.
520. 00 9360.
2.50 6250.
13. 00 35100.
250. 00 8000.
1, 000. 00 4000.
90. 00 20700.
7.00 3850.
15, 000. 00 15000.
15, 000. 00 15000.
150. 00 3300.
130. 00 3250.
135. 00 4455.
11.50 13340.
150. 00 18000.
52. 00 57200.
69. 00 138000.
11.00 1210.
183. 00 39345.
750. 00 3000.
178. 00 11570.
180. 00 25560.
1,741.00 100978.
3,508. 00 77176.
1, 250. 00 31250.
1, 966. 90 3402737.

Bl D245
PAGE 13
03/ 02/ 05
FI FTH
Bl D AMOUNT
4,198, 000. 00 4198000.
4,000, 000. 00 4000000.
673, 000. 00 673000.
149. 00 2086.
13.50 460350.
335. 00 83750.
31. 00 4030.
115. 00 1840.
175. 00 14700.
101. 00 3030.
108. 00 7020.
86. 00 10320.
40. 00 92800.
9. 00 27450.
734.00 13212.
1.20 3000.
15. 00 40500.
791. 00 25312.
2,400. 00 9600.
122. 00 28060.
4.00 2200.
20, 000. 00 20000.
20, 000. 00 20000.
1, 900. 00 41800.
230. 00 5750.
247. 00 8151.
66. 00 76560.
273. 00 32760.
61. 00 67100.
99. 00 198000.
28. 00 3080.
152. 00 32680.
547.00 2188.
215. 00 13975.
383. 00 54386.
1,147.00 66526.
2,200. 00 48400.
2, 300. 00 57500.
2,100. 00 3633000.



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116

117

04- 013094
04- CC-80-13
03/ 01/ 05

175.
100.
125.

1, 200.
200.
000.
000.
000.
150.
320.
280.
300.
4, 000.
400.
25.
500.
180.

40,
45,
35,

2, 000.
600.

1, 600.
15.

25.

35.

55.
120.
75.
120.
100.
165.
52.

00
00
00
00
00

3960.
1125200.
1665000.
67950.
22650.
3850.
500.
3250.
30000.
508000.
40000.
45000.
35000.
33000.
31360.
9240.
18000.
16000.
52000.
925.
117500.
10080.
16800.
2000.
1800.
3200.
2250.
8000.
1120.
3080.
2400.
600.
134160.
40000.
216150.

6760.

SUMMARY

45,
27,
28,

45

175.
100.
1, 020.
4, 400.
176.
000.
000.
500.
230.
570.
300.
225.
3, 220.
370.
100.
650.
290.

4, 000.
815.
2,700.
26.

98.

50.

50.
100.
65.
325.
110.
270.

OF

00

00
00
00
.00

REMA/

3850.
970000.
915750.
75500.
6040.
3850.
500.
26520.
110000.
447040.
45000.
27000.
28500.
50600.
55860.
9900.
13500.
12880.
48100.
3700.
152750.
16240.
10500.
4000.
2445,
5400.
3975.
31360.
1600.
2800.
2000.
520.
363350.
44000.
353700.

5850.

NI NG B

20,
20,
20,

| DDERS
FOURTH
AMOUNT
407. 00 56980
173.50 6593
2.75 23925.
2.25 2475.
2.73 1059240.
34. 20 1898100.
6. 00 45300.
1.20 9060.
215. 00 4730.
200. 00 1000.
128. 00 3328.
840. 00 21000.
170. 00 431800.
000. 00 20000.
000. 00 20000.
000. 00 20000.
210. 00 46200.
450. 00 44100.
900. 00 29700.
65. 00 3900.
100. 00 20400.
270. 00 35100.
130. 00 4810.
350. 00 82250.
265. 50 14868.
1.50 3150.
600. 00 600.
250. 00 750.
800. 00 1600.
23.00 3450.
68. 00 21760.
42. 00 1344.
48. 00 2688.
35. 00 700.
40. 00 320.
628. 50 702663.
175. 25 70100.
130. 00 170300.
65. 00 8450.

Bl D245
PAGE 14
03/ 02/ 05
FI FTH
Bl D AMOUNT
95. 00 13300
40. 00 1520
4.00 34800.
4.00 4400.
3.00 1164000.
68. 00 3774000.
7.00 52850.
2.20 16610.
465. 00 10230.
247. 00 1235.
198. 00 5148.
1, 465. 00 36625.
380. 00 965200.
10, 000. 00 10000.
10, 000. 00 10000.
10, 000. 00 10000.
189. 00 41580.
526. 00 51548.
318. 00 10494.
655. 00 39300.
10, 200. 00 40800.
660. 00 85800.
270. 00 9990.
543. 00 127605.
82. 00 4592.
10. 00 21000.
1, 500. 00 1500.
600. 00 1800.
1, 200. 00 2400.
29. 00 4350.
39. 00 12480.
75. 00 2400.
90. 00 5040.
40. 00 800.
60. 00 480.
425. 00 475150.
82. 00 32800.
339. 00 444090.
34. 00 4420.



| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133

134
TOT

04- 013094
04- CC-80-13 SUMMARY OF REMA
03/ 01/ 05
SECOND THI RD
BI D AMOUNT BI D AMOUNT
1.20 5124. 00 1.00 4270
3. 00 2730. 00 2.40 2184
2.00 540. 00 1.00 270
4.00 3240. 00 3.00 2430
6. 00 3420. 00 5. 00 2850
10, 000. 00 10000. 00 6, 000. 00 6000.
231, 000. 00 231000. 00 231, 000. 00 231000.
100, 000. 00 100000. 00 100, 000. 00 100000.
.00 0. 00 .00 0.
20, 000. 00 20000. 00 9, 800. 00 9800.
375, 000. 00 375000. 00 540, 000. 00 540000.
12, 000. 00 12000. 00 57, 000. 00 57000.
.00 0. 00 .00 0.
50, 000. 00 50000. 00 40, 000. 00 40000.
.00 0. 00 .00 0.
30, 000. 00 30000. 00 50, 000. 00 50000.
3, 300, 000. 00 3300000. 00 3, 900, 000. 00 3900000.
A) 35, 167, 005. 50 A) 39, 203, 484. 00
B) 99 DAYS X 50000 B) 84 DAYS X 500
A+B) 40, 117, 005. 50 A+B) 43, 403, 484. 00

00

00

00

NI NG BI DDERS
FOURTH
Bl D AMOUNT

4.50 19215

5.50 5005

2.50 675

4.50 3645

6. 50 3705.

170, 000. 00 170000.

163, 415. 00 163415.

58, 000. 00 58000.

.00 0.

108, 840. 00 108840.

301, 600. 00 301600.

50, 000. 00 50000.

.00 0.

5,925. 00 5925.

.00 0.

80, 000. 00 80000.

4,281, 183. 00 4281183.

A) 40, 564, 496. 00
B) 90 DAYS X 50000

A+B) 45, 064, 496. 00

Bl D245

PAGE 15
03/ 02/ 05
FI FTH
BI D AMOUNT
1. 00 4270
2.70 2457
2.50 675
3. 00 2430
5. 00 2850.
500, 000. 00 500000.
400, 000. 00 400000.
200, 000. 00 200000.
. 00 0.
8, 900. 00 8900.
30, 600. 00 30600.
100, 000. 00 100000.
. 00 0.
100, 000. 00 100000.
. 00 0.
33, 200. 00 33200.
5,103, 005.00  5103005.
A) 51, 547, 700. 00
B) 140 DAYS X 50000
A+B) 58, 547, 700. 00



