STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 03/ 29/ 05 IN MERCED COUNTY I N AND NEAR MERCED RR | NVOCLVEMENT 03/ 30/ 05
CONTRACT NUMBER 10- 0CA604 FROM 0. 8 KM SOUTH OF CHI LDS AVENUE CONTRACT CODE 'B '
LOCATI ON 10- MER-99-12. 8/ 17.6 OVERCRGOSSI NG TO 0.4 KM NORTH OF 34 CONTRACT | TEMS
BLACK RASCAL CANAL
REPLACE SLABS AND BRI DGE APPROACHES FEDERAL AlD ACNH P099-(486)E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 12. 0%

PROPGOSALS | SSUED 13 FUND TOTAL HA22 3, 365, 000 TOTAL NUMBER OF WORKI NG DAYS 75
NUMBER OF Bl DDERS 3 ENG NEERS EST 2, 986, 000. 00 AMOUNT OVER 571, 275. 00 PERCENT OVER EST 19. 13
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 3, 557, 275. 00 2 J MC LOUGHLI N ENG NEERI NG CO 909 944-1037
I NC 00676575
10722 ARROW ROUTE STE 716 FAX 909 944-3112
RANCHO CUCAMONGA CA 91730
2 3, 658, 814. 00 1 CALI FORNI A ENG NEERI NG 925 461-1500
CONTRACTORS | NC 00274652
20 HAPPY VALLEY ROAD FAX 925 461-0510
PLEASANTON CA 94566
3 3, 787, 550. 00 3 AMVERI CAN Cl VI L CONSTRUCTORS 707 746-8028
WEST COAST | NC 00526319
3701 MALLARD DRI VE FAX 707 746- 0936

BENI CI A CA 94510



10- 0C4604

10- MER-99-1 SUMMARY

03/ 29/ 05

LI ST

Bl DDER | D NAME AND ADDRESS

Bl D245
OF REMAI NI NG BI DDERS PAGE 2

03/ 30/ 05
OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

GRANI TE CONSTRUCT! ON  COMPANY
FRESNO CA

HARBER COVPANI ES
SAN BERNARDI NO CA

HARRI S SALI NAS REBAR | NC
LI VERMORE CA

RCFI
SANTA ANA CA

R D CONSTRUCTI ON COVPANY
CORONA CA

RI CHARD A HEAPS ELECTRI CAL CONTRACTOR
SACRAMENTO CA

SAFETY STRI PI NG SERVI CE | NC
GOSHEN CA

ASPHALT

CONCRETE GRI NDI NG

REBAR

SEALI NG JO NTS AND RANDOM CRACKS

CONCRETE

ELECTRI CAL

STRI PI NG



10- 0C4604 Bl D245

10- MER-99-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

03/ 29/ 05 03/ 30/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 DI VERSI FI ED CONCRETE CUTTI NG GRI ND CONCRETE AND RELATED ( PARTI AL)
SPARKS NV
FONSECA MC ELROY GRI NDI NG COLD PLANE ASPHALT CONCRETE PAVEMENT AND RELATED ( PARTI AL)
SANTA CLARA CA
GRANI TE CONSTRUCT! ON  COMPANY ASPHALT CONCRETE AND RELATED ( PARTI AL)
FRESNO CA
RCSI SEAL JO NTS, RANDOM CRACKS AND RELATED ( PARTI AL)
SANTA ANA CA
R E SERRANO | NC APPROACH SLAB AND RELATED ( PARTI AL)
PLEASANT HI LL CA
R E SERRANO | NC FORM | N PLACE RAPI D SET AND RELATED ( PARTI AL)
PLEASANT HI LL CA
SAFETY STRI PI NG SERVI CES STRI PI NG, MARKI NG AND RELATED ( PARTI AL)
GOSHEN CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CENTRAL FENCE COVPANY VETAL BEAM GUARD RAI L
SACRAMENTO CA
GRANI TE CONSTRUCT! ON COMPANY ASPHALT CONCRETE PAVI NG
FRESNO CA
HARBER COVPANI ES DEMOLI TI ON

SAN BERNARDI NO CA
CONTI NUED ON NEXT PAGE



10- 0C4604 Bl D245

10- MER-99-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
03/ 29/ 05 03/ 30/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 HARRI S SALI NAS REBAR

LI VERMORE CA
RCSI CRACK SEALI NG
SANTA ANA CA
RI CHARD A HEAPS ELECTRI CAL CONTRACTOR ELECTRI CAL
SACRAMENTO CA
SAFETY STRI PI NG SERVI CE STRI PI NG
GOSHEN CA
STATEW DE SAFETY AND SI GNS TRAFFI C CONTROL AND CONSTRUCTI ON AREA S| GNS

NI POMO CA



10- 0C4604 Bl D245

10- MER- 99- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
03/ 29/ 05 03/ 30/ 05
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00 5, 000. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 2 3, 500. 00 7, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 6, 000. 00 6, 000. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 150, 000. 00 150, 000. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 7, 000. 00 7, 000. 00
7 150630 REMOVE MARKER EA 1 30. 00 30. 00
8 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 120 55. 00 6, 600. 00
9 151224 REMOVE DEL| NEATOR EA 16 20. 00 320. 00
10 152694 REPLACE 80 MM PLASTI C Pl PE EDGE DRAI N M 7,000 70. 00 490, 000. 00
11 034046 REPLACE 80 MV PLASTI C Pl PE M 25 230. 00 5, 750. 00
(EDGE DRAI N QUTLET)
12 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT v 18, 600 8. 30 154, 380. 00
13 260210 AGGREGATE BASE ( APPROACH SLAB) VB 85 600. 00 51, 000. 00
14 034047 SEAL JO NTS AND RANDOM CRACKS LNKM 16 3, 500. 00 56, 000. 00
(EXI STI NG CONCRETE PAVENENT)
15 390103 ASPHALT CONCRETE ( TYPE B) TONN 2, 870 122. 00 350, 140. 00
16 394052 SHOULDER RUMBLE STRI P STA 77 55. 00 4, 235. 00
(AC, ROLLED-I N | NDENTATI ONS)
17 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 8 10. 00 80. 00
18 401108 REPLACE CONCRETE PAVEMENT VB 890 770. 00 685, 300. 00
(RAPI D STRENGTH CONCRETE)
19 (S) 420201 GRI ND EXI STI NG CONCRETE MR 50, 000 5.25 262, 500. 00
PAVENVENT
20 (F) 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 840 1, 020. 00 856, 800. 00
(TYPE R)
21 510800 PAVI NG NOTCH EXTENSI ON VB 16 7,000. 00 112, 000. 00
22 511118 CLEAN EXPANSI ON JO NT M 16 120. 00 1, 920. 00
23 (S) 519101 JONT SEAL (TYPE A) M 290 175. 00 50, 750. 00
24 (S) 519121 JONT SEAL (TYPE B - MR 30 MV M 62 200. 00 12, 400. 00
25 820118 GUARD RAI LI NG DELI NEATOR EA 16 20. 00 320. 00
26 820132 OBJECT MARKER (TYPE L) EA 4 60. 00 240. 00
27 820134 OBJECT MARKER ( TYPE P) EA 1 80. 00 80. 00
28 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 3 3, 500. 00 10, 500. 00
29 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 7 3, 000. 00 21, 000. 00
30 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 65 55. 00 3, 575. 00
31 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 28, 000 1. 00 28, 000. 00

( SPRAYABLE)



Bl D245

10- 0C4604
10- MER-99-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
03/ 29/ 05 03/ 30/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
32 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1,530 3.50 5, 355. 00
33 (S) 860889 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUWP SUM 12, 000. 00 12, 000. 00
34 999990 MOBI LI ZATI ON LS LUMP SUM 200, 000. 00 200, 000. 00

TOTAL 3, 557, 275. 00



10- 0C4604 Bl D245
10- MER-99-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
03/ 29/ 05 03/ 30/ 05
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 500. 00 500. 00 1, 000. 00 1000. 00
2 5, 000. 00 5000. 00 5, 000. 00 5000. 00
3 5, 000. 00 10000. 00 1, 000. 00 2000. 00
4 10, 000. 00 10000. 00 5, 000. 00 5000. 00
5 175, 000. 00 175000. 00 125, 000. 00 125000. 00
6 25, 000. 00 25000. 00 12, 000. 00 12000. 00
7 100. 00 100. 00 100. 00 100. 00
8 75. 00 9000. 00 58. 00 6960. 00
9 5. 00 80. 00 5. 00 80. 00
10 60. 00 420000. 00 80. 00 560000. 00
11 500. 00 12500. 00 100. 00 2500. 00
12 5.00 93000. 00 6. 00 111600. 00
13 300. 00 25500. 00 250. 00 21250. 00
14 1.00 16. 00 1.00 16. 00
15 105. 00 301350. 00 104. 00 298480. 00
16 50. 00 3850. 00 50. 00 3850. 00
17 1.00 8. 00 1.00 8. 00
18 850. 00 756500. 00 955. 00 849950. 00
19 5. 00 250000. 00 6. 50 325000. 00
20 1, 150. 00 966000. 00 1, 200. 00 1008000. 00
21 5, 700. 00 91200. 00 5, 000. 00 80000. 00
22 100. 00 1600. 00 100. 00 1600. 00
23 100. 00 29000. 00 100. 00 29000. 00
24 150. 00 9300. 00 140. 00 8680. 00
25 15. 00 240. 00 15. 00 240. 00
26 40. 00 160. 00 36. 00 144. 00
27 40. 00 40. 00 40. 00 40. 00
28 4,000. 00 12000. 00 3, 100. 00 9300. 00
29 3, 500. 00 24500. 00 2,700. 00 18900. 00
30 50. 00 3250. 00 50. 00 3250. 00
31 1.00 28000. 00 .80 22400. 00
32 4.00 6120. 00 3.40 5202. 00
33 20, 000. 00 20000. 00 11, 000. 00 11000. 00
34 370, 000. 00 370000. 00 260, 000. 00 260000. 00
TOT 3, 658, 814. 00 3,787, 550. 00




