STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 04/ 05/ 05 IN KERN COUNTY NEAR LOST HI LLS FROM 04/ 06/ 05
CONTRACT NUMBER 06- 497304 MERCED AVENUE OVERCRCSSI NG TO CONTRACT CODE 'C '
LOCATI ON 06- KER- 5- 65. 2/ 69. 6 MAI' N DRAI N ROAD OVERCROSSI NG 25 CONTRACT | TEMS
CONSTRUCT MEDI AN BARRI ER FEDERAL AID ACI M 005-4(175) 270

G 005- 4( 175) 270
ACI M 005- 4( 175) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 13. 0%

PROPGOSALS | SSUED 7 FUND TOTAL HB1 1, 915, 000 TOTAL NUMBER OF WORKI NG DAYS 75
NUMBER OF BI DDERS 1 ENG NEERS EST 1, 738, 935. 00 AMOUNT OVER 1, 034, 860. 00 PERCENT OVER EST 59.51
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 2,773,795.00 1 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021

WATSONVI LLE CA 95077



06- 497304 Bl D245

06- KER- 5- 65 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

04/ 05/ 05 04/ 06/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 AUSTI N ENTERPRI SES CONSTRUCTI ON AREA SI GNS, PORTABLE CHANGEABLE MESSAGE SI GNS

BAKERSFI ELD CA
K C 1 ENVI RONMENTAL EROCSI ON CONTRCL AND DRI LL SEED
SAN LU S OBl SPO CA
M BUMGARNER | NC THRI E BEAM BARRI ER AND CRASH CUSHI ONS
LI VERMORE CA
OUR VALLEY FENCE METAL BEAM GUARD RAI L

RI DGECREST CA

PAVEMENT RECYCLI NG SYSTEMS SO L STABI LI ZATI ON
Rl VERSI DE CA



06- 497304 Bl D245

06- KER- 5- 65 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 3
04/ 05/ 05 04/ 06/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 1, 400. 00 1, 400. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 18, 400. 00 18, 400. 00
3 074028 TEMPORARY FI BER ROLL M 160 31. 00 4, 960. 00
4 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 2 3, 500. 00 7, 000. 00
5 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 6 1, 900. 00 11, 400. 00
6 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 2,700. 00 2,700. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 55, 000. 00 55, 000. 00
8 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 32, 000. 00 32, 000. 00
9 150662 REMOVE METAL BEAM GUARD RAI LI NG M 200 270. 00 54, 000. 00
10 150668 REMOVE FLARED END SECTI ON EA 12 250. 00 3, 000. 00
11 150820 REMOVE | NLET EA 2 840. 00 1, 680. 00
12 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 40, 500. 00 40, 500. 00
13 190110 LEAD COVPLI ANCE PLAN LS LUWVP SUM 2,200. 00 2,200. 00
14 198001 | MPORTED BORROW VB 52, 000 30. 00 1, 560, 000. 00
15 (S) 203012 EROSI ON CONTROL (DRI LL SEED) HA 17 5,170. 00 87, 890. 00
16 (S) 034058 SO L STABI LI ZATI ON 4 7, 360 4. 65 34, 224.00
17 390152 ASPHALT CONCRETE TONN 9 525. 00 4,725.00
18 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 14. 2 2,700. 00 38, 340. 00
19 650075 600 MM REI NFORCED CONCRETE PI PE M 51 280. 00 14, 280. 00
20 750001 M SCELLANEQUS | RON AND STEEL KG 2,370 6. 00 14, 220. 00
21 839303 SI NGLE THRI E BEAM BARRI ER ( STEEL POST) M 420 65. 00 27,300. 00
22 839312 DOUBLE THRI E BEAM BARRI ER ( STEEL POST) M 6, 920 97. 50 674, 700. 00
23 839601 CRASH CUSHI ON ( TYPE CAT) EA 2 3, 900. 00 7, 800. 00
24 839602 CRASH CUSHI ON ( TYPE CAT) BACKUP EA 2 550. 00 1, 100. 00
25 999990 MOBI LI ZATI ON LS LUWVP SUM 74, 976. 00 74,976. 00

TOTAL 2,773,795.00



