STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 04/ 26/ 05 I N CONTRA COSTA COUNTY I N AND NEAR 04/ 28/ 05
CONTRACT NUMBER 04- 2R8504 HERCULES AND MARTI NEZ FROM CONTRACT CODE 'G '
LOCATI ON 04- CC-4-L0.0/R9. 2 SAN PABLO AVENUE TO PI NE STREET 10 CONTRACT | TEMS

OVERCORSSI NG
RESURFACE ASPHALT CONCRETE FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 7 FUND TOTAL 0 TOTAL NUMBER OF WORKI NG DAYS 30
NUMBER OF BI DDERS 5 ENG NEERS EST 338, 000. 00 AMOUNT OVER 1, 320.00 PERCENT OVER EST 0. 39
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 339, 320. 00 4 MCK SERVI CES | NC 925 957-9200 SB PREF CLAI MED
00783116
P O BOX 5697 FAX 925 957-9292
CONCORD CA 94524
2 369, 208. 50 3 BAY CI TI ES PAVI NG AND 925 687-6666 CC PREF CLAI MED
GRADI NG | NC 00238650
P O BOX 6227 FAX 925 687-2122
CONCORD CA 94524
3 388, 765. 00 5 GH LOTTI BROS I NC 415 454-7011 CC PREF CLAI MED
00132128
525 JACOBY STREET FAX 415 454-8376
SAN RAFAEL CA 94901
4 395, 866. 20 1 NO FAULT ASPHALT | NC 650 324-2944 SB PREF CLAI MED
00530515
P O BOX 50877 FAX 650 962-1541
PALO ALTO CA 94303
5 435, 140. 00 2 J A GONSALVES AND SON 707 258-6261 SB PREF CLAI MED
CONSTRUCTI ON | NC 00676166
P O BOX 6553 FAX 707 258-1240

NAPA CA 94581



04- 2R8504
04- CC-4-L0 SUMMARY OF

04/ 26/ 05
LI ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245

REMAI NI NG BI DDERS PAGE 2
04/ 28/ 05

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

FARVWEST SAFETY | NC
226 N MAI N STREET
LODI CA 95240

RI LEYS STRI PI NG
P O BOX 769
UNION CI TY CA 94587

THOVAS AND PRATT
2522 MAY RD
EL SOBRANTE CA 94803

THOVAS AND PRATT
2522 NMAY ROAD
EL SOBRANTE CA 94803

CONSTRUCTI ON AREA SI GNS

MARKI NG AND STRI PI NG

PORTABLE CHANGEABLE MESSAGE SI GNS

PREPARE WATER POLLUTI ON CONTROL PLAN



04- 2R8504 Bl D245
04- CC-4-L0 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
04/ 26/ 05 04/ 28/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 FMG GRI NDI NG
SANTA CLARA CA
FARWEST SAFETY CONSTRUCTI ON AREA SI GNS
LODI CA
RI LEYS STRI PI NG | NC STRI PI NG
UNTON CITY CA
TAKAKO TRAFFI C CONTROL TRAFFI C CONTROL
MOUNTAI N RANCH CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 FARVWEST SAFETY CONSTRUCTI ON AREA SI GNS
226 N MAI N STREET
LODI CA
H L JUNI OR TRUCKI NG TRUCKI NG
911 LANEWOOD DR
SAN JOSE CA
RI LEYS STRI PI NG STRI PI NG AND PAVEMENT MARKI NG
350 W CHANNEL RD
UNTON CI TY CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A B S L GRIND NG GRI NDI NG ( PARTI AL)

CONTI NUED

HAYWARD CA
ON NEXT PAGE



04- 2R8504 Bl D245

04- CC-4-L0 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

04/ 26/ 05 04/ 28/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CENTRAL STRI PI NG SERVI CE STRI PI NG ( PARTI AL)
RANCHO CORDOVA CA
D AND M TRAFFI C SERVI CES TRAFFI C CONTROL ( PARTI AL)
SAN JOSE CA
FARVWEST SAFETY CONSTRUCTI ON AREA SI GNS ( PARTI AL)
LODI CA
GLENFI ELD ENTERPRI SES MATERI AL PROCUREMENT ( PARTI AL)

PALO CEDRO CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 RI LEYS STRI PI NG STRI PI NG
P O BOX 769
UNION CI TY CA 94587
TAKAKO TRAFFI C CONTRCL TRAFFI C CONTROL
P O BOX 800

MOUNTAI N RANCH CA 95246



04- 2R8504 Bl D245

04- CC-4-L0 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
04/ 26/ 05 04/ 28/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 900. 00 900. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 1, 000. 00 1, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 11, 000. 00 11, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 10, 000. 00 10, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 1, 400. 00 2, 800. 00
6 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 960 316. 50 303, 840. 00
7 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M 20 150. 00 3, 000. 00
8 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 580 2.00 3, 160. 00
9 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 430 5. 00 2,150. 00
10 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 210 7.00 1, 470. 00



| TEM

QO ~NOUThWNEF

—
9!—‘

04- 2R8504

04- CC-4-L0
04/ 26/ 05
SECOND
BI D AMOUNT
1,135.00 1135. 00
1, 500. 00 1500. 00
12, 650. 00 12650. 00
36, 000. 00 36000. 00
2,100. 00 4200. 00
317. 85 305136. 00
80. 50 1610. 00
2.40 3792. 00
4. 60 1978. 00
5.75 1207. 50

369, 208. 50

SUMMARY OF REMA/

THI RD

BI D AMOUNT
1, 000. 00 1000. 00
1, 000. 00 1000. 00
11, 000. 00 11000. 00
12, 625. 00 12625. 00
1, 000. 00 2000. 00
366. 00 351360. 00
150. 00 3000. 00
2.00 3160. 00
5. 00 2150. 00
7.00 1470. 00

388, 765. 00

NI NG BI DDERS

FOURTH

Bl D AMOUNT
2,500. 00 2500. 00
3, 000. 00 3000. 00
13, 750. 00 13750. 00
21, 900. 00 21900. 00
1, 800. 00 3600. 00
352. 10 338016. 00
122. 60 2452. 00
3. 67 5798. 60
7.00 3010. 00
8.76 1839. 60

395, 866. 20

Bl D245
PAGE 6
04/ 28/ 05
FI FTH
Bl D AMOUNT
2,500. 00 2500. 00
3, 500. 00 3500. 00
19, 500. 00 19500. 00
50, 000. 00 50000. 00
3, 000. 00 6000. 00
358. 00 343680. 00
80. 00 1600. 00
3. 00 4740. 00
5. 00 2150. 00
7.00 1470. 00
435, 140. 00



