STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 05/ 17/ 05 I'N LAKE COUNTY NEAR KELSEYVI LLE 05/ 18/ 05
CONTRACT NUMBER 01- 455104 FROM ADOBE CREEK BRI DGE TO 0.5 KM CONTRACT CCODE "A '’
LOCATI ON 01- LAK-29-R37. 3/ R37. 6 SOQUTH OF ADOBE CREEK BRI DGE 55 CONTRACT | TEMS
W DEN AND RESURFACE FEDERAL AID ACST-P029-(098)E

PH- P029- (098) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%

PROPGCSALS | SSUED 7 FUND TOTAL HB1 610, 000 TOTAL NUMBER OF WORKI NG DAYS 45
NUMBER OF BI DDERS 2 ENG NEERS EST 479, 290. 00 AMOUNT OVER 40, 965. 00 PERCENT OVER EST 8.55
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 520, 255. 00 2 ARGONAUT CONSTRUCTORS 707 542-4862
00171432
P O BOX 639 FAX 707 542-4897
SANTA ROSA CA 95402
2 536, 552. 00 1 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021

WATSONVI LLE CA 95077



01- 455104
01- LAK-29-R
05/ 17/ 05
L

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 2

05/ 18/ 05
ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CENTRAL FENCE COVPANY
SACRAMENTO CA

GOLDEN STATE TRAFFI C SERVI CES
PLYMOUTH CA

M AND S ENVI RONVENTAL LANDSCAPI NG
REDDI NG CA

PRI CE STRI PI NG
CRESCENT CI TY CA

I TEM5 32 AND 45 THRU 51

I TEM 5

| TEM5 26 THRU 31

ITEMS 7 THRU 9, 13 THRU 16, 23, 38 AND 52 THRU 55



01- 455104 Bl D245

01- LAK-29-R PAGE 3

05/ 17/ 05 05/ 18/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 BOBBI E MACK GRI NDI NG COLD PLANI NG
VI SALI A CA
CENTRAL FENCE COVPANY I NSTALL METAL BEAM GUARD RAI L
SACRAMENTO CA
NI TTA CONSTRUCTI ON | NC ERCSI ON CONTROL
LOOM S CA
PRI CE STRI PI NG SERVI CES | NC STRI PI NG
CRESCENT CI TY CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
NI POMO CA
THOVAS AND PRATT HI GHWAY SPECI ALTI ES PREPARE STORM WATER POLLUTI ON PREVENTI ON PLAN

EL SOBRANTE CA



01- 455104 Bl D245

01- LAK-29-R CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
05/ 17/ 05 05/ 18/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 130 16. 00 2,080. 00
2 074019 PREPARE STORM WATER PCLLUTI ON LS LUWVP SUM 1, 500. 00 1, 500. 00
PREVENTI ON PLAN
3 074020 WATER PCLLUTI ON CONTROL LS LUWVP SUM 4, 500. 00 4, 500. 00
4 074029 TEMPORARY SI LT FENCE M 180 12. 00 2,160. 00
5 ( 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 5, 000. 00 5, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 76, 234. 00 76, 234. 00
7 (S) 120149 TEMPORARY PAVEMENT NMARKI NG ( PAI NT) M 21 40. 00 840. 00
8 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 1, 660 2.50 4, 150. 00
9 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 31 30. 00 930. 00
10 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 3 5, 000. 00 15, 000. 00
11 150662 REMOVE METAL BEAM GUARD RAI LI NG M 84 30. 00 2,520.00
12 150668 REMOVE FLARED END SECTI ON EA 2 150. 00 300. 00
13 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 60 30. 00 1, 800. 00
14 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 60 10. 00 600. 00
STRI PE
15 150711 REMOVE PAI NTED TRAFFI C STRI PE M 60 10. 00 600. 00
16 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 60 10. 00 600. 00
17 150857 REMOVE ASPHALT CONCRETE SURFACI NG %24 1,780 6. 00 10, 680. 00
18 152299 RESET M LEPOST MARKER EA 2 200. 00 400. 00
19 152320 RESET ROADSI DE SI GN EA 3 300. 00 900. 00
20 152390 RELOCATE ROADSI DE SI GN EA 3 250. 00 750. 00
21 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 5, 800 2.50 14, 500. 00
22 190101 ROADWAY EXCAVATI ON VB 820 68. 00 55, 760. 00
23 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2, 000. 00 2, 000. 00
24 198001 | MPORTED BORROW VB 280 51. 00 14, 280. 00
25 198007 | MPORTED NMATERI AL ( SHOULDER BACKI NG) TONN 99 120. 00 11, 880. 00
26 ( 203003 STRAW ( ERCS|I ON CONTROL) TONN 1.2 400. 00 480. 00
27 (S) 203014 FI BER ( ERCSI ON CONTROL) KG 720 .85 612. 00
28 (S) 203024 COVPOST ( ERCSI ON CONTRQL) VB 0.9 450. 00 405. 00
29 (S) 203045 PURE LI VE SEED ( EROSI ON CONTRQOL) KG 30 100. 00 3, 000. 00
30 (S) 203056 COMMERCI AL FERTI LI ZER ( EROCSI ON CONTROL) KG 90 4.50 405. 00
31 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTRQL) KG 40 7.00 280. 00
32 034471 WEED CONTROL NMAT ( Fl BER) M 120 54. 00 6, 480. 00
33 260201 CLASS 2 AGGREGATE BASE VB 940 82. 00 77,080. 00
34 390102 ASPHALT CONCRETE (TYPE A) TONN 870 83. 00 72,210.00
35 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 870 105. 00 91, 350. 00
36 391005 PAVI NG ASPHALT ( BI NDER- PAVEMENT TONN 0.6 1, 600. 00 960. 00

REI NFORCI NG FABRI C)



01- 455104 Bl D245

01- LAK-29-R CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
05/ 17/ 05 05/ 18/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
37 393001 PAVEMENT REI NFORCI NG FABRI C %4 550 1.00 550. 00
38 394054 SHOULDER RUMBLE STRI P STA 8 300. 00 2,400. 00
(AC, GROUND- I N | NDENTATI ONS)
39 664097 600 MM Bl TUM NOUS COATED CORRUGATED M 3.5 500. 00 1, 750. 00
STEEL PIPE (2.77 MM TH CK)
40 034472 560 MM X 330 MM BI TUM NOUS COATED M 3 600. 00 1, 800. 00
CORRUGATED STEEL PI PE ARCH
41 705056 600 MM Bl TUM NOUS COATED STEEL EA 1 500. 00 500. 00
FLARED END SECTI ON
42 034473 560 MM X 330 MM BI TUM NOUS COATED EA 1 500. 00 500. 00
STEEL FLARED END Pl PE ARCH SECTI ON
43 820107 DELI NEATOR ( CLASS 1) EA 21 40. 00 840. 00
44 820112 MARKER ( CULVERT) EA 2 50. 00 100. 00
45 820118 GUARD RAI LI NG DELI NEATOR EA 2 17.00 34.00
46 820151 OBJECT MARKER (TYPE L-1) EA 2 31. 00 62. 00
47 (S) 832001 METAL BEAM GUARD RAI LI NG M 46 100. 00 4, 600. 00
48 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 2 3, 000. 00 6, 000. 00
49 (S) 839555 END CAP EA 2 150. 00 300. 00
50 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 2 2,500. 00 5, 000. 00
51 (S) 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 2 600. 00 1, 200. 00
52 (S) 840515 THERMOPLASTI C PAVEMENT NMARKI NG MR 45 65. 00 2,925.00
53 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 3, 040 2.00 6, 080. 00
54 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 96 3. 00 288. 00
55 (S) 850122 PAVEMENT MARKER EA 210 10. 00 2,100. 00

( RETROREFLECTI VE- RECESSED)
TOTAL 520, 255. 00



01- 455104 Bl D245

01- LAK-29-R SUMMARY OF REMAI NI NG BI DDERS PAGE 6
05/ 17/ 05 05/ 18/ 05
| TEM SECOND
Bl D AMOUNT

1 20. 00 2600. 00

2 1, 000. 00 1000. 00

3 1, 000. 00 1000. 00

4 14. 00 2520. 00

5 2,260. 00 2260. 00

6 65, 869. 00 65869. 00

7 40. 00 840. 00

8 2.50 4150. 00

9 30. 00 930. 00
10 7,030. 00 21090. 00
11 20. 00 1680. 00
12 250. 00 500. 00
13 30. 00 1800. 00
14 30. 00 1800. 00
15 10. 00 600. 00
16 10. 00 600. 00
17 7.00 12460. 00
18 75. 00 150. 00
19 250. 00 750. 00
20 500. 00 1500. 00
21 4.00 23200. 00
22 70. 00 57400. 00
23 2, 000. 00 2000. 00
24 96. 00 26880. 00
25 96. 00 9504. 00
26 400. 00 480. 00
27 .85 612. 00
28 450. 00 405. 00
29 98. 00 2940. 00
30 4.50 405. 00
31 7.00 280. 00
32 54. 00 6480. 00
33 85. 00 79900. 00
34 85. 00 73950. 00
35 100. 00 87000. 00
36 1, 500. 00 900. 00
37 5. 00 2750. 00
38 300. 00 2400. 00
39 500. 00 1750. 00




01- 455104 Bl D245

01- LAK-29-R SUMMARY OF REMAI NI NG BI DDERS PAGE 7
05/ 17/ 05 05/ 18/ 05
| TEM SECOND
Bl D AMOUNT
40 500. 00 1500. 00
41 1, 400. 00 1400. 00
42 1, 400. 00 1400. 00
43 38. 00 798. 00
44 40. 00 80. 00
45 15. 00 30. 00
46 29. 00 58. 00
47 98. 00 4508. 00
48 2, 800. 00 5600. 00
49 125. 00 250. 00
50 2,500. 00 5000. 00
51 600. 00 1200. 00
52 65. 00 2925. 00
53 2.00 6080. 00
54 3.00 288. 00
55 10. 00 2100. 00

TOT 536, 552. 00



