STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 5
NUMBER OF Bl DDERS 3

PROGRAM ELEMENTS
Bl D RANK
1
2
3

0
0

5/ 17/ 05
5-0L8804

B I

05- SBT-101-0.0/7.5

E
RAS

FUND TOTAL HMLA

NG NEERS EST

Bl D TOTAL

1, 193, 600. 00

1, 544, 160. 50

1, 598, 598. 00

D SUMMARY

I'N SAN BENI TO COUNTY NEAR G LROY
FROM MONTEREY COUNTY LI NE TO SANTA
CLARA COUNTY LI NE

RESURFACE ROADVWAY

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

0

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
05/ 18/ 05

CONTRACT CODE 'F '

21 CONTRACT | TEMS

FEDERAL Al D NONE

TOTAL NUMBER OF WORKI NG DAYS

1,236, 985. 00 AMOUNT UNDER 43, 385. 00

Bl DDER | D

1

2

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

40

PERCENT UNDER EST 3.51

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

PAVEX CONSTRUCTI ON DI VI SI ON

330 BLOMQUI ST ST
REDWOCD CI TY CA 94063

OGRADY PAVI NG | NC

2513 WYANDOTTE ST
MOUNTAI' N VI EW CA 94043

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA 95077

408 574-1400
00000022
FAX 408 365-9548

650 966-1926
00201696
FAX 650 966-1946

831 724-1011
00000089
FAX 831 768-4021

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



05-0L8804 Bl D245
05- SBT-101 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 2

05/ 17/ 05 05/ 18/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 MBI VETAL BEAM GUARD RAI LI NG
LI VERMORE CA
RI LEYS STRI Pl NG STRI PI NG

UNTON CI TY CA

STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
NI POMO CA



05-0L8804 Bl D245
05- SBT-101 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 3
05/ 17/ 05 05/ 18/ 05
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CENTRAL FENCE COVPANY VETAL BEAM GUARD RAI LI NG
SACRAMENTO CA
GAGLI ASSO TRUCKI NG TRUCKI NG
SANTA CLARA CA
RI LEYS STRI PI NG STRI PI NG
UNTON CITY CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
SAN JOSE CA
TI TAN WATER POLLUTI ON CONTROL PLAN
REDDI NG CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CENTRAL FENCE COVPANY METAL BEAM GUARD RAI LI NG

SACRAMENTO CA

GAGLI ASSO TRUCKI NG
SAN JOSE CA

GLOBAL ENVI RONMVENTAL
FOUNTAI N VALLEY CA

RI LEYS STRI PI NG
UNTON CITY CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

TRUCKI NG ( PARTI AL)

STORM WATER POLLUTI ON PREVENTI ON PLAN

STRI PI NG

CONSTRUCTI ON AREA SI GNS



05-0L8804 Bl D245

05- SBT-101 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
05/ 17/ 05 05/ 18/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070020 WARRANTY LS LUMP SUM 5, 000. 00 5, 000. 00
2 074017 PREPARE WATER POLLUTI ON CONTRCL LS LUWVP SUM 5, 000. 00 5, 000. 00
PROGRAM
3 074020 WATER PCLLUTI ON CONTROL LS LUWP SUM 6, 200. 00 6, 200. 00
4 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 3, 000. 00 3, 000. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 64, 000. 00 64, 000. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 2, 000. 00 2, 000. 00
7 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 5, 500 1.50 8, 250. 00
8 (S) 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG MR 260 30. 00 7, 800. 00
9 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 58 155. 00 8, 990. 00
10 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 2,000 20. 00 40, 000. 00
11 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 98 455. 00 44,590. 00
12 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 13, 000 59. 00 767, 000. 00
13 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 73 460. 00 33, 580. 00
14 (S) 034373 RECONSTRUCT TERM NAL SYSTEM ( TYPE SRT) EA 2 2,500. 00 5, 000. 00
15 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M 260 35. 00 9, 100. 00
16 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 24,400 .80 19, 520. 00
17 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 2,750 2.40 6, 600. 00
18 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 26, 000 .30 7, 800. 00
19 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 7,710 2.00 15, 420. 00
20 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 5, 250 3. 00 15, 750. 00
21 999990 MOBI LI ZATI ON LS LUWVP SUM 119, 000. 00 119, 000. 00

TOTAL 1, 193, 600. 00



05-0L8804 Bl D245

05- SBT-101 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
05/ 17/ 05 05/ 18/ 05
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 50, 000. 00 50000. 00 20, 000. 00 20000. 00
2 1, 000. 00 1000. 00 750. 00 750. 00
3 10, 000. 00 10000. 00 5,410. 00 5410. 00
4 4,000. 00 4000. 00 5, 000. 00 5000. 00
5 30, 000. 00 30000. 00 79, 000. 00 79000. 00
6 2,000. 00 2000. 00 5, 000. 00 5000. 00
7 1.65 9075. 00 1.50 8250. 00
8 33. 00 8580. 00 30. 00 7800. 00
9 132. 00 7656. 00 120. 00 6960. 00
10 30. 00 60000. 00 30. 00 60000. 00
11 700. 00 68600. 00 442. 00 43316. 00
12 85. 00 1105000. 00 85. 00 1105000. 00
13 735. 00 53655. 00 649. 00 47377. 00
14 1, 300. 00 2600. 00 1, 150. 00 2300. 00
15 38. 00 9880. 00 35. 00 9100. 00
16 .90 21960. 00 .80 19520. 00
17 2.65 7287.50 2.40 6600. 00
18 .33 8580. 00 .30 7800. 00
19 2.20 16962. 00 2.00 15420. 00
20 3.30 17325. 00 3. 00 15750. 00
21 50, 000. 00 50000. 00 128, 245. 00 128245. 00
TOT 1, 544, 160. 50 1, 598, 598. 00



