STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 05/ 18/ 05 I N SANTA CRUZ COUNTY NEAR BCQULDER 05/ 19/ 05
CONTRACT NUMBER 05- 0A7004 CREEK AT 0.6 KM SOQUTH OF SAN MATEO CONTRACT CODE 'E '
LOCATI ON 05- SCR-9- 20. 8 COUNTY LI NE 51 CONTRACT | TEMS
MODI FY | NTERSECTI ON FEDERAL Al D ACST-P009-(014)E

PH P009- (014) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 11. 0%

PROPGOSALS | SSUED 5 FUND TOTAL HB1 507, 000 TOTAL NUMBER OF WORKI NG DAYS 195
NUMBER OF Bl DDERS 2 ENG NEERS EST 418, 000. 00 AMOUNT OVER 20, 438. 00 PERCENT OVER EST 4. 89
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 438, 438. 00 2 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA 95077
2 570, 970. 00 1 PAVEX CONSTRUCTI ON DI VI SI ON 408 574-1400
00000022
330 BLOMQUI ST STREET FAX 408 365-9548

REDWOCD CI TY CA 94063



05- 0A7004 Bl D245
05- SCR- 9- 20 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 2
05/ 18/ 05 05/ 19/ 05

Bl DDER | D NAME AND ADDRESS

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ABSL
HAYWARD CA

A C CURBS INC
ELK GROVE CA

BAYVI EW ELECTRI C
WATSONVI LLE CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA

K C 1 ENVI RONMENTAL
SAN LU S OBl SPO CA

MBI
LI VERMORE CA

MGT
SALI NAS CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

GRI NDI NG

ASPHALT CONCRETE DI KE

ELECTRI CAL

STRI PI NG

STROM WATER POLLUTI ON PREVENTI ON PLAN

ERCSI ON CONTROL AND LANDSCAPI NG

VETAL BEAM GUARD RAI L

TRUCKI NG ( PARTI AL)

CONSTRUCTI ON AREA SI GNS AND SI GNS



05- 0A7004
05- SCR- 9- 20
05/ 18/ 05

Bl DDER | D NAME AND ADDRESS

CONTRACT PROPOSAL

Bl D245
OF LOwW BI DDER PAGE 3
05/ 19/ 05

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY
LI NCOLN CA

BAYVI EW ELECTRI C
WATSONVI LLE CA

CENTRAL FENCE COVPANY
SACRAMENTO CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

FRANK MEDI NA
OROVI LLE CA

K C 1 ENVI RONMENTAL
SAN LU S OBl SPO CA

SUPERI OR HYDROSEEDI NG
WATSONVI LLE CA

THOVAS AND PRATT
EL SOBRANTE CA

ASPHALT CONCRETE DI KE

ELECTRI CAL

VETAL BEAM GUARD RAI L

STRI PI NG

ITEMS 1, 8, 11, 12, 14 THRU 17 AND 39 THRU 43

LANDSCAPI NG AND | RRI GATI ON

ERCSI ON CONTROL

STORM WATER POLLUTI ON PREVENTI ON PLAN



05- 0A7004 Bl D245

05- SCR- 9- 20 CONTRACT PROPOSAL OF LOW BI DDER PAGE 4

05/ 18/ 05 05/ 19/ 05

| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 540 15. 00 8, 100. 00
2 074019 PREPARE STORM WATER POLLUTI ON LS LUWP SUM 800. 00 800. 00

PREVENTI ON PLAN
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00 5, 000. 00
4 (S) 074027 TEMPORARY EROSI ON CONTROL BLANKET MR 60 40. 00 2. 400. 00
5 074028 TEMPORARY FI BER ROLL M 390 10. 00 3, 900. 00
6 (S) 074031 TEMPORARY GRAVEL BAG BERM M 13 10. 00 130. 00
7 (S) 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 4 150. 00 600. 00
8 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 2, 000. 00 2, 000. 00
9 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 26, 100. 00 26, 100. 00
10 (S) 128650 PORTABLE CHANGEABLE NMESSAGE SI GN LS LUMP SUM 5, 000. 00 5, 000. 00
11 034150 REMOVE OBJECT MARKER EA 2 15. 00 30. 00
12 150742 REMOVE ROADSI DE SI GN EA 8 100. 00 800. 00
13 150771 REMOVE ASPHALT CONCRETE DI KE M 61 10. 00 610. 00
14 (S) 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 46 63. 00 2, 898. 00
15 152255 RESET MAI LBOX EA 7 300. 00 2,100. 00
16 152320 RESET ROADSI DE SI GN EA 6 185. 00 1, 110. 00
17 152390 RELOCATE ROADSI DE SI GN EA 2 250. 00 500. 00
18 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVENENT MR 930 10. 00 9, 300. 00
19 160101 CLEARI NG AND GRUBBI NG LS LUWP SUM 23,592. 00 23, 592. 00
20 190101 ROADVWAY EXCAVATI ON VB 720 70. 00 50, 400. 00
21 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 4, 000. 00 4, 000. 00
22 (S) 200101 | MPORTED TOPSOI L VB 210 50. 00 10, 500. 00
23 (S) 203014 FI BER ( EROSI ON CONTROL) KG 300 3.50 1, 050. 00
24 034151 TURF REI NFORCEMENT NAT MR 90 41. 00 3., 690. 00
25 203021 FI BER ROLLS M 70 13. 00 910. 00
26 (S) 203024 COMPCST ( EROSI ON' CONTROL) VB 2 400. 00 800. 00
27 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 10 230. 00 2, 300. 00
28 (S) 203056 COMMERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 150 3.00 450. 00
29 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON' CONTROL) KG 200 3.00 600. 00
30 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 8, 500. 00 8, 500. 00
31 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 9, 200. 00 9, 200. 00
32 260201 CLASS 2 AGGREGATE BASE VB 180 70. 00 12, 600. 00
33 390102 ASPHALT CONCRETE (TYPE A) TONN 1, 560 80. 00 124, 800. 00
34 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 52 50. 00 2. 600. 00
AREA)

35 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 16 26. 00 416. 00
36 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 22 26. 00 572. 00



05- 0A7004 Bl D245

05- SCR- 9- 20 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5

05/ 18/ 05 05/ 19/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
37 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 25 26. 00 650. 00
38 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 46 26. 00 1, 196. 00
39 566011 ROADSI DE SI GN - ONE POST EA 7 225. 00 1, 575. 00
40 566012 ROADSI DE SI GN - TWO POST EA 1 750. 00 750. 00
41 820107 DELI NEATOR ( CLASS 1) EA 9 35. 00 315. 00
42 820118 GUARD RAI LI NG DELI NEATOR EA 7 18. 00 126. 00
43 820132 OBJECT MARKER ( TYPE L) EA 3 50. 00 150. 00
44 (S) 832002 METAL BEAM GUARD RAI LI NG ( STEEL PCST) M 61 160. 00 9, 760. 00
45 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 1 3, 000. 00 3, 000. 00
46 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 2, 500. 00 2, 500. 00
47 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 30 65. 00 1, 950. 00
48 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 840 2.70 2, 268. 00

( SPRAYABLE)

49 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 84 10. 00 840. 00
50 (S) 860601 FLASHI NG BEACON LS LUVMP SUM 45, 000. 00 45, 000. 00
51 999990 MOBI LI ZATI ON LS LUMP SUM 40, 000. 00 40, 000. 00

TOTAL 438, 438. 00



05- 0A7004 Bl D245
05- SCR- 9- 20 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
05/ 18/ 05 05/ 19/ 05
| TEM SECOND
Bl D AMOUNT
1 20. 00 10800. 00
2 1, 625. 00 1625. 00
3 2, 000. 00 2000. 00
4 21.00 1260. 00
5 18. 00 7020. 00
6 100. 00 1300. 00
7 250. 00 1000. 00
8 3, 500. 00 3500. 00
9 30, 000. 00 30000. 00
10 5, 000. 00 5000. 00
11 25. 00 50. 00
12 150. 00 1200. 00
13 25. 00 1525. 00
14 50. 00 2300. 00
15 350. 00 2450. 00
16 350. 00 2100. 00
17 350. 00 700. 00
18 10. 00 9300. 00
19 3, 000. 00 3000. 00
20 165. 00 118800. 00
21 6, 000. 00 6000. 00
22 125. 00 26250. 00
23 .61 183. 00
24 50. 00 4500. 00
25 17.00 1190. 00
26 434. 00 868. 00
27 44.50 445, 00
28 1.00 150. 00
29 2.92 584. 00
30 4,000. 00 4000. 00
31 5, 100. 00 5100. 00
32 165. 00 29700. 00
33 100. 00 156000. 00
34 25.00 1300. 00
35 30. 00 480. 00
36 30. 00 660. 00
37 30. 00 750. 00
38 30. 00 1380. 00
39 450. 00 3150. 00




05- 0A7004 Bl D245

05- SCR- 9- 20 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
05/ 18/ 05 05/ 19/ 05
| TEM SECOND
Bl D AMOUNT
40 1, 000. 00 1000. 00
41 50. 00 450. 00
42 40. 00 280. 00
43 50. 00 150. 00
44 160. 00 9760. 00
45 2,900. 00 2900. 00
46 2,500. 00 2500. 00
47 65. 00 1950. 00
48 3.00 2520. 00
49 10. 00 840. 00
50 45, 000. 00 45000. 00
51 56, 000. 00 56000. 00

TOT 570, 970. 00



