STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPGCSALS | SSUED 9

NUMBER OF BI DDERS 3
Bl D RANK

PAGE 1
08/ 02/ 05 I N SHASTA COUNTY NEAR ANDERSON FROM 08/ 03/ 05
02-3937U4 0.2 KM SOQUTH TO 0.3 KM NORTH OF CONTRACT CCODE "A '’
02- SHA-273-6.8/7.1 OX YCKE ROAD 57 CONTRACT | TEMS
I NSTALL TRAFFI C SI GNALS FEDERAL AID ACST-S273-(007)E

PHG S273- (007) E

DI SADVANTAGED BUSI NESS ENTERPRI SE - 8. 0%

FUND TOTAL HB1 8, 300, 000 TOTAL NUMBER OF WORKI NG DAYS 40
ENG NEERS EST 986, 146. 00  AMOUNT OVER 19, 973. 00 PERCENT OVER EST 2.03
Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1, 006, 119. 00 1 TULLI'S I NC 530 241-5105
00295418
P O BOX 493416 FAX 530 241-5570
REDDI NG CA 96049
1, 022, 147. 00 2 RON HALE CONSTRUCTI ON | NC 530 275-7844
00753630
P O BOX 795 FAX 530 275- 7846
SHASTA LAKE CA 96019
1, 319, 368. 00 3 J F SHEA CONSTRUCTI ON | NC 530 246-4292
00769989
P O BOX 494519 FAX 530 246-9940

REDDI NG CA 96049-4519



02-3937U4 Bl D245

02- SHA- 273 PAGE 2

08/ 02/ 05 08/ 03/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APEX FENCE FENCI NG, METAL BEAM GUARD RAI L AND MARKERS

ANDERSON CA
APPLY A LI NE STRI PI NG AND LEAD COWVPLI ANCE PLAN ( PARTI AL)
ANDERSON CA
JERRY LEE FORD Pl PE AND CONCRETE
REDDI NG CA
RI CHARD A HEAPS ELECTRI C SI GNAL, LI GHTI NG AND DETECTI ON SYSTEM

SACRAMENTO CA



02-3937U4
02- SHA- 273
08/ 02/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 3

08/ 03/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

APEX FENCE
P O BOX 545
ANDERSON CA 96007

APPLY A LI NE
19652 N HI RSCH COURT
ANDERSON CA 96007

Rl CHARD A HEAPS ELECTRI C
8909 FLORI N ROAD
SACRAMENTO CA 95825

Bl DDER | D NAME AND ADDRESS

I TEMS 12, 19, 20, 37 AND 45 THRU 51

ITEMS 7, 13 THRU 15, 27 AND 52 THRU 54 (PARTI AL)

I TEMS 7 AND 55 THRU 57 ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

APEX FENCE COVPANY
ANDERSON CA

APPLY A LI NE
ANDERSON CA

JERRY LEE FORD CONSTRUCTI ON
REDDI NG CA

M AND S ENVI RONMENTAL
REDDI NG CA

RI CHARD A HEAPS ELECTRI C
SACRAMENTO CA

TRAFFI C SOLUTI ONS
REDDI NG CA

VETAL BEAM GUARD RAI L

STRI PI NG

Pl PE

ERCSI ON CONTRCL

ELECTRI CAL

CONSTRUCTI ON AREA SI GNS



02-3937U4 Bl D245

02- SHA- 273 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
08/ 02/ 05 08/ 03/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 071301 TEMPORARY FENCE M 70 40. 00 2, 800. 00
2 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 000. 00 2, 000. 00
PREVENTI ON PLAN
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 3, 000. 00 3, 000. 00
4 074030 TEMPORARY STRAW BALE EA 20 30. 00 600. 00
5 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 2, 500. 00 2, 500. 00
6 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 10, 000. 00 10, 000. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 72, 445. 00 72, 445. 00
8 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 3 5, 000. 00 15, 000. 00
9 034927 REMOVE TEMPORARY RAI LI NG ( TYPE K) M 6 50. 00 300. 00
10 034928 RELOCATE MONUVENT EA 1 1, 250. 00 1, 250. 00
11 (S) 150620 REMOVE GATE EA 1 750. 00 750. 00
12 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 18 35. 00 630. 00
13 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 230 17. 00 3, 910. 00
STRI PE
14 (S) 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 2, 080 3. 80 7,904. 00
15 (S) 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 30 45. 00 1, 350. 00
16 150742 REMOVE ROADSI DE S| GN EA 3 100. 00 300. 00
17 150820 REMOVE | NLET EA 1 800. 00 800. 00
18 150821 REMOVE HEADWALL EA 1 800. 00 800. 00
19 152320 RESET ROADS| DE SI GN EA 9 200. 00 1, 800. 00
20 152390 RELOCATE ROADSI DE S| GN EA 2 200. 00 400. 00
21 152439 ADJUST FRAVE AND GRATE TO GRADE EA 2 2,000. 00 4,000. 00
22 152469 ADJUST UTI LI TY COVER TO GRADE EA 1 500. 00 500. 00
23 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 900 15. 00 13, 500. 00
24 153210 REMOVE CONCRETE MR 2 750. 00 1, 500. 00
25 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 3, 500. 00 3, 500. 00
26 190101 ROADWAY EXCAVATI ON VB 710 125. 00 88, 750. 00
27 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 11, 500. 00 11, 500. 00
28 194001 DI TCH EXCAVATI ON MB 22 100. 00 2, 200. 00
29 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 84 80. 00 6, 720. 00
30 (S) 034929 EROSI ON CONTROL ( MULCH) VB 75 75. 00 5, 625. 00
31 260201 CLASS 2 AGGREGATE BASE VB 270 100. 00 27, 000. 00
32 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 200 300. 00 60, 000. 00
33 390102 ASPHALT CONCRETE ( TYPE A) TONN 2, 430 100. 00 243, 000. 00
34 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 100 60. 00 6, 000. 00
AREA)
35 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 2.5 1, 700. 00 4, 250. 00



02-3937U4 Bl D245

02- SHA- 273 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
08/ 02/ 05 08/ 03/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
36 510526 M NOR CONCRETE ( BACKFI LL) VB 34 218. 50 7,429.00
37 566011 ROADSI DE SI GN - ONE POST EA 1 400. 00 400. 00
38 620909 450 MM ALTERNATI VE Pl PE CULVERT M 75 192. 00 14, 400. 00
39 650067 300 MM REI NFORCED CONCRETE Pl PE M 70 160. 00 11, 200. 00
40 650069 450 MM REI NFORCED CONCRETE Pl PE M 45 206. 00 9, 270. 00
41 705220 300 MM CONCRETE FLARED END SECTI ON EA 2 460. 00 920. 00
42 705222 450 MM CONCRETE FLARED END SECTI ON EA 3 660. 00 1, 980. 00
43 731502 M NOR CONCRETE (M SCELLANEQUS VB 37 920. 00 34, 040. 00
CONSTRUCTI ON)
44 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 444 5. 50 2,442.00
45 (S) 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 9 296. 00 2, 664. 00
46 820108 DEL| NEATOR ( CLASS 2) EA 28 35. 00 980. 00
47 034930 H GHWAY POST MARKER EA 2 45. 00 90. 00
48 820112 MARKER ( CULVERT) EA 7 40. 00 280. 00
49 820151 OBJECT MARKER (TYPE L-1) EA 16 35. 00 560. 00
50 (S) 832001 METAL BEAM GUARD RAI LI NG M 8 663. 00 5, 304. 00
51 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 1 2,000. 00 2, 000. 00
52 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 160 49. 00 7, 840. 00
53 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 3, 460 3.00 10, 380. 00
( SPRAYABLE)
54 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 210 8. 00 1, 680. 00
55 (S) 034931 VI DEO | MAGE VEHI CLE DETECTI ON SYSTEM LS LUMP SUM 51, 294. 00 51, 294. 00
56 (S) 860251 SI GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUMP SUM 124, 640. 00 124, 640. 00
57 (S) 860252 SI GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUMP SUM 109, 742. 00 109, 742. 00

TOTAL 1, 006, 119. 00
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02-3937U4
02- SHA- 273
08/ 02/ 05

290.
100.
40.
2, 500.
150.
325.
250.
285.

243000.
4000.
6250.
5100.

325.
18750.
19950.

SUMMARY

OF

REMA/

175000. 00
18000. 00
180. 00
600. 00
600. 00
1080. 00
5290. 00
12480. 00
1800. 00
900. 00
1000. 00
1000. 00
2700. 00
600. 00
2400. 00
6000. 00
22500. 00
4000. 00
2000. 00
142000. 00
2250. 00
2200. 00
10080. 00
9375. 00
27000. 00
70000. 00
230850. 00
6000. 00
5250. 00
10200. 00
600. 00
16500. 00
14000. 00

N

N G

B

DDERS

Bl D245
PAGE 6

08/ 03/ 05



02-3937U4 Bl D245
02- SHA- 273 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
08/ 02/ 05 08/ 03/ 05
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT

40 375. 00 16875. 00 250. 00 11250. 00

41 600. 00 1200. 00 600. 00 1200. 00

42 800. 00 2400. 00 800. 00 2400. 00

43 1, 275.00 47175. 00 1, 200. 00 44400. 00

44 2.50 1110. 00 7.00 3108. 00

45 296. 00 2664. 00 200. 00 1800. 00

46 35. 00 980. 00 65. 00 1820. 00

47 45. 00 90. 00 65. 00 130. 00

48 40. 00 280. 00 65. 00 455. 00

49 35. 00 560. 00 65. 00 1040. 00

50 663. 00 5304. 00 900. 00 7200. 00

51 2,000. 00 2000. 00 2,600. 00 2600. 00

52 49. 00 7840. 00 65. 00 10400. 00

53 3. 00 10380. 00 5.00 17300. 00

54 8. 00 1680. 00 12. 00 2520. 00

55 59, 000. 00 59000. 00 75, 000. 00 75000. 00

56 145, 500. 00 145500. 00 165, 000. 00 165000. 00

57 126, 500. 00 126500. 00 145, 000. 00 145000. 00

TOT 1, 022, 147. 00 1, 319, 368. 00




