DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
08/ 08/ 05
CONTRACT CODE 'B '
46 CONTRACT | TEMS

RR | NVOLVEMENT

FEDERAL AlID ACI M 405-3(046) E

STATE OF CALI FORNI A BI D SUMMARY
Bl D OPENI NG DATE 08/ 04/ 05 IN LOS ANGELES COUNTY I N AND NEAR
CONTRACT NUMBER 07-226614 LOS ANGELES AT VARI QUS LOCATI ONS
LOCATI ON 07- LA-405-30.3/36.1
GROSS SOLI DS REMOVALS DEVI CES
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 11. 0%

PROPGOSALS | SSUED 16 FUND TOTAL HA42

NUMBER OF BI DDERS 4 ENG NEERS EST

BD RN BDTOML - BIDOERID
1 2,387,373.00 3
2 2,988, 209. 50 4
3 3,090, 177.00 2
4 3, 097, 828. 00 1

3, 640, 000
3,082, 859. 00 AMOUNT UNDER

TOTAL NUMBER OF WORKI NG DAYS

695, 486. 00

PERCENT UNDER EST 22. 56

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

PKB CONSTRUCTI ON | NC

P O BOX 661717
ARCADI A CA 91066-1717

D WPONELL CONSTRUCTI ON | NC

P O BOX 1406
FONTANA CA 92334- 1406

ODONNELL CONSTRUCTI ON | NC

559 W COVI NA BLVD
SAN DI VAS CA 91773-2911

PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC
1792 KAl SER AVENUE

IRVINE CA 95614-5706

FAX

FAX

FAX

FAX

626 301-9897
00412587
626 301-0811

909 356-8880
00532499
909 356-1299

909 394-4510
00772905
909 394-4750

949 252- 0441
00615876
949 252-0266



07-226614
07- LA-405-3
08/ 04/ 05

SUMMARY OF
LI' ST OF

Bl DDER | D NAME AND ADDRESS

REMAI NI NG B

Bl D245
PACE 2
08/ 08/ 05

DDERS
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 ACE FRENCE COVPANY
CI TY OF | NDUSTRY CA

REYCO SM TH AND REYNCLDS
RI VERSI DE CA

FENCI NG AND METAL BEAM GUARD RAI L

LANDSCAPI NG



07-226614 Bl D245
07- LA-405-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
08/ 04/ 05 08/ 08/ 05

Bl DDER | D NAME AND ADDRESS

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
ACE FENCE COVPANY FENCI NG AND METAL BEAM GUARD RAI L
CITY OF | NDUSTRY CA
CENTRY REI NFORCI NG STEEL RESTEEL
YORBA LI NDA CA
K R C SAFETY CONSTRUCTI ON AREA SI GNS
VI SALI A CA
REYCO SM TH AND REYNCLDS LANDSCAPI NG
Rl VERSI DE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ACE FENCE COVPANY FENCI NG AND METAL BEAM GUARD RAI L

CITY OF | NDUSTRY CA

CENTURY REI NFORCI NG STEEL
YORBA LI NDA CA

REYCO SM TH AND REYNCLDS
Rl VERSI DE CA

STATEW DE SAFETY AND SI GNS | NC
NI POMO CA

VESTERN PAVI NG CONTRACTCR | NC
| RW NDALE CA

REI NFCRCI NG STEEL

LANDSCAPI NG AND | RRI GATI ON

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL ( PARTI AL)

ASPHALT PAVI NG



07-226614 Bl D245

07- LA-405-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
08/ 04/ 05 08/ 08/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY ASPHALT CONCRETE AND ASPHALT CONCRETE DI KE
LI NCOLN CA
ALCORN FENCE CHAI' N LI NK FENCE AND METAL BEAM GUARD RAI L

SUN VALLEY CA

CENTURY REI NFORCI NG | NC REBAR
YORBA LI NDA CA

REYCO SM TH AND REYNCLDS PLANTI NG AND | RRI GATI ON
Rl VERSI DE CA

ROSCOE MOSS COVPANY STAI NLESS STEEL LI NEAR RADI AL
LOS ANGELES CA



07-226614 Bl D245

07- LA- 405- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
08/ 04/ 05 08/ 08/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 034870 HAZARDOUS MATERI ALS M TI GATI ON PLANS LS LUMP SUM 30, 000. 00 30, 000. 00
2 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 5, 000. 00 5, 000. 00
PREVENTI ON PLAN
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 20, 000. 00 20, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 9, 000. 00 9, 000. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 80, 000. 00 80, 000. 00
6 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 22 60. 00 1, 320. 00
7 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 330 37. 00 12, 210. 00
8 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 28 180. 00 5, 040. 00
9 (S) 150608 REMOVE CHAI'N LI NK FENCE M 48 15. 00 720. 00
10 (S) 034871 REMOVE TERM NAL SYSTEM EA 2 500. 00 1, 000. 00
11 150772 REMOVE CURB M 62 44.00 2,728.00
12 150806 REMOVE Pl PE M 210 100. 00 21, 000. 00
13 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 30, 000. 00 30, 000. 00
14 190101 ROADWAY EXCAVATI ON VB 210 85. 00 17, 850. 00
15 (F) 192025 STRUCTURE EXCAVATI ON ( CULVERT) VB 1,186 110. 00 130, 460. 00
16 (F) 193004 STRUCTURE BACKFI LL ( CULVERT) VB 244 180. 00 43, 920. 00
17 (S) 200001 H GHMAY PLANTI NG LS LUMP SUM 3, 100. 00 3, 100. 00
18 (S) 202011 MULCH VB 160 60. 00 9, 600. 00
19 (S) 202033 COWVERCI AL FERTI LI ZER ( PACKET) EA 120 6. 00 720. 00
20 (S) 203024 COVPCST ( EROSI ON' CONTROL) VB 52 180. 00 9, 360. 00
21 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 5 120. 00 600. 00
22 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 10, 000. 00 10, 000. 00
23 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 13, 000. 00 13, 000. 00
24 260301 CLASS 3 AGGREGATE BASE VB 10 270. 00 2, 700. 00
25 390102 ASPHALT CONCRETE ( TYPE A) TONN 110 105. 00 11, 550. 00
26 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 92 60. 00 5, 520. 00
AREA)
27 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 50 58. 00 2, 900. 00
28 (SF) 034872 STRUCTURAL CONCRETE ( GSRD) VB 401 2, 050. 00 822, 050. 00
29 (SF) 034873 BAR RElI NFORCI NG STEEL ( GSRD) KG 42,741 5. 00 213, 705. 00
30 650069 450 MM REI NFORCED CONCRETE PI PE M 54 380. 00 20, 520. 00
31 650075 600 MM REI NFORCED CONCRETE PI PE M 4 800. 00 3, 200. 00
32 664015 450 MM CORRUGATED STEEL PI PE M 5 600. 00 3, 000. 00
(2.01 MM THI
33 664020 600 MV CORRUGATED STEEL Pl PE M 68 470. 00 31, 960. 00
(2.01 MV THI CK)
34 664028 750 MM CORRUGATED STEEL Pl PE M 8 610. 00 4, 880. 00

(2.01 MM THI CK)



07-226614 Bl D245

07- LA-405-3 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
08/ 04/ 05 08/ 08/ 05
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
35 034874 M NOR CONCRETE (BI O - SWALE) VB 1 3, 000. 00 3, 000. 00
36 (SF)034875 STAI NLESS STEEL (GSRD) (LI NEAR RADI AL) KG 4, 536 61. 00 276, 696. 00
37 (SF)034876 STAI NLESS STEEL (GSRD) (TYPE 1) KG 5, 968 31. 00 185, 008. 00
38 (SF) 750500 M SCELLANEQUS METAL KG 15, 384 7.00 107, 688. 00
39 (S) 800391 CHAI'N LI NK FENCE (TYPE CL-1.8) M 94 94. 00 8, 836. 00
40 (S) 802585 1.2 M CHAIN LINK GATE (TYPE CL-1.8) EA 6 860. 00 5, 160. 00
41 (S) 802672 4.9 M CHAIN LI NK GATE (TYPE CL-1.8) EA 1 1, 900. 00 1, 900. 00
42 820130 OBJECT MARKER EA 5 50. 00 250. 00
43 (S) 832001 METAL BEAM GUARD RAI LI NG M 96 100. 00 9, 600. 00
44 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 1,100. 00 1,100. 00
45 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 1 2,950. 00 2,950. 00
46 999990 MOBI LI ZATI ON LS LUVP SUM 206, 572. 00 206, 572. 00

TOTAL 2,387,373.00
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07-226614
07- LA-405-3
08/ 04/ 05

237200.
146400.
10000.
8000.
240.
5200.
750.
15000.
15000.
2500.
7700.
5520.
3250.
842100.
235075.
21600.
3800.
4750.
64600.
7600.
800.
272160.
238720.
92304.
11280.

SUMMARY

48, 000.

10, 000.

12, 500.
12, 000.

OF

REMA/

140000. 00
770. 00
26400. 00
9800. 00
720. 00
1000. 00
9300. 00
42000. 00
48000. 00
29400. 00
94880. 00
63440. 00
10000. 00
12000. 00
2400. 00
6240. 00
675. 00
12500. 00
12000. 00
3200. 00
11000. 00
7360. 00
5000. 00
882200. 00
256446. 00
16200. 00
3200. 00
3750. 00
20400. 00
6400. 00
2500. 00
299376. 00
268560. 00
307680. 00
8930. 00

NI NG B

48,

11,

14,
26,

148250.
30500.
11000.
11520.
12000.

6240.
750.
14000.
26000.
1000.
7700.
11500.
3500.

641600.

213705.
13500.

1200.
1125.
17000.
2400.
1500.

317520.

686320.

384600.

9400.

Bl D245
PACGE 7
08/ 08/ 05



07-226614 Bl D245

07- LA-405-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
08/ 04/ 05 08/ 08/ 05
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
40 900. 00 5400. 00 900. 00 5400. 00 950. 00 5700. 00
41 2,000. 00 2000. 00 1, 900. 00 1900. 00 2, 000. 00 2000. 00
42 40. 00 200. 00 100. 00 500. 00 100. 00 500. 00
43 120. 00 11520. 00 100. 00 9600. 00 105. 00 10080. 00
44 900. 00 900. 00 1, 150. 00 1150. 00 1, 200. 00 1200. 00
45 3, 500. 00 3500. 00 2,900. 00 2900. 00 3, 000. 00 3000. 00
46 320, 000. 00 320000. 00 330, 000. 00 330000. 00 270, 000. 00 270000. 00

TOT 2,988, 209. 50 3, 090, 177. 00 3, 097, 828. 00



