STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 7
NUMBER OF Bl DDERS 4

PROGRAM ELEMENTS
Bl D RANK
1
2
3
4

08/ 24/ 05
05- 038924

05- MON-101-R7. 9/ R13. 1

Bl D

SUMMARY

I N MONTEREY COUNTY AT BRADLEY FROM
NORTH BRADLEY UNDERCROSSI NG TO 3. 6

KM SOUTH OF ALVARADO ROAD

OVERCRGOSSI NG

W DEN SHOULDER AND ADD RUMBLE STRI P

FUND TOTAL HA22 747,000
ENG NEERS EST 636, 918. 00
RAS
Bl D TOTAL Bl DDER | D

956, 956. 00 2

983, 579. 20 1
1,132, 115. 00 3
1, 448, 885. 00 4

0. 0% WOMVEN S BUSI NESS ENTERPRI SES -

AMOUNT OVER 320, 038. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
08/ 25/ 05
CONTRACT CODE 'B '
34 CONTRACT | TEMS

FEDERAL Al D NONE

PERCENT OVER

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA 95077

UNI ON ASPHALT | NC

P O BOX 1280
SANTA MARI A CA 93456

PAVEX CONSTRUCTI ON DI VI SI ON

120 GRANI TE ROCK WAY
SAN JOSE CA 95136

R BURKE CCORPORATI ON

P O BOX 957
SAN LU S OBI SPO CA 93406- 0957

FAX

FAX

FAX

FAX

831 724-1011
00000089
831 768-4021

805 922-9858
00523019
805 349-8301

408 574-1400
00000022
408 365-8349

805 543-8568
00264193
805 543-2521

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

310
EST 50. 25

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



05- 0G8924
05- MON- 101
08/ 24/ 05

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 2

08/ 25/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY
LI NCOLN CA

APPLY A LI NE
ANDERSON CA

K C | ENVI RONMVENTAL
SAN LU S OBI SPO CA

K R C SAFETY
VI SALI A CA

SUPER SEAL AND STRI PE
FI LLMORE CA

TI TAN
REDDI NG CA

ASPHALT CONCRETE DI KE

RUMBLE STRI P

ERCSI ON CONTRCL, LANDSCAPI NG AND | RRI GATI ON

CONSTRUCTI ON AREA SI GNS

STRI PI NG

PREPARE STORM WATER POLLUTI ON PREVENTI ON PLAN



05- 0G8924 Bl D245

05- MON- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

08/ 24/ 05 08/ 25/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APCO I TEMS 23 THRU 25 (PARTI AL)
GOSHEN CA
APPLY A LI NE | TEM 26 ( PARTI AL)
ANDERSON CA
K C | ENVI RONMVENTAL I TEMS 12 THRU 18 (PARTIAL)
SAN LU S OBI SPO CA
PENHALL COVPANY | TEM 10 ( PARTI AL)
BAKERSFI ELD CA
STATEW DE SAFETY AND SI GNS | TEM 3
NI POMO CA
SUPER SEAL AND STRI PE I TEMS 31 THRU 33
FI LLMORE CA
THOVAS AND PRATT | TEM 4 ( PARTI AL)

EL SOBRANTE CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
AUSTI N ENTERPRI SE RUMBLE STRI P

BAKERSFI ELD CA

GLOBAL ENVI RONMENTAL NETWORK PREPARE STORM WATER POLLUTI ON PREVENTI ON PLAN
FOUNTAI N VALLEY CA
CONTI NUED ON NEXT PAGE



05- 0G8924 Bl D245
05- MON- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
08/ 24/ 05 08/ 25/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 K C | ENVI RONVENTAL | NC ERCSI ON CONTRCL AND LANDSCAPI NG
SAN LU S OBI SPO CA
K R C SAFETY COVPANY CONSTRUCTI ON AREA SI GNS
VI SALI A CA
SUPER SEAL AND STRI PE STRI PI NG
FI LLMORE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 APCO I TEMS 19, 21 AND 23 THRU 25 (PORTI ON)
GOSHEN CA

APPLY A LINE I NC
ANDERSON CA

K C 1 ENVI RONMENTAL | NC
SAN LU S OBl SPO CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

WORKS STRI PI NG AND MARKI NG SERVI CE | NC
WEST COVI NA CA

| TEM 26

I TEMS 12 THRU 18

ITEMS 3, 4 AND 31 (PORTION)

STRI PI NG AND MARKI NG



05- 0G8924 Bl D245

05- MON- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
08/ 24/ 05 08/ 25/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 1, 875. 00 1, 875. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 3, 400. 00 3, 400. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 766. 00 3, 766. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 42, 890. 00 42,890. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 2, 500. 00 2, 500. 00
6 035440 REMOVE SURVEY MONUVENT EA 5 250. 00 1, 250. 00
7 150859 REMOVE ASPHALT CONCRETE OVERS| DE DRAI N EA 6 500. 00 3, 000. 00
8 152430 ADJUST | NLET EA 13 1, 300. 00 16, 900. 00
9 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 10, 000. 00 10, 000. 00
10 190101 ROADWAY EXCAVATI ON VB 6, 720 25. 00 168, 000. 00
11 198001 | MPORTED BORROW VB 1, 410 28. 00 39, 480. 00
12 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 3, 300. 00 3, 300. 00
13 (S) 203003 STRAW ( ERCS| ON' CONTROL) TONN 23 540. 00 12, 420. 00
14 (S) 203014 FI BER ( EROSI ON CONTROL) KG 5, 600 .50 2, 800. 00
15 (S) 203024 COVPOST ( EROSI ON' CONTROL) MB 24 247.00 5, 928. 00
16 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 170 67. 00 11, 390. 00
17 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 840 3.00 2,520. 00
18 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 4,310.00 4,310. 00
19 260201 CLASS 2 AGGREGATE BASE VB 3, 360 65. 00 218, 400. 00
20 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 0.4 2,000. 00 800. 00
21 390102 ASPHALT CONCRETE ( TYPE A) TONN 3, 340 88. 00 293, 920. 00
22 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 320 20. 00 6, 400. 00
AREA)
23 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 520 9. 80 5, 096. 00
24 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 100 9. 80 980. 00
25 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 10 9. 80 98. 00
26 394054 SHOULDER RUMBLE STRI P STA 150 156. 00 23, 400. 00
(AC, GROUND- I N | NDENTATI ONS)
27 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 12 900. 00 10, 800. 00
28 721011 ROCK SLOPE PROTECTI ON VB 1.5 1, 500. 00 2, 250. 00
(BACKI NG NO. 2, METHOD B)
29 729010 ROCK SLOPE PROTECTI ON FABRI C MR 3 200. 00 600. 00
30 810111 SURVEY MONUMENT ( TYPE A) EA 5 500. 00 2, 500. 00
31 820107 DELI NEATOR ( CLASS 1) EA 70 36. 50 2, 555. 00
32 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 15, 000 . 46 6, 900. 00
( SPRAYABLE)
33 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1,020 6. 40 6, 528. 00



05- 0G8924 Bl D245

05- MON- 101 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
08/ 24/ 05 08/ 25/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
34 999990 MOBI LI ZATI ON LS LUMP SUM 40, 000. 00 40, 000. 00

TOTAL 956, 956. 00



05- 0G8924 Bl D245
05- MON- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
08/ 24/ 05 08/ 25/ 05
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 1, 550. 00 1550. 00 1,875.00 1875. 00 1,875.00 1875. 00
2 6, 750. 00 6750. 00 2, 500. 00 2500. 00 40, 000. 00 40000. 00
3 4,230. 00 4230. 00 3, 700. 00 3700. 00 5, 000. 00 5000. 00
4 55, 080. 00 55080. 00 38, 000. 00 38000. 00 110, 000. 00 110000. 00
5 9, 184. 00 9184. 00 5, 000. 00 5000. 00 20, 000. 00 20000. 00
6 500. 00 2500. 00 500. 00 2500. 00 320. 00 1600. 00
7 775.00 4650. 00 500. 00 3000. 00 600. 00 3600. 00
8 950. 00 12350. 00 2,500. 00 32500. 00 2,920. 00 37960. 00
9 9, 700. 00 9700. 00 10, 000. 00 10000. 00 10, 000. 00 10000. 00
10 35. 40 237888. 00 18. 00 120960. 00 49. 00 329280. 00
11 33. 00 46530. 00 40. 00 56400. 00 35. 00 49350. 00
12 4,216. 00 4216. 00 3, 300. 00 3300. 00 3, 850. 00 3850. 00
13 637. 50 14662. 50 440. 00 10120. 00 800. 00 18400. 00
14 .70 3920. 00 1.00 5600. 00 .60 3360. 00
15 307. 00 7368. 00 360. 00 8640. 00 280. 00 6720. 00
16 78. 25 13302. 50 156. 00 26520. 00 90. 00 15300. 00
17 4.00 3360. 00 3.00 2520. 00 3.50 2940. 00
18 5, 350. 00 5350. 00 4,300. 00 4300. 00 5, 000. 00 5000. 00
19 60. 25 202440. 00 97. 00 325920. 00 80. 00 268800. 00
20 4,778.00 1911. 20 1, 000. 00 400. 00 5, 800. 00 2320. 00
21 73.50 245490. 00 82. 00 273880. 00 80. 00 267200. 00
22 12. 60 4032. 00 27.00 8640. 00 28. 00 8960. 00
23 12. 00 6240. 00 10. 00 5200. 00 10. 00 5200. 00
24 13. 00 1300. 00 10. 00 1000. 00 10. 00 1000. 00
25 36. 00 360. 00 10. 00 100. 00 10. 00 100. 00
26 170. 00 25500. 00 162. 00 24300. 00 260. 00 39000. 00
27 1, 200. 00 14400. 00 2, 000. 00 24000. 00 2, 300. 00 27600. 00
28 2, 250. 00 3375. 00 600. 00 900. 00 700. 00 1050. 00
29 425. 00 1275. 00 3.00 9. 00 200. 00 600. 00
30 620. 00 3100. 00 700. 00 3500. 00 900. 00 4500. 00
31 41. 00 2870. 00 40. 00 2800. 00 50. 00 3500. 00
32 .50 7500. 00 .49 7350. 00 .75 11250. 00
33 7.25 7395. 00 6. 55 6681. 00 3.50 3570. 00
34 13, 800. 00 13800. 00 110, 000. 00 110000. 00 140, 000. 00 140000. 00
TOT 983, 579. 20 1,132, 115. 00 1, 448, 885. 00




