Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

STATE OF CALI FORNI A BI D SUMMARY
08/ 31/ 05 I'N MONO COUNTY AT AND NEAR WALKER
09- 317604 FROM LI TTLE WALKER RI VER ROAD TO

DB GOALS:
PROPGOSALS | SSUED 5

NUMBER OF Bl DDERS 2

PROGRAM ELEMENTS
Bl D RANK
1
2

09- MNO- 395-93. 0/ 120. 5 THE NEVADA STATE LI NE

RESURFACE ROADVWAY

DI SADVANTAGED BUSI NESS ENTERPRI SE - 7. 0%

RAS

FUND TOTAL HA22 4, 289, 000
ENG NEERS EST 3,883,325.00 AMOUNT OVER
Bl D TOTAL Bl DDER | D

5,118, 950. 00 1

1645 ESMERALDA AVENUE
M NDEN NV 89423

5, 883, 883. 00 2
P O BOX 50085

WATSONVI LLE CA 95077

DEPARTMENT

1, 235, 625. 00

B E C CONSTRUCTI ON CO

GRANI TE CONSTRUCTI ON  COVPANY

OF TRANSPORTATI ON Bl D245
PACE 1
09/ 01/ 05
CONTRACT CODE "A '
19 CONTRACT | TEMS

FEDERAL AlID ACNH P395-(210)E

TOTAL NUMBER OF WORKI NG DAYS 75

PERCENT OVER EST 31. 82

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

775 782-2006
00684075
FAX 775 782-3226

831 724-1011
00000089
FAX 831 768-4021



09- 317604
09- MNO- 395
08/ 31/ 05

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 2
09/ 01/ 05

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ANRAK CORPCRATI ON
5820 NMAYHEW ROAD
SACRAMENTO CA 95827

CENTRAL FENCE COVPANY
148 OTTO Cl RCLE
SACRAMENTO CA 95822

K R C SAFETY
6084 W HURLEY AVENUE
VI SALI A CA 93291

K R C SAFETY
6084 W HURLEY AVENUE
VI SALI A CA 93291

WORKS STRI PI NG AND MARKI NG SERVI CE
1122 N AZUSA CANYON ROAD

WEST COVI NA CA 91790

COLD M LLI NG

VETAL BEAM GUARD RAI L

CHANGEABLE MESSAGE SI GN ( PORTI ON)

CONSTRUCTI ON AREA SI GNS, TRAFFI C CONTROL ( PORTI ON)

STRI PI NG



09- 317604
09- MNO- 395
08/ 31/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245
UMMARY OF REMAI NI NG BI DDERS PAGE 3
09/ 01/ 05

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY
2788 VENTURE DRI VE
LI NCOLN CA 95648

CENTRAL FENCE COVPANY
148 OTTO Cl RCLE
SACRAMENTO CA 95822

ASPHALT CONCRETE DI KE

VETAL BEAM GUARD RAI L

DI VERSI FI ED CONCRETE CUTTI NG RUMBLE STRI PS

59 CONEY | SLAND DRI VE
SPARKS NV 89431

FORCE TRAFFI C CONTROL | NC
P O BOX 1107
EXETER CA 93221

STERNDAHL ENTERPRI SES | NC
11861 BRANFORD STREET
SUN VALLEY CA 91352

WEST COAST M LLI NG
46205 N DI VI SI ON STREET
LANCASTER CA 93535

TRAFFI C CONTROL

STRI PI NG

COLD PLANI NG



09- 317604 Bl D245

09- MNO- 395 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
08/ 31/ 05 09/ 01/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00 1, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 7,000. 00 7, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 6, 000. 00 6, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 160, 000. 00 160, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 16, 000. 00 16, 000. 00
6 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 260 40. 00 10, 400. 00
7 (S) 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 430 70. 00 30, 100. 00
(WOOD POST)
8 (S) 152500 ADJUST METAL BEAM GUARD RAI LI NG M 10, 600 10. 00 106, 000. 00
9 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 3,120 30. 00 93, 600. 00
10 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 5, 900 34.00 200, 600. 00
11 390102 ASPHALT CONCRETE ( TYPE A) TONN 150 90. 00 13, 500. 00
12 390206 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 36, 500 105. 00 3, 832, 500. 00
13 394054 SHOULDER RUMVBLE STRI P M 5, 700 2.50 14, 250. 00
(AC, GROUND- I N | NDENTATI ONS)
14 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 80 200. 00 16, 000. 00
15 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 2 1, 000. 00 2, 000. 00
16 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 29 2,500. 00 72, 500. 00
17 (S) 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 150, 000 .45 67, 500. 00
18 (S) 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) M2 390 50. 00 19, 500. 00
19 999990 MOBI LI ZATI ON LS LUMP SUM 450, 000. 00 450, 000. 00

TOTAL 5, 118, 950. 00



09- 317604 Bl D245

09- MNO- 395 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
08/ 31/ 05 09/ 01/ 05
| TEM SECOND
Bl D AMOUNT
1 1, 500. 00 1500. 00
2 50, 000. 00 50000. 00
3 5, 000. 00 5000. 00
4 375, 000. 00 375000. 00
5 20, 000. 00 20000. 00
6 36. 00 9360. 00
7 66. 00 28380. 00
8 9. 00 95400. 00
9 26. 00 81120. 00
10 35. 00 206500. 00
11 200. 00 30000. 00
12 115. 00 4197500. 00
13 2.00 11400. 00
14 159. 00 12720. 00
15 650. 00 1300. 00
16 2,250. 00 65250. 00
17 . 66 99000. 00
18 41. 00 15990. 00
19 578, 463. 00 578463. 00
TOT 5, 883, 883. 00



