STATE OF CALI FORNI A BI D SUMMARY
Bl D OPENI NG DATE 09/ 15/ 05 I N ORANGE COUNTY | N WESTM NSTER
CONTRACT NUMBER 12-099424 FROM 0.1 KM SQUTH OF ROUTE 405 AND
LOCATI ON 12- ORA-405-16.5/17.8 39 SEPARATI ON TO BOLSA OVERCROSSI NG
W DEN EXI STI NG RAMPS
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 16. 0%

PROPGOSALS | SSUED 14 FUND TOTAL HA22 1, 692, 000

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
09/ 19/ 05
CONTRACT CODE 'F '
79 CONTRACT | TEMS

FEDERAL AID ACI M 405-2(911) 109
ACl M 405- 2(911) E

TOTAL NUMBER OF WORKI NG DAYS 205

PERCENT OVER EST 29.71

949 252- 0441
00615876

FAX 949 252- 0266

909 394-4510
00772905

FAX 909 394-4750

NUMBER OF Bl DDERS 3 ENG NEERS EST 1, 414, 130. 00 AMOUNT OVER 420, 192. 58
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 1, 834, 322.58 1 PETERSON CHASE GENERAL
ENG NEERI NG CONSTRUCTI ON | NC
1792 KAl SER AVENUE
IRVINE CA 92614-5706
2 1, 865, 974. 10 3 ODONNELL CONSTRUCTI ON | NC
559 W COVI NA BLVD
SAN DI VAS CA 91773-2911
3 2,047, 300. 00 2 BEADOR CONSTRUCTI ON

COVPANY | NC
26320 LESTER Cl RCLE
CORONA CA 92883

951 674-7352
00720483

FAX 951 674-7495



12- 099424 Bl D245

12- ORA- 405 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

09/ 15/ 05 09/ 19/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ACE FENCE COVPANY VETAL BEAM GUARD RAI LI NG AND CABLE RAI LI NG
I NDUSTRY CA
ECO LOG C PLANTI NG AND | RRI GATI ON
TEMECULA CA
I NTEGRI TY REBAR PLACERS REBAR
MJURRI ETA CA
ORANGE COUNTY STRI PI NG SERVI CE STRI PI NG AND MARKERS
CRANGE CA
ORTlI Z ASPHALT PAVI NG ASPHALT CONCRETE AND RUBBERI ZED ASPHALT CONCRETE
COLTON CA
PACI FI C ELECTRI C MODI FY LI GHTI NG AND RAMP METER SYSTEM

BELL GARDENS CA

PAVEMENT RECYCLI NG SYSTEMS COLD PLANE ASPHALT CONCRETE
Rl VERSI DE CA



12- 099424 Bl D245

12- ORA- 405 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

09/ 15/ 05 09/ 19/ 05

LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ALCORN FENCE VETAL BEAM GUARD RAI LI NG

ORANGE CA
ECO LOG C | RRI GATI ON AND PLANTI NG

TEMECULA CA
I NTEGRI TY REBAR PLACERS REBAR
MJURRI ETA CA
J F L ELECTRI CAL ELECTRI CAL
LOS ANGELES CA
ORTlI Z ASPHALT PAVI NG ASPHALT CONCRETE
COLTON CA
PAVEMENT RECYCLI NG SYSTEMS COLD PLANE ASPHALT CONCRETE
Rl VERSI DE CA
STERNDAHL ENTERPRI SES STRI PI NG
SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ALCORN FENCE METAL BEAM GUARD RAI LI NG AND TERM NAL SYSTEMS

CONTI NUED

CRANGE CA

CRANGE COUNTY STRI PI NG
ORANGE CA

ORTI Z ASPHALT PAVI NG
COLTON CA
ON NEXT PAGE

STRI PI NG

| TEMS 42 THRU 45



12- 099424 Bl D245

12- ORA- 405 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

09/ 15/ 05 09/ 19/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 PAVEMENT RECYCLI NG | TEM 24

Rl VERSI DE CA
REYCO SM TH AND REYNCLDS | TEMS 35 THRU 40
RI VERSI DE CA
STATEW DE SAFETY AND SI GNS CRASH CUSHI ONS AND M SCELLANECUS TRAFFI C CONTROL
PONAY CA
TERNO | NC I TEMS 70 THRU 78

LA M RADA CA



12- 099424 Bl D245

12- ORA- 405 CONTRACT PROPOSAL OF LOW BI DDER PAGE 5
09/ 15/ 05 09/ 19/ 05
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 7, 000. 00 7, 000. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 7, 000. 00 7, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 9, 000. 00 9, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 110, 000. 00 110, 000. 00
5 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 2, 650 . 65 1, 722. 50
6 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 32 45. 00 1, 440. 00
7 (S) 120300 TEMPORARY PAVEMENT MARKER EA 220 5. 00 1, 100. 00
8 (S) 128650 PORTABLE CHANGEABLE NMESSAGE SI GN LS LUMP SUM 10, 000. 00 10, 000. 00
9 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 130 52. 00 58, 760. 00
10 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 22 275. 00 6, 050. 00
11 (S) 035826 TEMPORARY CRASH CUSHI ON ( ADI EM) EA 3 3, 000. 00 9, 000. 00
12 (S) 129150 TEMPORARY TRAFFI C SCREEN M 1, 130 7.00 7.910. 00
13 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 480 20. 00 9, 600. 00
14 (S) 150711 REMOVE PAI NTED TRAFFI C STRI PE M 1, 140 2.20 2. 508. 00
15 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 1, 610 2.50 4. 025. 00
16 (S) 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG MR 40 25. 00 1, 000. 00
17 (S) 150722 REMOVE PAVEMENT MARKER EA 150 1.50 225. 00
18 150744 REMOVE ROADSI DE SI GN (WOOD PCST) EA 14 200. 00 2, 800. 00
19 150750 REMOVE ROADSI DE S| GN ( STEEL POST) EA 1 250. 00 250. 00
20 150771 REMOVE ASPHALT CONCRETE DI KE M 320 7.00 2, 240. 00
21 150806 REMOVE Pl PE M 5 200. 00 1, 000. 00
22 150820 REMOVE | NLET EA 1 600. 00 600. 00
23 152386 RELOCATE ROADSI DE S| G\ ONE POST EA 3 300. 00 900. 00
24 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVENENT MR 3, 940 4.50 17, 730. 00
25 153214 REMOVE CONCRETE CURB M 720 18. 00 12, 960. 00
26 153218 REMOVE CONCRETE S| DEWALK MR 37 90. 00 3. 330. 00
27 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 75, 000. 00 75, 000. 00
28 190101 ROADVWAY EXCAVATI ON VB 1, 140 45. 00 51, 300. 00
29 190104 ROADWAY EXCAVATI ON ( TYPE Z- 1) VB 25 250. 00 6, 250. 00
(AERIALLY DEPQSI TED LEAD)
30 190105 ROADWAY EXCAVATI ON ( TYPE Z- 2) VB 230 260. 00 59, 800. 00
(AERIALLY DEPQSI TED LEAD)
31 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 4, 000. 00 4, 000. 00
32 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 365. 7 40. 00 14, 628. 00
33 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 589. 8 55. 00 32, 439. 00
34 198001 | MPORTED BORROW VB 1, 290 40. 00 51, 600. 00
35 (S) 200001 H GHWAY PLANTI NG LS LUWP SUM 45, 000. 00 45, 000. 00



12- 099424 Bl D245

12- ORA- 405 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
09/ 15/ 05 09/ 19/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
36 (S) 204030 TRANSPLANT TREE EA 3 2,000. 00 6, 000. 00
37 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 11, 000. 00 11, 000. 00
38 (S) 206401 MAI NTAI N EXI STI NG | RRI GATI ON FACI LI TI ES LS LUMP SUM 6, 500. 00 6, 500. 00
39 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 51, 000. 00 51, 000. 00
40 (S) 208910 EXTEND 250 MV CONDUI T M 38 425. 00 16, 150. 00
41 250201 CLASS 2 AGGREGATE SUBBASE VB 560 70. 00 39, 200. 00
42 390126 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 990 152. 00 150, 480. 00
43 390155 ASPHALT CONCRETE ( TYPE A) TONN 980 115. 00 112, 700. 00
44 390171 ASPHALT CONCRETE BASE (TYPE A) TONN 1,180 115. 00 135, 700. 00
45 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 290 80. 00 23, 200. 00
AREA)
46 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 700 15. 00 10, 500. 00
47 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 175.7 780. 00 137, 046. 00
48 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 0.7 3, 000. 00 2,100. 00
49 (SF)520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 4,985.7 4. 40 21, 937. 08
50 566011 ROADSI DE SI GN - ONE POST EA 11 350. 00 3, 850. 00
51 566012 ROADSI DE SI GN - TWOD POST EA 1 600. 00 600. 00
52 035827 | NSTALL ROADSI DE SI GN EA 1 1, 500. 00 1, 500. 00
(LAM NATED WOOD BOX TYPE) (TWO POST)
53 664015 450 MM CORRUGATED STEEL PI PE M 5 250. 00 1, 250. 00
(2.01 MM THI CK)
54 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 1 500. 00 500. 00
55 721009 ROCK SLOPE PROTECTI ON VB 2 800. 00 1, 600. 00
(FACING METHOD B)
56 729010 ROCK SLOPE PROTECTI ON FABRI C M2 7 20. 00 140. 00
57 731502 M NOR CONCRETE (M SCELLANEQUS VB 30 550. 00 16, 500. 00
CONSTRUCTI ON)
58 731517 M NOR CONCRETE ( GUTTER) VB 10 600. 00 6, 000. 00
59 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 148 10. 00 1, 480. 00
60 820107 DEL| NEATOR ( CLASS 1) EA 54 55. 00 2, 970. 00
61 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 220 135. 00 29, 700. 00
62 (S) 839521 CABLE RAI LI NG M 120 70. 00 8, 400. 00
63 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 2 1, 200. 00 2, 400. 00
64 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 2 3, 000. 00 6, 000. 00
65 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 23 30. 00 690. 00
66 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 500 1. 50 2, 250. 00
67 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 240 2.50 600. 00
68 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 260 1. 20 312. 00

(BROKEN 5.18 M- 2.14 M



12- 099424 Bl D245

12- ORA- 405 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
09/ 15/ 05 09/ 19/ 05

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

69 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 150 6. 00 900. 00

70 (S) 035828 MODI FY | NTERCONNECTI ON CONDUI T AND LS LUMP SUM 5, 000. 00 5, 000. 00
CONDUCTOR

71 (S) 035829 MODI FY COMMUNI CATI ON SYSTEM LS LUMP SUM 55, 000. 00 55, 000. 00
( LOCATI ON 1)

72 (S) 035830 MODI FY COMMUNI CATI ON SYSTEM LS LUMP SUM 17, 000. 00 17, 000. 00
( LOCATI ON 2)

73 (S) 035831 MODI FY RAMP METERI NG SYSTEM LS LUMP SUM 30, 000. 00 30, 000. 00
( LOCATI ON 1)

74 (S) 035832 MODI FY RAMP METERI NG SYSTEM LS LUMP SUM 30, 000. 00 30, 000. 00
( LOCATI ON 2)

75 (S) 035833 MODI FY RAMP METERI NG SYSTEM LS LUMP SUM 56, 000. 00 56, 000. 00
( LOCATI ON 3)

76 (S) 861511 MODI FY LI GHTI NG ( LOCATI ON 1) LS LUMP SUM 21, 000. 00 21, 000. 00

77 (S) 861512 MODI FY LI GHTI NG ( LOCATI ON 2) LS LUMP SUM 37, 000. 00 37, 000. 00

78 (S) 861513 MODI FY LI GHTI NG ( LOCATI ON 3) LS LUMP SUM 4, 000. 00 4, 000. 00

79 999990 MOBI LI ZATI ON LS LUMP SUM 140, 000. 00 140, 000. 00

TOTAL 1, 834, 322. 58



12- 099424 Bl D245
12- ORA- 405 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
09/ 15/ 05 09/ 19/ 05
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 7, 000. 00 7000. 00 3, 300. 00 3300. 00
2 40, 000. 00 40000. 00 11, 000. 00 11000. 00
3 8, 000. 00 8000. 00 16, 500. 00 16500. 00
4 50, 000. 00 50000. 00 47, 300. 00 47300. 00
5 3.10 8215. 00 .80 2120. 00
6 30. 00 960. 00 41. 00 1312. 00
7 11.00 2420. 00 5.50 1210. 00
8 40, 000. 00 40000. 00 60, 000. 00 60000. 00
9 56. 00 63280. 00 80. 00 90400. 00
10 350. 00 7700. 00 200. 00 4400. 00
11 15, 000. 00 45000. 00 21, 100. 00 63300. 00
12 8. 00 9040. 00 16. 50 18645. 00
13 26. 00 12480. 00 28. 00 13440. 00
14 2.00 2280. 00 2.25 2565. 00
15 2.00 3220. 00 2.25 3622. 50
16 26. 00 1040. 00 16. 50 660. 00
17 2.10 315. 00 1.50 225.00
18 200. 00 2800. 00 165. 00 2310. 00
19 200. 00 200. 00 220.00 220. 00
20 15. 00 4800. 00 15.50 4960. 00
21 60. 00 300. 00 220.00 1100. 00
22 500. 00 500. 00 2,200. 00 2200. 00
23 250. 00 750. 00 325. 00 975. 00
24 5.00 19700. 00 6. 00 23640. 00
25 18. 00 12960. 00 30. 50 21960. 00
26 21.00 777.00 88. 00 3256. 00
27 75, 000. 00 75000. 00 75, 000. 00 75000. 00
28 42.00 47880. 00 69. 00 78660. 00
29 175. 00 4375. 00 500. 00 12500. 00
30 175. 00 40250. 00 300. 00 69000. 00
31 3, 000. 00 3000. 00 5, 000. 00 5000. 00
32 48. 00 17553. 60 57. 00 20844. 90
33 70. 00 41286. 00 100. 00 58980. 00
34 55. 00 70950. 00 29. 00 37410. 00
35 41, 000. 00 41000. 00 50, 000. 00 50000. 00
36 2, 000. 00 6000. 00 6, 200. 00 18600. 00
37 11, 000. 00 11000. 00 16, 500. 00 16500. 00
38 6, 000. 00 6000. 00 7, 700. 00 7700. 00
39 48, 000. 00 48000. 00 66, 000. 00 66000. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

12- 099424
12- ORA- 405
09/ 15/ 05

107.
900.
3, 100.
70.

11.
12, 500.
75, 000.
22, 000.
19, 000.
29, 000.
78, 000.
28, 000.
37, 000.
10, 500.

44800.
110880.
84280.
95580.
8700.
7000.
158130.
1750.
24928.
4400.
500.
1000.
2500.
500.
2600.
210.
18000.
6000.
296.
1620.
21120.
12840.
1800.
6200.
1610.
2700.
1680.
468.
1650.
12500.
75000.
22000.
19000.
29000.
78000.
28000.
37000.
10500.

SUMMARY

OF

REMA/

59920.
108900.
88200.
100300.
8700.
5950.
175700.
2730.
24928.
3960.
550.
1100.
2750.
1100.
1100.
546.
21750.
17500.
777.
2430.
23100.
14400.
2200.
6600.
1104.
2625.
1080.
1105.
1125.
5500.
63000.
16500.
30000.
24000.
58000.
33000.
41500.
4400.

N |

N G

B I

DDERS

Bl D245
PACE 9
09/ 19/ 05



12- 099424

12- ORA- 405 SUMMARY OF REMA/
09/ 15/ 05
_______________________________ [ = m oo
SECOND | THI RD
BI D AMOUNT [ BI D AMOUNT
_______________________________ [ = m o m o
160, 000. 00 160000. 00| 139, 674. 10 139674. 10
1, 865, 974. 10 2,047, 300. 00

N |

N G

B I

DDERS

Bl D245
PAGE 10
09/ 19/ 05



