STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

09/ 20/ 05
01- 458704
01- MEN-101-75.5/81. 4

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

BI D SUMMARY DEPARTMENT
I N MENDOCI NO COUNTY NEAR

LAYTONVI LLE FROM 3.5 KM SOQUTH OF
RATTLESNAKE SUMM T TO RATTLESNAKE

CREEK BRI DGE
RESURFACE EXI STI NG H GHWAY

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

CF TRANSPORTATI ON Bl D245
PAGE 1
09/ 21/ 05
CONTRACT CCODE 'D '
19 CONTRACT | TEMS

FEDERAL AID NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

35
PERCENT OVER EST102. 33

707 838-9751
00776848
FAX 707 838-3361

CC PREF CLAI MED

PROPGCSALS | SSUED 5 FUND TOTAL HML 0 TOTAL NUMBER OF WORKI NG DAYS
NUMBER OF BI DDERS 2 ENG NEERS EST 731, 587. 25 AMOUNT OVER 748, 657. 75
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 1, 480, 245. 00 1 W NDSOR FUEL CO
P O BOX 38
W NDSCR CA 95492
2 1, 999, 500. 00 2 GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA 95077

831 724-1011
00000089
FAX 831 768-4021

CC PREF CLAI MED

3. 0%



Bl D245

01- 458704
01- MEN- 101 PACE 2
09/ 20/ 05 09/ 21/ 05

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

ITEMS 7 THRU 9, 11 AND 14 THRU 19

01 PRI CE STRI PI NG SERVI CE
CRESCENT CITY CA
TI TAN | TEM 2
REDDI NG CA
| TEM5 4 AND 6

TRAFFI C SOLUTI ONS | NC
REDDI NG CA



01- 458704 Bl D245

01- MEN-101 PAGE 3

09/ 20/ 05 09/ 21/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 GLOBAL ENVI RONMENTAL NETWORK PREPARE WATER POLLUTI ON CONTROL PROGRAM
P O BOX 8068

FOUNTAI N VALLEY CA 92728

PRI CE STRI PI NG SERVI CE STRI PI NG LEAD COWVPLI ANCE PLAN AND RUMBLE STRI P
1680 ELK VALLEY ROAD
CRESCENT CI TY CA 95531

TRAFFI C SOLUTI ONS CONSTRUCTI ON AREA SI GNS
8490 HARTMEYER LANE
REDDI NG CA 96002



01- 458704 Bl D245

01- MEN-101 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
09/ 20/ 05 09/ 21/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070020 WARRANTY LS LUMP SUM 1, 000. 00 1, 000. 00
2 074017 PREPARE WATER POLLUTI ON CONTRCL LS LUWVP SUM 1, 500. 00 1, 500. 00
PROGRAM
3 074020 WATER PCLLUTI ON CONTROL LS LUWP SUM 15, 000. 00 15, 000. 00
4 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 15, 000. 00 15, 000. 00
5 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 296, 320. 00 296, 320. 00
6 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 10, 000. 00 20, 000. 00
7 (S) 150705 REMOVE YELLOW THERMOPLASTI C PAVEMENT M 75 100. 00 7,500. 00
MARKI NG
8 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 90 4.00 360. 00
9 (S) 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG MR 24 40. 00 960. 00
10 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M 220 50. 00 11, 000. 00
11 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2, 000. 00 2, 000. 00
12 374492 ASPHALTI C EMULSI ON ( POLYMER MODI Fl ED) TONN 130 478. 00 62, 140. 00
13 036910 ASPHALT CONCRETE TONN 5,770 166. 00 957, 820. 00
(OPEN GRADED, 9.5 MM MAX)
14 (S) 034208 CENTERLI NE RUMBLE STRIP (AC, GROUND-I N STA 90 160. 00 14, 400. 00
| NDENTATI ONS)
15 (S) 840515 THERMOPLASTI C PAVEMENT NMARKI NG MR 99 35. 00 3, 465. 00
16 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 39, 700 1.00 39, 700. 00
17 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 45 2.00 90. 00
18 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 4,490 1.00 4, 490. 00
(BROKEN 10.98 M- 3.66 M
19 (S) 850122 PAVEMENT MARKER EA 2,750 10. 00 27,500. 00

( RETROREFLECTI VE- RECESSED)
TOTAL 1, 480, 245. 00



01- 458704 Bl D245
01- MEN-101 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
09/ 20/ 05 09/ 21/ 05
| TEM SECOND
Bl D AMOUNT
1 75, 000. 00 75000. 00
2 500. 00 500. 00
3 5, 000. 00 5000. 00
4 2,500. 00 2500. 00
5 317, 335. 00 317335. 00
6 4,000. 00 8000. 00
7 100. 00 7500. 00
8 4.00 360. 00
9 40. 00 960. 00
10 50. 00 11000. 00
11 2, 000. 00 2000. 00
12 730. 00 94900. 00
13 240. 00 1384800. 00
14 160. 00 14400. 00
15 35. 00 3465. 00
16 1.00 39700. 00
17 2.00 90. 00
18 1.00 4490. 00
19 10. 00 27500. 00
TOT 1, 999, 500. 00



