                   STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245


                                                                                                                        PAGE  1

     BID OPENING DATE    09/22/05                    IN LOS ANGELES COUNTY IN                                           09/26/05

     CONTRACT NUMBER     07-243504                   LOS ANGELES FROM 0.3 KM SOUTH OF                         CONTRACT CODE 'I '

     LOCATION            07-LA-110-24.5/25.5         STADIUM WAY OVERCROSSING TO 0.4 KM                        46 CONTRACT ITEMS

                                                     SOUTH OF ROUTE 110 AND 5 SEPARATION

                                                     INSTALL OVERHEAD SIGNS AND RESTRIPE       FEDERAL AID  ACST-S110-(010)E

                                                                                                            PHG-S110-(010)E

              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE -  9.0%

 PROPOSALS ISSUED    11   FUND TOTAL   HB1       2,470,000                         TOTAL NUMBER OF WORKING DAYS    155

 NUMBER OF BIDDERS  1    ENGINEERS EST      1,773,803.00   AMOUNT OVER        706,371.00         PERCENT OVER EST 39.82

 PROGRAM ELEMENTS      RAS

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)

               --------      -----------  ---------         -------------------------------------------------

                   1         2,480,174.00    1              PETERSON CHASE GENERAL                949 252-0441

                                                            ENGINEERING CONSTRUCTION INC          00615876

                                                            1792 KAISER AVENUE                FAX 949 252-0266

                                                            IRVINE CA  92614-5706

          07-243504                                                                                                BID245

          07-LA-110-2                                                                                              PAGE  2

          09/22/05                                                                                                 09/26/05

                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    01     PACIFIC ELECTRIC                                             CLOSED CIRCUIT TELEVISION SYSTEM, SIGN ILLUMINATION

           BELL GARDENS  CA

           PACIFIC ELECTRIC                                             TRAFFIC MONITORING

           BELL GARDENS  CA

           R AND D STEEL                                                REBAR

           COMPTON  CA

           STERNDAHL ENTERPRISES                                        STRIPING AND MARKING

           SUN VALLEY  CA

          07-243504                                                                                                BID245

          07-LA-110-2                C O N T R A C T   P R O P O S A L   O F   L O W   B I D D E R                 PAGE  3

          09/22/05                                                                                                 09/26/05

 ------------------------------------------------------------------------------------------------------------------------------------

     ITEM      ITEM                                                   UNIT OF     ESTIMATED

      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

 ------------------------------------------------------------------------------------------------------------------------------------

       1     074017      PREPARE WATER POLLUTION CONTROL                LS     LUMP SUM            3,413.00         3,413.00

                         PROGRAM

       2     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM            5,000.00         5,000.00

       3 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM            8,000.00         8,000.00

       4 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          235,000.00       235,000.00

       5 (S) 120165      CHANNELIZER (SURFACE MOUNTED)                  EA           24               45.00         1,080.00

       6 (S) 129000      TEMPORARY RAILING (TYPE K)                     M           110              100.00        11,000.00

       7 (S) 129100      TEMPORARY CRASH CUSHION MODULE                 EA           35              325.00        11,375.00

       8 (S) 150704      REMOVE YELLOW THERMOPLASTIC TRAFFIC            M         1,470               12.00        17,640.00

                         STRIPE

       9 (S) 150714      REMOVE THERMOPLASTIC TRAFFIC STRIPE            M         3,110                2.00         6,220.00

      10 (S) 150722      REMOVE PAVEMENT MARKER                         EA        1,580                1.30         2,054.00

      11     150744      REMOVE ROADSIDE SIGN (WOOD POST)               EA            2              400.00           800.00

      12     150760      REMOVE SIGN STRUCTURE                          EA            1            3,700.00         3,700.00

      13     036911      REMOVE SIGN STRUCTURE                          EA            2            6,000.00        12,000.00

                         (TUNNEL PORTAL MOUNTED)

      14     036912      REMOVE ROCK BLANKET                            M2            2              500.00         1,000.00

      15     153210      REMOVE CONCRETE                                M3           13.7            280.00         3,836.00

      16     153221      REMOVE CONCRETE BARRIER                        M             3.1            190.00           589.00

      17 (F) 036913      STRUCTURE EXCAVATION (SIGN FOUNDATION)         M3           45              350.00        15,750.00

      18 (F) 036914      STRUCTURE BACKFILL (SIGN FOUNDATION)           M3           23              275.00         6,325.00

      19 (F) 036915      SOIL ANCHOR                                    EA            6           10,500.00        63,000.00

      20 (S) 036916      ROCK BLANKET (TYPE 1)                          M2            2              600.00         1,200.00

      21 (S) 490655      400 MM CAST-IN-DRILLED-HOLE CONCRETE           M            68              715.00        48,620.00

                         PILING

      22 (F) 510050      STRUCTURAL CONCRETE                            M3           26              670.00        17,420.00

      23 (SF)520101      BAR REINFORCING STEEL                          KG        3,079                4.00        12,316.00

      24 (F) 560213      FURNISH SIGN STRUCTURE (LIGHTWEIGHT)           KG          767               10.00         7,670.00

      25 (SF)560214      INSTALL SIGN STRUCTURE (LIGHTWEIGHT)           KG          767                5.00         3,835.00

      26 (F) 560218      FURNISH SIGN STRUCTURE (TRUSS)                 KG       35,100                8.00       280,800.00

      27 (SF)560219      INSTALL SIGN STRUCTURE (TRUSS)                 KG       35,100                 .70        24,570.00

      28     036917      1524 MM CAST-IN-DRILLED-HOLE CONCRETE          M            34            1,680.00        57,120.00

                         PILING (SIGN FOUNDATION)

      29 (S) 036918      762 MM CAST-IN-DRILLED-HOLE CONCRETE           M             3.4          1,000.00         3,400.00

                         PILING (SIGN FOUNDATION)

      30     566012      ROADSIDE SIGN - TWO POST                       EA            3              650.00         1,950.00

      31     568016      INSTALL SIGN PANEL ON EXISTING FRAME           M2           47               68.00         3,196.00

      32 (S) 036919      CRASH CUSHION (REACT 350 - 3050 MM)            EA            1           98,000.00        98,000.00

          07-243504                                                                                                BID245

          07-LA-110-2                C O N T R A C T   P R O P O S A L   O F   L O W   B I D D E R                 PAGE  4

          09/22/05                                                                                                 09/26/05

 ------------------------------------------------------------------------------------------------------------------------------------

     ITEM      ITEM                                                   UNIT OF     ESTIMATED

      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

 ------------------------------------------------------------------------------------------------------------------------------------

      33 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2            8              125.00         1,000.00

      34 (S) 840561      100 MM THERMOPLASTIC TRAFFIC STRIPE            M         3,050                1.20         3,660.00

      35 (S) 840563      200 MM THERMOPLASTIC TRAFFIC STRIPE            M           290               11.00         3,190.00

      36 (S) 840564      200 MM THERMOPLASTIC TRAFFIC STRIPE            M         1,270                4.00         5,080.00

                         (BROKEN 3.66 M - 0.92 M)

      37 (S) 840570      100 MM THERMOPLASTIC TRAFFIC STRIPE            M         2,930                2.00         5,860.00

                         (BROKEN 10.98 M - 3.66 M)

      38 (S) 850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA          810                3.50         2,835.00

      39 (S) 850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA          770                7.00         5,390.00

      40 (S) 036920      INTERNALLY ILLUMINATED PAVEMENT MARKER         LS     LUMP SUM          590,000.00       590,000.00

      41 (S) 860503      EXTINGUISHABLE MESSAGE SIGN                    EA            5           14,000.00        70,000.00

      42 (S) 860602      FLASHING BEACON AND SIGN ILLUMINATION          LS     LUMP SUM          469,280.00       469,280.00

      43 (S) 036921      TRAFFIC MONITORING STATION                     LS     LUMP SUM           21,000.00        21,000.00

                         (LOCATION 2503)

      44 (S) 036923      TRAFFIC MONITORING STATION                     LS     LUMP SUM           40,000.00        40,000.00

                         (LOCATION 2504)

      45 (S) 036922      CLOSED CIRCUIT TELEVISION SYSTEM               LS     LUMP SUM           45,000.00        45,000.00

                         (LOCATION PA251)

      46     999990      MOBILIZATION                                   LS     LUMP SUM          250,000.00       250,000.00

                                                                                                  TOTAL         2,480,174.00

                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245

                                                                                                                        PAGE  1

     BID OPENING DATE    09/22/05                    IN LOS ANGELES COUNTY IN LOS              RR INVOLVEMENT           09/26/05

     CONTRACT NUMBER     07-244304                   ANGELES AT VARIOUS LOCATIONS                             CONTRACT CODE 'F '

     LOCATION            07-LA-170-14.6/20.6                                                                   29 CONTRACT ITEMS

                                                     SLAB REPLACEMENT AND GRINDING             FEDERAL AID  ACST-S170-(002)E

                                                                                                            P-S170-(002)E

              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE -  9.0%

 PROPOSALS ISSUED    14   FUND TOTAL   HA22      5,790,000                         TOTAL NUMBER OF WORKING DAYS    310

 NUMBER OF BIDDERS  5    ENGINEERS EST      5,084,310.00   AMOUNT OVER        265,700.00         PERCENT OVER EST  5.23

 PROGRAM ELEMENTS      RAS

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)

               --------      -----------  ---------         -------------------------------------------------

                   1         5,350,010.00    5              ODONNELL CONSTRUCTION INC             909 394-4510

                                                                                                  00772905

                                                            559 W COVINA BLVD                 FAX 909 394-4750

                                                            SAN DIMAS CA  91773-2911

                   2         5,593,652.46    2              GRIFFITH COMPANY                      562 929-1128

                                                                                                  00000088

                                                            P O BOX 2150                      FAX 562 864-8970

                                                            SANFA FE SPRINGS CA  90670

                   3         5,653,706.00    4              PETERSON CHASE GENERAL                949 252-0441

                                                            ENGINEERING CONSTRUCTION INC          00615876

                                                            1792 KAISER AVENUE                FAX 949 252-0266

                                                            IRVINE CA  92614-5706

                   4         6,399,216.00    1              AMERICAN CIVIL CONSTRUCTORS           707 746-8028

                                                            WEST COAST INC                        00526319

                                                            3701 MALLARD DRIVE                FAX 707 746-0936

                                                            BENICIA CA  94510

                   5        13,052,656.00    3              ALL AMERICAN ASPHALT                  951 736-7600

                                                                                                  00267073

                                                            P O BOX 2229                      FAX 951 739-4671

                                                            CORONA CA  92878-2229

          07-244304                                                                                                BID245

          07-LA-170-1                C O N T R A C T   P R O P O S A L   O F   L O W   B I D D E R                 PAGE  2

          09/22/05                                                                                                 09/26/05

                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    05     DIVERSIFIED CONCRETE CUTTING                                 PAVEMENT GRINDING

           SPARKS NV

           GLOBAL ROAD SEALING INC                                      ELECTRICAL

           WESTMINSTER CA

           ORTIZ ASPHALT PAVING                                         ASPHALT PAVING

           COLTON CA

           PAVEMENT RECYCLING                                           COLD PLANING

           RIVERSIDE CA

           R AND D STEEL                                                REINFORCING STEEL

           COMPTON CA

           STERNDAHL ENTERPRISES                                        STRIPING

           SUN VALLEY CA

          07-244304                                                                                                BID245

          07-LA-170-1                C O N T R A C T   P R O P O S A L   O F   L O W   B I D D E R                 PAGE  3

          09/22/05                                                                                                 09/26/05

                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    02     DIVERSIFIED CONCRETE CUTTING                                 GROOVING

           SPARKS NV

           GLOBAL ROAD SEALING INC                                      TRAFFIC LOOPS

           WESTMINSTER CA

           P R S I                                                      COLD PLANE

           RIVERSIDE CA

           SMITH AND SONS                                               TRAFFIC CONTROL

           FALLBROOK CA

           STERNDAHL ENTERPRISES                                        STRIPING

           SUN VALLEY CA

           THOMAS AND PRATT                                             STORM WATER POLLUTION PREVENTION PLAN

           EL SOBRANTE CA

           TWINING LABORATORIES                                         QUALITY CONTROL AND QUALITY ASSURANCE

           LONG BEACH CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    04     GLOBAL ROAD SEALING                                          LOOP DETECTORS

           WESTMINSTER CA

           INTEGRITY REBAR                                              REBAR

           MURRIETA CA

           ORTIZ ASPHALT PAVING                                         RUBBERIZED ASPHALT CONCRETE

           COLTON CA

 CONTINUED ON NEXT PAGE

          07-244304                                                                                                BID245

          07-LA-170-1                C O N T R A C T   P R O P O S A L   O F   L O W   B I D D E R                 PAGE  4

          09/22/05                                                                                                 09/26/05

                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    04     PAVEMENT RECYCLING                                           PLANE ASPHALT CONCRETE

           RIVERSIDE CA

           PENHALL COMPANY                                              GRINDING (PORTION)

           ANAHEIM CA

           STERNDAHL ENTERPRISES                                        STRIPING AND PAVEMENT MARKERS

           SUN VALLEY CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    01     GLOBAL ROAD SEALING                                          ELECTRICAL

           WESTMINSTER CA

           HARBER COMPANIES                                             CONCRETE REMOVALS

           SAN BERNARDINO CA

           INTEGRITY REBAR PLACER                                       REBAR

           MURRIETA CA

           K R C SAFETY                                                 CONSTRUCTION AREA SIGNS

           VISALIA CA

           ORTIZ ASPHALT PAVING                                         ASPHALT CONCRETE PAVING

           COLTON CA

           PAVEMENT RECYCLING                                           COLD PLANE ASPHALT CONCRETE

           RIVERSIDE CA

           STERNDAHL ENTERPRISES                                        STRIPING

           SUN VALLEY CA

          07-244304                                                                                                BID245

          07-LA-170-1                C O N T R A C T   P R O P O S A L   O F   L O W   B I D D E R                 PAGE  5

          09/22/05                                                                                                 09/26/05

                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    03     DIVERSIFIED CONCRETE CUTTING                                 PORTLAND COMENT CONCRETE GRINDING

           SPARKS NV

           GLOBAL ROAD SEALING                                          ELECTRICAL

           WESTMINSTER CA

           INTEGRITY REBAR PLACER                                       STEEL REINFORCEMENT

           MURRIETA CA

           PENHALL COMPANY                                              CONCRETE REMOVAL

           ANAHEIM CA

           SMITH AND SON                                                CONSTRUCTION AREA SIGNS AND TRAFFIC CONTROL

           FALLBROOK CA

           SUDHAKAR COMPANY                                             STRIPING

           RIALTO CA

          07-244304                                                                                                BID245

          07-LA-170-1                C O N T R A C T   P R O P O S A L   O F   L O W   B I D D E R                 PAGE  6

          09/22/05                                                                                                 09/26/05

 ------------------------------------------------------------------------------------------------------------------------------------

     ITEM      ITEM                                                   UNIT OF     ESTIMATED

      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

 ------------------------------------------------------------------------------------------------------------------------------------

       1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM            5,000.00         5,000.00

       2     070018      TIME-RELATED OVERHEAD                          WDAY        310              500.00       155,000.00

       3     074017      PREPARE WATER POLLUTION CONTROL                LS     LUMP SUM            2,250.00         2,250.00

                         PROGRAM

       4     074018      HEALTH AND SAFETY PLAN                         LS     LUMP SUM            5,000.00         5,000.00

       5     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM           15,000.00        15,000.00

       6 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           15,000.00        15,000.00

       7 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          250,000.00       250,000.00

       8     150722      REMOVE PAVEMENT MARKER                         EA       32,500                1.00        32,500.00

       9 (S) 153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2       23,000                4.50       103,500.00

      10     260210      AGGREGATE BASE (APPROACH SLAB)                 M3           12              400.00         4,800.00

      11     390126      RUBBERIZED ASPHALT CONCRETE (TYPE G)           TONN      4,150              110.00       456,500.00

      12     401108      REPLACE CONCRETE PAVEMENT                      M3          260              875.00       227,500.00

                         (RAPID STRENGTH CONCRETE)

      13     034829      GRIND EXISTING AND REPLACEMENT CONCRETE        M2      451,000                6.50     2,931,500.00

                         PAVEMENT

      14     510087      STRUCTURAL CONCRETE, APPROACH SLAB             M3          163            1,150.00       187,450.00

                         (TYPE R)

      15     510800      PAVING NOTCH EXTENSION                         M3            5            4,000.00        20,000.00

      16     511118      CLEAN EXPANSION JOINT                          M            69               40.00         2,760.00

      17 (S) 519117      JOINT SEAL (MR 30 MM)                          M            27              170.00         4,590.00

      18 (S) 519142      JOINT SEAL (MR 40 MM)                          M            24              200.00         4,800.00

      19 (S) 519144      JOINT SEAL (MR 50 MM)                          M            18              280.00         5,040.00

      20 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2        3,340               20.00        66,800.00

      21 (S) 840561      100 MM THERMOPLASTIC TRAFFIC STRIPE            M       137,000                1.00       137,000.00

      22 (S) 840563      200 MM THERMOPLASTIC TRAFFIC STRIPE            M         8,300                2.00        16,600.00

      23 (S) 850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA       15,100                1.40        21,140.00

      24 (S) 850110      PAVEMENT MARKER (RETROREFLECTIVE-SPECIAL       EA        2,260                3.00         6,780.00

                          TYPE C)

      25 (S) 850112      PAVEMENT MARKER (RETROREFLECTIVE-SPECIAL       EA        3,000                3.00         9,000.00

                          TYPE G)

      26 (S) 850113      PAVEMENT MARKER (RETROREFLECTIVE-SPECIAL       EA       12,100                3.00        36,300.00

                          TYPE H)

      27 (S) 034830      INDUCTIVE LOOP DETECTOR (REPLACEMENT)          EA          120              610.00        73,200.00

      28 (S) 034831      MODIFY AUTOMATIC VEHICLE CLASSIFICATION        LS     LUMP SUM           15,000.00        15,000.00

      29     999990      MOBILIZATION                                   LS     LUMP SUM          540,000.00       540,000.00

                                                                                                  TOTAL         5,350,010.00

          07-244304                                                                                                BID245

          07-LA-170-1                S U M M A R Y   O F   R E M A I N I N G   B I D D E R S                       PAGE  7

          09/22/05                                                                                                 09/26/05

     |-------------------------------|-------------------------------|-------------------------------|-------------------------------

 ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH

     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT

     |-------------------------------|-------------------------------|-------------------------------|-------------------------------

   1 |        18,906.78      18906.78|         5,000.00       5000.00|         5,000.00       5000.00|         5,000.00       5000.00

   2 |           327.05     101385.50|           600.00     186000.00|           500.00     155000.00|           640.00     198400.00

   3 |           986.45        986.45|         2,250.00       2250.00|         2,250.00       2250.00|           840.00        840.00

   4 |           164.41        164.41|         2,500.00       2500.00|        10,000.00      10000.00|         4,500.00       4500.00

   5 |         5,480.22       5480.22|         5,000.00       5000.00|        15,000.00      15000.00|        18,700.00      18700.00

   6 |         7,453.11       7453.11|         9,000.00       9000.00|        10,000.00      10000.00|         7,300.00       7300.00

   7 |       325,000.00     325000.00|       400,000.00     400000.00|       658,000.00     658000.00|       172,502.00     172502.00

   8 |              .34      11050.00|             1.00      32500.00|             6.50     211250.00|              .90      29250.00

   9 |             4.10      94300.00|             5.00     115000.00|             5.00     115000.00|             4.00      92000.00

  10 |           843.96      10127.52|           400.00       4800.00|           550.00       6600.00|         1,200.00      14400.00

  11 |            99.76     414004.00|           112.00     464800.00|           115.00     477250.00|           111.00     460650.00

  12 |         1,134.35     294931.00|           900.00     234000.00|         1,600.00     416000.00|           900.00     234000.00

  13 |             7.47    3368970.00|             7.20    3247200.00|             6.20    2796200.00|             6.60    2976600.00

  14 |         2,185.27     356199.01|         1,700.00     277100.00|         2,600.00     423800.00|         1,300.00     211900.00

  15 |         8,768.36      43841.80|         5,000.00      25000.00|        12,000.00      60000.00|         5,200.00      26000.00

  16 |            55.07       3799.83|           100.00       6900.00|           100.00       6900.00|            54.00       3726.00

  17 |           151.85       4099.95|           200.00       5400.00|           350.00       9450.00|           155.00       4185.00

  18 |           283.33       6799.92|           220.00       5280.00|           375.00       9000.00|           300.00       7200.00

  19 |           372.22       6699.96|           250.00       4500.00|           400.00       7200.00|            30.00        540.00

  20 |            21.92      73212.80|            22.00      73480.00|            20.00      66800.00|              .90       3006.00

  21 |             1.07     146590.00|             1.10     150700.00|             1.00     137000.00|             3.20     438400.00

  22 |             2.11      17513.00|             2.10      17430.00|             2.00      16600.00|             1.35      11205.00

  23 |             1.54      23254.00|             1.50      22650.00|             1.40      21140.00|             3.20      48320.00

  24 |             3.12       7051.20|             3.10       7006.00|             2.85       6441.00|             3.20       7232.00

  25 |             3.12       9360.00|             3.10       9300.00|             2.85       8550.00|             3.20       9600.00

  26 |             3.12      37752.00|             3.10      37510.00|             2.85      34485.00|           650.00    7865000.00

  27 |           608.00      72960.00|           670.00      80400.00|           605.00      72600.00|           105.00      12600.00

  28 |        11,760.00      11760.00|        13,000.00      13000.00|        11,700.00      11700.00|        12,600.00      12600.00

  29 |       120,000.00     120000.00|       210,000.00     210000.00|       630,000.00     630000.00|       177,000.00     177000.00

 TOT                    5,593,652.46                   5,653,706.00                   6,399,216.00                  13,052,656.00

                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245

                                                                                                                        PAGE  1

     BID OPENING DATE    09/22/05                    IN LOS ANGELES COUNTY IN LONG                                      09/26/05

     CONTRACT NUMBER     07-244404                   BEACH, CARSON AND SIGNAL HILL FROM                       CONTRACT CODE 'A '

     LOCATION            07-LA-405-0.0/12.6          LOS ANGELES AND ORANGE COUNTY LINE                        25 CONTRACT ITEMS

                                                     TO ROUTE 405 AND 110 SEPARATION

                                                     SLAB REPLACEMENT AND GRINDING             FEDERAL AID  ACIM-405-2(929)E

              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE -  6.0%

 PROPOSALS ISSUED    12   FUND TOTAL   HA22     12,351,000                         TOTAL NUMBER OF WORKING DAYS   1260

 NUMBER OF BIDDERS  4    ENGINEERS EST     10,771,026.50   AMOUNT OVER      3,731,441.50         PERCENT OVER EST 34.64

 PROGRAM ELEMENTS      RAS

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)

               --------      -----------  ---------         -------------------------------------------------

                   1        14,502,468.00    4              PETERSON CHASE GENERAL                949 252-0441

                                                            ENGINEERING CONSTRUCTION INC          00615876

                                                            1792 KAISER AVENUE                FAX 949 252-0266

                                                            IRVINE CA  92614-5706

                   2        15,885,141.30    1              ALL AMERICAN ASPHALT                  951 736-7600

                                                                                                  00267073

                                                            P O BOX 2229                      FAX 951 736-7646

                                                            CORONA CA  92878-2229

                   3        16,485,499.00    2              GRIFFITH COMPANY                      562 929-1128

                                                                                                  00000088

                                                            P O BOX 2150                      FAX 562 864-8970

                                                            SANTA FE SPRINGS CA  90670

                   4        18,221,290.50    3              BRUTOCO ENGINEERING AND               909 350-3535

                                                            CONSTRUCTION INC                      00247770

                                                            P O BOX 429                       FAX 909 350-6820

                                                            FONTANA CA  92334

          07-244404                                                                                                BID245

          07-LA-405-0                S U M M A R Y   O F   R E M A I N I N G   B I D D E R S                       PAGE  2

          09/22/05                                                                                                 09/26/05

                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    04     CALIFORNIA TRAFFIC MAINTENANCE                               STRIPING AND MARKING

           BURBANK CA

           INTEGRITY REBAR PLACERS                                      REBAR

           MURRIETA CA

           PENHALL COMPANY                                              JOINT SEALS AND GRINDING

           ANAHEIM CA

           TRAFFIC LOOPS                                                TRAFFIC LOOPS

           ANAHEIM CA

          07-244404                                                                                                BID245

          07-LA-405-0                S U M M A R Y   O F   R E M A I N I N G   B I D D E R S                       PAGE  3

          09/22/05                                                                                                 09/26/05

                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    01     ALERT BARRICADE                                              TRAFFIC CONTROL (PARTIAL)

           SAN JACINTO CA

           J MC LOUGHLIN ENGINEERING                                    APPROACH SLABS AND PAVING NOTCH

           RANCHO CUCAMONGA CA

           PENHALL COMPANY                                              GRINDING AND JOINT SEALS

           ANAHEIM CA

           SUDHAKAR COMPANY                                             STRIPING

           RIALTO CA

           THOMAS AND PRATT                                             CONSTRUCTION AREA SIGNS

           EL SOBRANTE CA

           TRAFFIC LOOPS CRACKFILLING                                   LOOPS

           ANAHEIM CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    02     DIVERSIFIED CONCRETE CUTTING                                 GRINDING

           SPARKS NV

           INTEGRITY REBAR                                              REBAR

           MURRIETA CA

           LOOP MASTERS                                                 ELECTRICAL

           ANAHEIM CA

           PENHALL COMPANY                                              APPROACH AND SLAB REMOVAL

           ANAHEIM CA

 CONTINUED ON NEXT PAGE

          07-244404                                                                                                BID245

          07-LA-405-0                S U M M A R Y   O F   R E M A I N I N G   B I D D E R S                       PAGE  4

          09/22/05                                                                                                 09/26/05

                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    02     PENHALL COMPANY                                              JOINT SEALS

           ANAHEIM CA

           R M A GROUP                                                  QUALTIY CONTROL AND QUALITY ASSURANCE

           RANCHO CUCAMONGA CA

           STERNDAHL ENTERPRISES                                        STRIPING

           SUN VALLEY CA

           THOMAS AND PRATT                                             STORM WATER POLLUTION PREVENTION PROGRAM

           EL SOBRANTE CA

           THOMAS AND PRATT                                             TRAFFIC CONTROL, CONSTRUCTION AREA SIGNS

           EL SOBRANTE CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    03     DIVERSIFIED CONCRETE CUTTING                                 GRINDING (PORTION)

           SPARKS NV

           INTERGRITY REBAR PLACERS                                     REBAR (PORTION)

           MURRIETA CA

           PENHALL COMPANY                                              JOINT SEALS (PORTION)

           ANAHEIM CA

           STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS (PORTION)

           PISMO BEACH CA

           SUDHAKAR COMPANY                                             STRIPING (PORTION)

           RIALTO CA

 CONTINUED ON NEXT PAGE

          07-244404                                                                                                BID245

          07-LA-405-0                S U M M A R Y   O F   R E M A I N I N G   B I D D E R S                       PAGE  5

          09/22/05                                                                                                 09/26/05

                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    03     TRAFFIC LOOPS                                                ELECTRICAL (PORTION)

           ANAHEIM CA

           WEST COAST                                                   DEMOLITION (PORTION)

           ANAHEIM CA

          07-244404                                                                                                BID245

          07-LA-405-0                C O N T R A C T   P R O P O S A L   O F   L O W   B I D D E R                 PAGE  6

          09/22/05                                                                                                 09/26/05

 ------------------------------------------------------------------------------------------------------------------------------------

     ITEM      ITEM                                                   UNIT OF     ESTIMATED

      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

 ------------------------------------------------------------------------------------------------------------------------------------

       1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM            6,000.00         6,000.00

       2     070018      TIME-RELATED OVERHEAD                          WDAY      1,260              400.00       504,000.00

       3     074017      PREPARE WATER POLLUTION CONTROL                LS     LUMP SUM            7,500.00         7,500.00

                         PROGRAM

       4     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM           12,000.00        12,000.00

       5 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           25,000.00        25,000.00

       6 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          930,000.00       930,000.00

       7     260210      AGGREGATE BASE (APPROACH SLAB)                 M3          480              350.00       168,000.00

       8     401108      REPLACE CONCRETE PAVEMENT                      M3        1,490              950.00     1,415,500.00

                         (RAPID STRENGTH CONCRETE)

       9 (S) 420201      GRIND EXISTING CONCRETE                        M2      730,000                7.40     5,402,000.00

                         PAVEMENT

      10     510087      STRUCTURAL CONCRETE, APPROACH SLAB             M3        3,170            1,485.00     4,707,450.00

                         (TYPE R)

      11     510800      PAVING NOTCH EXTENSION                         M3           34.7          4,500.00       156,150.00

      12     511118      CLEAN EXPANSION JOINT                          M           636               55.00        34,980.00

      13     511124      RAPID SETTING CONCRETE (PATCH)                 M3            0.6          1,000.00           600.00

      14 (S) 519117      JOINT SEAL (MR 30 MM)                          M         1,457              150.00       218,550.00

      15 (S) 519120      JOINT SEAL (MR 15 MM)                          M           293              160.00        46,880.00

      16 (S) 519142      JOINT SEAL (MR 40 MM)                          M           113              290.00        32,770.00

      17 (S) 519144      JOINT SEAL (MR 50 MM)                          M           150              370.00        55,500.00

      18 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2          500               30.00        15,000.00

      19 (S) 840561      100 MM THERMOPLASTIC TRAFFIC STRIPE            M       196,000                1.00       196,000.00

      20 (S) 840570      100 MM THERMOPLASTIC TRAFFIC STRIPE            M       122,000                1.00       122,000.00

                         (BROKEN 10.98 M - 3.66 M)

      21 (S) 035409      200 MM THERMOPLASTIC TRAFFIC STRIPE            M         3,630                2.60         9,438.00

                         (BROKEN 11.0 M - 3.50 M)

      22 (S) 850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA       33,300                1.50        49,950.00

      23 (S) 850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA       32,000                2.50        80,000.00

      24 (S) 035410      INDUCTIVE LOOP DETECTOR (REPLACEMENT)          EA          360              520.00       187,200.00

      25     999990      MOBILIZATION                                   LS     LUMP SUM          120,000.00       120,000.00

                                                                                                  TOTAL        14,502,468.00

          07-244404                                                                                                BID245

          07-LA-405-0                S U M M A R Y   O F   R E M A I N I N G   B I D D E R S                       PAGE  7

          09/22/05                                                                                                 09/26/05

     |-------------------------------|-------------------------------|-------------------------------

 ITEM|            SECOND             |            THIRD              |            FOURTH

     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT

     |-------------------------------|-------------------------------|-------------------------------

   1 |         5,000.00       5000.00|        61,920.00      61920.00|         6,000.00       6000.00

   2 |           230.00     289800.00|           310.00     390600.00|         1,000.00    1260000.00

   3 |           950.00        950.00|         1,005.00       1005.00|         7,500.00       7500.00

   4 |        26,500.00      26500.00|        50,205.00      50205.00|       105,000.00     105000.00

   5 |        24,500.00      24500.00|        18,875.00      18875.00|        42,000.00      42000.00

   6 |     1,600,000.00    1600000.00|     1,046,300.00    1046300.00|       950,000.00     950000.00

   7 |           750.00     360000.00|           635.00     304800.00|           500.00     240000.00

   8 |         1,000.00    1490000.00|           906.00    1349940.00|           850.00    1266500.00

   9 |             7.51    5482300.00|             7.02    5124600.00|             6.90    5037000.00

  10 |         1,575.00    4992750.00|         1,820.00    5769400.00|         1,950.00    6181500.00

  11 |        12,000.00     416400.00|         9,485.00     329129.50|         8,500.00     294950.00

  12 |            51.00      32436.00|            60.00      38160.00|            53.00      33708.00

  13 |        17,850.00      10710.00|        66,255.00      39753.00|         5,000.00       3000.00

  14 |           148.00     215636.00|           138.00     201066.00|           155.00     225835.00

  15 |           155.00      45415.00|           145.00      42485.00|           180.00      52740.00

  16 |           280.00      31640.00|           261.00      29493.00|           270.00      30510.00

  17 |           360.00      54000.00|           337.00      50550.00|           350.00      52500.00

  18 |            53.00      26500.00|            48.00      24000.00|            54.00      27000.00

  19 |              .91     178360.00|             1.30     254800.00|              .95     186200.00

  20 |              .86     104920.00|              .92     112240.00|              .90     109800.00

  21 |             3.21      11652.30|             2.25       8167.50|             3.25      11797.50

  22 |             1.44      47952.00|             1.70      56610.00|             1.50      49950.00

  23 |             3.21     102720.00|             4.00     128000.00|             3.40     108800.00

  24 |           500.00     180000.00|           565.00     203400.00|           525.00     189000.00

  25 |       155,000.00     155000.00|       850,000.00     850000.00|     1,750,000.00    1750000.00

 TOT                   15,885,141.30                  16,485,499.00                  18,221,290.50

                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245

                                                                                                                        PAGE  1

     BID OPENING DATE    09/22/05                    IN SAN BERNARDINO COUNTY ABOUT                                     09/26/05

     CONTRACT NUMBER     08-0A6404                   40 KM SOUTH OF CALIFORNIA AND                            CONTRACT CODE 'E '

     LOCATION            08-SBD-15-160.8/161.5       NEVADA STATE LINE AT THE VALLEY                           43 CONTRACT ITEMS

                                                     WELLS SAFETY ROADSIDE REST AREA

                                                     REST AREA RESTORATION                     FEDERAL AID  ACIM-015-3(041)263

                                                                                                            ACIM-015-3(041)E

      NO BIDDERS

                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245

                                                                                                                        PAGE  1

     BID OPENING DATE    09/22/05                    IN SAN BERNARDINO COUNTY IN                                        09/26/05

     CONTRACT NUMBER     08-493704                   ONTARIO, FONTANA AND RIALTO AT                           CONTRACT CODE 'B '

     LOCATION            08-SBD-10-9.0/20.0          VARIOUS LOCATIONS                                         40 CONTRACT ITEMS

                                                     REHABILITATE ROADWAY                      FEDERAL AID  ACIM-010-2(253)56E

              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE -  5.0%

 PROPOSALS ISSUED    15   FUND TOTAL   HA22     11,948,000                         TOTAL NUMBER OF WORKING DAYS    100

 NUMBER OF BIDDERS  5    ENGINEERS EST     10,583,580.50   AMOUNT OVER      3,053,762.50         PERCENT OVER EST 28.85

 PROGRAM ELEMENTS      RAS

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)

               --------      -----------  ---------         -------------------------------------------------

                   1 A)     13,637,343.00    2              J MC LOUGHLIN ENGINEERING             909 944-1037

                                                            CO INC                                00676575

                     B)  100 DAYS X  54700                  10722 ARROW ROUTE STE 716         FAX 909 944-3112

                    --------------------

                   A+B)    19,107,343.00                    RANCHO CUCAMONGA CA  91730

                   2 A)     13,735,208.04    4              GRIFFITH COMPANY                      562 929-1128

                                                                                                  00000088

                     B)  125 DAYS X  54700                  P O BOX 2150                      FAX 562 864-8970

                    --------------------

                   A+B)    20,572,708.04                    SANTA FE SPRINGS CA  90670

                   3 A)     13,634,610.00    5              AMERICAN CIVIL CONSTRUCTORS           707 746-8028

                                                            WEST COAST INC                        00526319

                     B)  158 DAYS X  54700                  3701 MALLARD DRIVE                FAX 707 746-0936

                    --------------------

                   A+B)    22,277,210.00                    BENICIA CA  94510

                   4 A)     14,782,533.00    3              BRUTOCO ENGINEERING AND               909 350-3535

                                                            CONSTRUCTION INC                      00247770

                     B)  160 DAYS X  54700                  P O BOX 429                       FAX 909 350-6820

                    --------------------

                   A+B)    23,534,533.00                    FONTANA CA  92334

                   5 A)     11,199,116.00    1              ALL AMERICAN ASPHALT                  951 736-7600

                                                                                                  00267073

                     B)  230 DAYS X  54700                  P O BOX 2229                      FAX 951 739-4671

                    --------------------

                   A+B)    23,780,116.00                    CORONA CA  92878

          08-493704                                                                                                BID245

          08-SBD-10-9                S U M M A R Y   O F   R E M A I N I N G   B I D D E R S                       PAGE  2

          09/22/05                                                                                                 09/26/05

                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    02     ACE FENCE COMPANY                                            METAL BEAM GUARD RAIL

           CITY OF INDUSTRY CA

           ALL AMERICAN ASPHALT                                         ASPHALT

           CORONA CA

           CHRISP COMPANY                                               STRIPING

           FREMONT CA

           K R C SAFETY COMPANY INC                                     CONSTRUCTION AREA SIGNS

           VISALIA CA

           L A SIGNAL CONSTRUCTION INC                                  ELECTRICAL

           CITY OF INDUSTRY CA

           MULTIPLE CONCRETE ENTERPRISE INC                             GRINDING

           OGDEN UT

           R AND D STEEL INC                                            REINFORCING STEEL

           COMPTON CA

          08-493704                                                                                                BID245

          08-SBD-10-9                S U M M A R Y   O F   R E M A I N I N G   B I D D E R S                       PAGE  3

          09/22/05                                                                                                 09/26/05

                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    04     ACE FENCE COMPANY                                            FENCING

           CITY OF INDUSTRY CA

           INTEGRATED REBAR PLACERS                                     REBAR

           MURRIETA CA

           L A SIGNAL CONSTRUCTION INC                                  ELECTRICAL

           CITY OF INDUSTRY CA

           MULTIPLE CONCRETE ENTERPRISES                                PORTLAND CEMENT CONCRETE GRINDING

           ODGEN UT

           P R S I                                                      GRINDING AND REMOVE ASPHALT

           RIVERSIDE CA

           PENHALL COMPANY                                              JOINT SEAL AND CONCRETE REMOVALS

           ANAHEIM CA

           STATEWIDE SAFETY AND SIGNS                                   TRAFFIC LANE CLOSURES

           POWAY CA

           SUDHAKAR COMPANY INC                                         STRIPING

           RIALTO CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    05     ACE FENCE COMPANY                                            METAL BEAM GUARD RAIL

           CITY OF INDUSTRY CA

           ALL AMERICAN ASPHALT                                         ASPHALT CONCRETE PAVING

           CORONA CA

 CONTINUED ON NEXT PAGE

          08-493704                                                                                                BID245

          08-SBD-10-9                S U M M A R Y   O F   R E M A I N I N G   B I D D E R S                       PAGE  4

          09/22/05                                                                                                 09/26/05

                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    05     CHRISP COMPANY                                               STRIPING

           FONTANA CA

           J MC LOUGHLIN ENGINEERING                                    APPROACH SLAB, PAVING NOTCHES, RAPID STRENGTH CONCRETE

           RANCHO CUCAMONGA CA

           K R C SAFETY                                                 CONSTRUCTION AREA SIGNS

           VISALIA CA

           L A SIGNAL                                                   ELECTRICAL

           INDUSTRY CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    03     ACE FENCE COMPANY                                            METAL BEAM GUARD RAIL (PORTION)

           CITY OF INDUSTRY CA

           CHRISP COMPANY                                               STRIPING (PORTION)

           FREMONT CA

           DIVERSIFIED CONCRETE CUTTING                                 GRINDING (PORTION)

           SPARKS NV

           ORTIZ ASPHALT PAVING                                         ASPHALT CONCRETE PAVEMENT AND OIL (PORTION)

           COLTON CA

           PAVEMENT RECYCLING SYSTEMS                                   COLD PLANE (PORTION)

           RIVERSIDE CA

           PENHALL COMPANY                                              JOINT SEALS (PORTION)

           ANAHEIM CA

 CONTINUED ON NEXT PAGE

          08-493704                                                                                                BID245

          08-SBD-10-9                S U M M A R Y   O F   R E M A I N I N G   B I D D E R S                       PAGE  5

          09/22/05                                                                                                 09/26/05

                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    03     R AND D STEEL                                                REBAR (PORTION)

           COMPTON CA

           THOMAS AND PRATT                                             CONSTRUCTION AREA SIGNS (PORTION)

           EL SOBRANTE CA

           TRAFFIC LOOPS AND CRACKFILLING                               ELECTRICAL (PORTION)

           ANAHEIM CA

           TWINING LABORATORIES                                         TESTING (PORTION)

           LONG BEACH CA

           WEST COAST DEMOLITION                                        DEMOLITION (PORTION)

           ANAHEIM CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    01     ALCORN FENCE COMPANY                                         METAL BEAM GUARD RAIL AND TERMINAL SYSTEM

           RIVERSIDE CA

           ALERT BARRICADE INC                                          TRAFFIC CONTROL (PORTION)

           SAN JACINTO CA

           J MC LOUGHLIN ENGINEERING COMPANY                            AGGREGATE BASE APPROACH SLAB, STRUCTURAL APPROACH SLAB

           RANCHO CUCAMONGA CA

           J MC LOUGHLIN ENGINEERING COMPANY                            PAVING NOTCH EXTENSION

           RANCHO CUCAMONGA CA

           PENHALL COMPANY                                              GRINDING, PORTLAND CEMENT CONCRETE, SEAL PAVEMENT JOINTS

           ANAHEIM CA

 CONTINUED ON NEXT PAGE

          08-493704                                                                                                BID245

          08-SBD-10-9                S U M M A R Y   O F   R E M A I N I N G   B I D D E R S                       PAGE  6

          09/22/05                                                                                                 09/26/05

                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    01     PENHALL COMPANY                                              JOINT SEALS

           ANAHEIM CA

           SMITH AND SON                                                CONSTRUCTION AREA SIGNS

           FALLBROOK CA

           SUDHAKAR COMPANY INC                                         STRIPING, MARKING AND MOBILIZATION (PORTION)

           RIALTO CA

           TRAFFIC LOOPS CRACKFILLING INC                               ELECTRICAL

           ANAHEIM CA

          08-493704                                                                                                BID245

          08-SBD-10-9                C O N T R A C T   P R O P O S A L   O F   L O W   B I D D E R                 PAGE  7

          09/22/05                                                                                                 09/26/05

 ------------------------------------------------------------------------------------------------------------------------------------

     ITEM      ITEM                                                   UNIT OF     ESTIMATED

      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

 ------------------------------------------------------------------------------------------------------------------------------------

       1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM            5,000.00         5,000.00

       2     070018      TIME-RELATED OVERHEAD                          LS     LUMP SUM          850,000.00       850,000.00

       3     074017      PREPARE WATER POLLUTION CONTROL                LS     LUMP SUM            2,500.00         2,500.00

                         PROGRAM

       4     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM           55,000.00        55,000.00

       5     074042      TEMPORARY CONCRETE WASHOUT (PORTABLE)          LS     LUMP SUM           20,000.00        20,000.00

       6 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM            6,400.00         6,400.00

       7 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          400,000.00       400,000.00

       8 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               EA            1           25,000.00        25,000.00

       9     150662      REMOVE METAL BEAM GUARD RAILING                M           130               25.00         3,250.00

      10     150722      REMOVE PAVEMENT MARKER                         EA       40,500                1.00        40,500.00

      11     260210      AGGREGATE BASE (APPROACH SLAB)                 M3           77              620.00        47,740.00

      12     034832      REPLACE ASPHALT CONCRETE SURFACING             M3       15,200              245.00     3,724,000.00

                         (TYPE A)

      13     397001      ASPHALTIC EMULSION (PAINT BINDER)              TONN         61              750.00        45,750.00

      14     401108      REPLACE CONCRETE PAVEMENT                      M3        1,690              900.00     1,521,000.00

                         (RAPID STRENGTH CONCRETE)

      15     404092      SEAL PAVEMENT JOINT                            M         3,100               11.00        34,100.00

      16     406003      TIE BAR (DRILL AND BOND)                       EA           72               60.00         4,320.00

      17     420201      GRIND EXISTING CONCRETE                        M2      523,000                8.78     4,591,940.00

                         PAVEMENT

      18     510087      STRUCTURAL CONCRETE, APPROACH SLAB             M3          760            1,425.00     1,083,000.00

                         (TYPE R)

      19     510800      PAVING NOTCH EXTENSION                         M3            9           10,000.00        90,000.00

      20 (S) 519117      JOINT SEAL (MR 30 MM)                          M            42              250.00        10,500.00

      21 (S) 049875      JOINT SEAL MR=30 MM, SILICONE                  M            84              220.00        18,480.00

      22 (S) 049876      JOINT SEAL MR=15 MM, SILICONE                  M           184              220.00        40,480.00

      23 (S) 832003      METAL BEAM GUARD RAILING (WOOD POST)           M           130              135.00        17,550.00

      24 (S) 839568      TERMINAL ANCHOR ASSEMBLY (TYPE SFT)            EA            2            1,500.00         3,000.00

      25     839585      ALTERNATIVE FLARED TERMINAL SYSTEM             EA            1            3,400.00         3,400.00

      26 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2           23               54.00         1,242.00

      27 (S) 034833      THERMOPLASTIC TRAFFIC STRIPE 100 MM            M       177,000                 .75       132,750.00

                         (SPRAYABLE)

      28 (S) 840563      200 MM THERMOPLASTIC TRAFFIC STRIPE            M         8,910                3.10        27,621.00

      29 (S) 850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA       29,000                1.50        43,500.00

      30 (S) 850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA       11,600                2.70        31,320.00

      31 (S) 034834      MODIFY RAMP METERING SYSTEM (LOCATION 1)       LS     LUMP SUM            6,000.00         6,000.00

      32 (S) 034835      MODIFY RAMP METERING SYSTEM (LOCATION 2)       LS     LUMP SUM            6,000.00         6,000.00

          08-493704                                                                                                BID245

          08-SBD-10-9                C O N T R A C T   P R O P O S A L   O F   L O W   B I D D E R                 PAGE  8

          09/22/05                                                                                                 09/26/05

 ------------------------------------------------------------------------------------------------------------------------------------

     ITEM      ITEM                                                   UNIT OF     ESTIMATED

      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

 ------------------------------------------------------------------------------------------------------------------------------------

      33 (S) 034836      MODIFY RAMP METERING SYSTEM (LOCATION 3)       LS     LUMP SUM            6,000.00         6,000.00

      34 (S) 034837      MODIFY RAMP METERING SYSTEM (LOCATION 4)       LS     LUMP SUM            6,000.00         6,000.00

      35 (S) 034838      MODIFY RAMP METERING SYSTEM (LOCATION 5)       LS     LUMP SUM            6,000.00         6,000.00

      36 (S) 034839      MODIFY RAMP METERING SYSTEM (LOCATION 6)       LS     LUMP SUM            6,000.00         6,000.00

      37 (S) 034840      MODIFY RAMP METERING SYSTEM (LOCATION 7)       LS     LUMP SUM            6,000.00         6,000.00

      38 (S) 034841      MODIFY TRAFFIC MONITORING STATION              LS     LUMP SUM            6,000.00         6,000.00

                         (LOCATION 1)

      39 (S) 034842      MODIFY TRAFFIC MONITORING STATION              LS     LUMP SUM           10,000.00        10,000.00

                         (LOCATION 2)

      40     999990      MOBILIZATION                                   LS     LUMP SUM          700,000.00       700,000.00

                                                                                                    A)         13,637,343.00

                                                                                                    B)   10 DAYS X   54700

                                                                                                           -----------------

                                                                                                   A+B)        19,107,343.00

          08-493704                                                                                                BID245
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          09/22/05                                                                                                 09/26/05

     |-------------------------------|-------------------------------|-------------------------------|-------------------------------

 ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH

     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT

     |-------------------------------|-------------------------------|-------------------------------|-------------------------------

   1 |        10,000.00      10000.00|         5,000.00       5000.00|        16,200.00      16200.00|         2,600.00       2600.00

   2 |       185,000.00     185000.00|       400,000.00     400000.00|       900,000.00     900000.00|       105,000.00     105000.00

   3 |         2,500.00       2500.00|         5,000.00       5000.00|         5,000.00       5000.00|           840.00        840.00

   4 |         7,500.00       7500.00|        30,000.00      30000.00|        35,000.00      35000.00|        32,000.00      32000.00

   5 |        25,000.00      25000.00|        30,000.00      30000.00|        11,000.00      11000.00|        20,000.00      20000.00

   6 |         6,500.00       6500.00|        10,000.00      10000.00|        20,000.00      20000.00|        14,600.00      14600.00

   7 |     2,000,000.00    2000000.00|     1,025,000.00    1025000.00|       450,000.00     450000.00|       465,000.00     465000.00

   8 |        20,000.00      20000.00|        30,000.00      30000.00|        22,500.00      22500.00|        18,700.00      18700.00

   9 |            80.00      10400.00|            23.00       2990.00|            30.00       3900.00|            60.00       7800.00

  10 |              .85      34425.00|             4.50     182250.00|             1.20      48600.00|              .80      32400.00

  11 |           780.00      60060.00|           750.00      57750.00|           700.00      53900.00|           750.00      57750.00

  12 |           225.00    3420000.00|           235.00    3572000.00|           236.00    3587200.00|           225.00    3420000.00

  13 |         1,500.00      91500.00|           740.00      45140.00|         1,400.00      85400.00|           740.00      45140.00

  14 |           900.00    1521000.00|         1,200.00    2028000.00|         1,200.00    2028000.00|           900.00    1521000.00

  15 |            20.00      62000.00|            15.00      46500.00|            25.00      77500.00|            20.00      62000.00

  16 |            60.00       4320.00|            75.00       5400.00|            98.00       7056.00|           229.00      16488.00

  17 |             7.50    3922500.00|             6.10    3190300.00|             7.50    3922500.00|             6.86    3587780.00

  18 |         1,900.00    1444000.00|         1,600.00    1216000.00|         1,950.00    1482000.00|         1,600.00    1216000.00

  19 |         8,000.00      72000.00|        10,000.00      90000.00|         9,800.00      88200.00|        10,000.00      90000.00

  20 |           190.00       7980.00|           200.00       8400.00|           192.00       8064.00|           193.00       8106.00

  21 |           190.00      15960.00|           180.00      15120.00|           195.00      16380.00|           193.00      16212.00

  22 |           180.00      33120.00|           160.00      29440.00|           196.00      36064.00|           182.00      33488.00

  23 |           140.00      18200.00|           200.00      26000.00|           300.00      39000.00|           240.00      31200.00

  24 |         1,200.00       2400.00|         1,100.00       2200.00|         1,500.00       3000.00|           950.00       1900.00

  25 |         3,500.00       3500.00|         3,100.00       3100.00|         3,500.00       3500.00|         4,300.00       4300.00

  26 |            81.98       1885.54|            50.00       1150.00|            98.00       2254.00|            80.00       1840.00

  27 |              .60     106200.00|              .50      88500.00|             1.00     177000.00|              .58     102660.00

  28 |             3.25      28957.50|             3.00      26730.00|             9.50      84645.00|             3.20      28512.00

  29 |             1.50      43500.00|             1.20      34800.00|             2.35      68150.00|             1.50      43500.00

  30 |             3.00      34800.00|             2.40      27840.00|             4.70      54520.00|             3.00      34800.00

  31 |         4,000.00       4000.00|         5,000.00       5000.00|         4,500.00       4500.00|         4,450.00       4450.00

  32 |         4,000.00       4000.00|         5,000.00       5000.00|         4,500.00       4500.00|         4,450.00       4450.00

  33 |         4,000.00       4000.00|         5,000.00       5000.00|         4,500.00       4500.00|         4,450.00       4450.00

  34 |         4,000.00       4000.00|         5,000.00       5000.00|         4,500.00       4500.00|         4,450.00       4450.00

  35 |         4,000.00       4000.00|         5,000.00       5000.00|         4,500.00       4500.00|         4,450.00       4450.00

  36 |         4,000.00       4000.00|         5,000.00       5000.00|         4,500.00       4500.00|         4,450.00       4450.00

  37 |         4,000.00       4000.00|         5,000.00       5000.00|         4,500.00       4500.00|         4,450.00       4450.00

  38 |         4,000.00       4000.00|         5,000.00       5000.00|         4,500.00       4500.00|         4,450.00       4450.00

  39 |         8,000.00       8000.00|        10,000.00      10000.00|        10,000.00      10000.00|         8,900.00       8900.00
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     |-------------------------------|-------------------------------|-------------------------------|-------------------------------

 ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH

     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT

     |-------------------------------|-------------------------------|-------------------------------|-------------------------------

  40 |       500,000.00     500000.00|     1,350,000.00    1350000.00|     1,400,000.00    1400000.00|       133,000.00     133000.00

 TOT            A)     13,735,208.04           A)     13,634,610.00           A)     14,782,533.00           A)     11,199,116.00

                B)   125 DAYS X  54700         B)   158 DAYS X  54700         B)   160 DAYS X  54700         B)   230 DAYS X  54700

                   --------------------           --------------------           --------------------           --------------------

              A+B)     20,572,708.04         A+B)     22,277,210.00         A+B)     23,534,533.00         A+B)     23,780,116.00

                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245

                                                                                                                        PAGE  1

     BID OPENING DATE    09/22/05                    IN SAN DIEGO COUNTY IN NATIONAL                                    09/26/05

     CONTRACT NUMBER     11-066704                   CITY FROM 24TH STREET UNDERCROSSING                      CONTRACT CODE 'C '

     LOCATION            11-SD-5-R10.0/R10.7         TO HARBOR DRIVE UNDERCROSSING                            151 CONTRACT ITEMS

                                                     CONSTRUCT AUXILIARY LANES                 FEDERAL AID  ACNH-005-1(602)9E

                                                                                                            I-005-1(602)9E

              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE - 11.0%

 PROPOSALS ISSUED    10   FUND TOTAL   HB4N      8,400,000                         TOTAL NUMBER OF WORKING DAYS    300

 NUMBER OF BIDDERS  2    ENGINEERS EST      7,635,183.00   AMOUNT OVER      2,024,257.00         PERCENT OVER EST 26.51

 PROGRAM ELEMENTS      OHC

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)

               --------      -----------  ---------         -------------------------------------------------

                   1 A)      9,659,440.00    1              COFFMAN SPECIALTIES INC               858 272-9080

                                                                                                  00632358

                     B)  300 DAYS X  12100                  4375 JUTLAND DRIVE STE 260        FAX 858 272-3655

                    --------------------

                   A+B)    13,289,440.00                    SAN DIEGO CA  92117

                   2 A)     10,302,890.80    2              HAZARD CONSTRUCTION COMPANY           858 587-3600

                                                                                                  00750542

                     B)  430 DAYS X  12100                  P O BOX 229000                    FAX 858 453-6034

                    --------------------

                   A+B)    15,505,890.80                    SAN DIEGO CA  92192-9000

          11-066704                                                                                                BID245
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          09/22/05                                                                                                 09/26/05

                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    01     .                                                            ASPHALT CONCRETE PAVING

           .                                                            REBAR

           .                                                            UNDERGROUND DRAINAGE

           A C L                                                        BARRIER

           ATLAS FENCE COMPANY                                          FENCING AND METAL BEAM GUARD RAIL

           SAN DIEGO CA

           CORAL CONSTRUCTION                                           SIGN STRUCTURES

           WILSONVILLE OR

           D S I                                                        PRESTRESSING

           LONG BEACH CA

           DIVERSIFIED LANDSCAPE                                        EROSION CONTROL, LANDSCAPING AND IRRIGATION

           WESTMINSTER CA

           FOUNDATION PILE                                              PILING

           FONTANA CA

           J F L ELECTRIC                                               ELECTRICAL

           LOS ANGELES CA

           J V LAND CLEARING                                            CLEARING AND GRUBBING

           SAN DIMAS CA

 CONTINUED ON NEXT PAGE

          11-066704                                                                                                BID245
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    01     M C S                                                        SEAL CONCRETE JOINTS

           PAVEMENT RECYCLING                                           DEMOLITION AND ASPHALT CONCRETE

           RIVERSIDE CA

           PAYCO SPECIALTIES                                            PAVEMENT MARKING

           CHULA VISTA CA

           PENHALL COMPANY                                              DEMOLITION BRIDGE, DRILL CONCRETE AND JOINT SEAL BRIDGE

           ANAHEIM CA

           POMEROY COMPANY                                              PRECAST

           PERRIS CA

           STATEWIDE SAFETY AND SIGNS                                   ROADSIDE SIGNS

           NIPOMO CA

          11-066704                                                                                                BID245
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    02     A C DIKE COMPANY                                             ITEM 70

           LINCOLN CA

           ATLAS FENCE COMPANY                                          ITEMS 21, 22, 31, 32, 129 THRU 132 AND 134

           SAN DIEGO CA

           FOUNDATION PILE INC                                          ITEMS 76 AND 77 (PARTIAL)

           FONTANA CA

           GEORGE W THROOP COMPANY                                      ITEM 72 (PARTIAL)

           PASADENA CA

           J F L ELECTRIC                                               ITEMS 147 THRU 150

           LOS ANGELES CA

           J V LAND CLEARING COMPANY                                    ITEM 44 (PARTIAL)

           SAN DIMAS CA

           NORTH COUNTY GUNITE                                          ITEMS 120, 121 AND 124 (PARTIAL)

           LAKESIDE CA

           PAYCO SPECIALTIES                                            STRIPING AND MARKING

           CHULA VISTA CA

           PENHALL COMPANY                                              ITEMS 41 THRU 43, 72 THRU 75, 88 THRU 91, 95, 96 (PARTIAL)

           SAN DIEGO CA

           PENHALL COMPANY                                              ITEMS 98 AND 136 (PARTIAL)

           SAN DIEGO CA

           POMEROY COMPANY                                              ITEMS 92 THRU 94 (PARTIAL)

           PERRIS CA

 CONTINUED ON NEXT PAGE

          11-066704                                                                                                BID245
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          09/22/05                                                                                                 09/26/05

                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    02     REAL ESCAPE                                                  ITEMS 55 AND 62 THRU 64

           SAN DIEGO CA

           STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS AND ROADSIDE SIGNS

           POWAY CA

          11-066704                                                                                                BID245
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 ------------------------------------------------------------------------------------------------------------------------------------

     ITEM      ITEM                                                   UNIT OF     ESTIMATED

      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

 ------------------------------------------------------------------------------------------------------------------------------------

       1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM           10,000.00        10,000.00

       2     070018      TIME-RELATED OVERHEAD                          LS     LUMP SUM          650,000.00       650,000.00

       3 (S) 035836      TEMPORARY IRRIGATION SUPPLY LINE               M           600              100.00        60,000.00

       4 (S) 074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM            4,500.00         4,500.00

                         PREVENTION PLAN

       5     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM           70,000.00        70,000.00

       6 (S) 074023      TEMPORARY EROSION CONTROL                      M2       11,700                1.00        11,700.00

       7     074033      TEMPORARY CONSTRUCTION ENTRANCE                EA            6            3,500.00        21,000.00

       8     074037      MOVE-IN/MOVE-OUT                               EA            3              500.00         1,500.00

                         (TEMPORARY EROSION CONTROL)

       9     074038      TEMPORARY DRAINAGE INLET PROTECTION            EA           23              200.00         4,600.00

      10     074041      STREET SWEEPING                                LS     LUMP SUM           75,000.00        75,000.00

      11     074042      TEMPORARY CONCRETE WASHOUT (PORTABLE)          LS     LUMP SUM           15,000.00        15,000.00

      12 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           30,000.00        30,000.00

      13 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          120,000.00       120,000.00

      14 (S) 120120      TYPE III BARRICADE                             EA           12               65.00           780.00

      15 (S) 035837      TRAFFIC PLASTIC DRUMS                          EA           86               35.00         3,010.00

      16 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               EA            4           10,000.00        40,000.00

      17 (S) 129000      TEMPORARY RAILING (TYPE K)                     M         2,600              150.00       390,000.00

      18 (S) 129100      TEMPORARY CRASH CUSHION MODULE                 EA          130              200.00        26,000.00

      19 (S) 035838      TEMPORARY CRASH CUSHION                        EA            2            7,500.00        15,000.00

                         (ADIEM)

      20     150206      ABANDON CULVERT                                EA            3            1,500.00         4,500.00

      21     150608      REMOVE CHAIN LINK FENCE                        M            62               45.00         2,790.00

      22     150662      REMOVE METAL BEAM GUARD RAILING                M           170               50.00         8,500.00

      23 (S) 150701      REMOVE YELLOW PAINTED TRAFFIC STRIPE           M         2,740                6.00        16,440.00

      24 (S) 150717      REMOVE TRAFFIC STRIPE AND PAVEMENT             M2        1,310               20.00        26,200.00

                         MARKING

      25     150742      REMOVE ROADSIDE SIGN                           EA            4              200.00           800.00

      26     150760      REMOVE SIGN STRUCTURE                          EA            2            6,500.00        13,000.00

      27     150763      REMOVE SIGN PANEL                              EA            1            2,000.00         2,000.00

      28     150771      REMOVE ASPHALT CONCRETE DIKE                   M           145               10.00         1,450.00

      29     150820      REMOVE INLET                                   EA            3            1,500.00         4,500.00

      30     150857      REMOVE ASPHALT CONCRETE SURFACING              M2          680                5.00         3,400.00

      31 (S) 151540      RECONSTRUCT CHAIN LINK FENCE                   M           100              100.00        10,000.00

      32 (S) 151572      RECONSTRUCT METAL BEAM GUARD RAILING           M            20              165.00         3,300.00

      33     152299      RESET MILEPOST MARKER                          EA            6               30.00           180.00

      34     152320      RESET ROADSIDE SIGN                            EA            5              400.00         2,000.00

          11-066704                                                                                                BID245
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 ------------------------------------------------------------------------------------------------------------------------------------

     ITEM      ITEM                                                   UNIT OF     ESTIMATED

      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

 ------------------------------------------------------------------------------------------------------------------------------------

      35     152390      RELOCATE ROADSIDE SIGN                         EA            1              400.00           400.00

      36 (S) 152641      MODIFY SIGN STRUCTURE                          EA            1            3,000.00         3,000.00

      37 (S) 153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2          780                5.00         3,900.00

      38     153214      REMOVE CONCRETE CURB                           M           210               40.00         8,400.00

      39     035839      REMOVE CONCRETE (DITCH)                        M           460               15.00         6,900.00

      40     155003      CAP INLET                                      EA            1            1,000.00         1,000.00

      41     157561      BRIDGE REMOVAL (PORTION), LOCATION A           LS     LUMP SUM           45,000.00        45,000.00

      42     157562      BRIDGE REMOVAL (PORTION), LOCATION B           LS     LUMP SUM           35,000.00        35,000.00

      43     157563      BRIDGE REMOVAL (PORTION), LOCATION C           LS     LUMP SUM           60,000.00        60,000.00

      44     160101      CLEARING AND GRUBBING                          LS     LUMP SUM           30,000.00        30,000.00

      45     170101      DEVELOP WATER SUPPLY                           LS     LUMP SUM            4,500.00         4,500.00

      46     190101      ROADWAY EXCAVATION                             M3        6,330              120.00       759,600.00

      47     190107      ROADWAY EXCAVATION (TYPE Y-1)                  M3        1,510               50.00        75,500.00

                         (AERIALLY  DEPOSITED LEAD)

      48     190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            9,000.00         9,000.00

      49 (F) 192003      STRUCTURE EXCAVATION (BRIDGE)                  M3          115              100.00        11,500.00

      50 (F) 192020      STRUCTURE EXCAVATION (TYPE D)                  M3           65              400.00        26,000.00

      51 (F) 192057      STRUCTURE EXCAVATION (TYPE Y-1)                M3          190              100.00        19,000.00

                         (AERIALLY  DEPOSITED LEAD)

      52 (F) 193003      STRUCTURE BACKFILL (BRIDGE)                    M3          230               80.00        18,400.00

      53     193114      SAND BACKFILL                                  M3            7              120.00           840.00

      54     035840      DITCH EXCAVATION (BIOSWALE)                    M3          250               50.00        12,500.00

      55 (S) 200001      HIGHWAY PLANTING                               LS     LUMP SUM          130,000.00       130,000.00

      56 (S) 203014      FIBER (EROSION CONTROL)                        KG        3,000                1.00         3,000.00

      57 (S) 203021      FIBER ROLLS                                    M         2,580                9.00        23,220.00

      58 (S) 203024      COMPOST (EROSION CONTROL)                      M3            4              300.00         1,200.00

      59 (S) 203045      PURE LIVE SEED (EROSION CONTROL)               KG           30              125.00         3,750.00

      60 (S) 203056      COMMERCIAL FERTILIZER (EROSION CONTROL)        KG           20               23.00           460.00

      61 (S) 203061      STABILIZING EMULSION (EROSION CONTROL)         KG          250                4.00         1,000.00

      62 (S) 204099      PLANT ESTABLISHMENT WORK                       LS     LUMP SUM           40,000.00        40,000.00

      63 (S) 208000      IRRIGATION SYSTEM                              LS     LUMP SUM          160,000.00       160,000.00

      64 (S) 208909      EXTEND 200 MM CONDUIT                          M            70              450.00        31,500.00

      65     260201      CLASS 2 AGGREGATE BASE                         M3        3,670              150.00       550,500.00

      66     260210      AGGREGATE BASE (APPROACH SLAB)                 M3            6              800.00         4,800.00

      67     374002      ASPHALTIC EMULSION (FOG SEAL COAT)             TONN          1.6          5,000.00         8,000.00

      68     390155      ASPHALT CONCRETE (TYPE A)                      TONN      1,825              100.00       182,500.00

      69     390171      ASPHALT CONCRETE BASE (TYPE A)                 TONN      3,900              100.00       390,000.00

      70     394001      PLACE ASPHALT CONCRETE DIKE                    M         1,430                4.00         5,720.00

          11-066704                                                                                                BID245
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 ------------------------------------------------------------------------------------------------------------------------------------

     ITEM      ITEM                                                   UNIT OF     ESTIMATED

      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

 ------------------------------------------------------------------------------------------------------------------------------------

      71     394002      PLACE ASPHALT CONCRETE (MISCELLANEOUS          M2           40               50.00         2,000.00

                         AREA)

      72     401000      CONCRETE PAVEMENT                              M3        1,150              600.00       690,000.00

      73     035841      CONCRETE PAVEMENT                              M3          590              400.00       236,000.00

                         (RAPID STRENGTH CONCRETE)

      74     404092      SEAL PAVEMENT JOINT                            M         2,260                4.00         9,040.00

      75     404094      SEAL LONGITUDINAL ISOLATION JOINT              M         1,540                4.00         6,160.00

      76     035842      FURNISH PILING (CLASS 625C)                    M           999              160.00       159,840.00

                         (ALTERNATIVE V - MODIFIED)

      77 (S) 035843      DRIVE PILE (CLASS 625C)                        EA           62            7,500.00       465,000.00

                         (ALTERNATIVE V - MODIFIED)

      78 (S) 500010      PRESTRESSING                                   LS     LUMP SUM           20,000.00        20,000.00

      79 (F) 510051      STRUCTURAL CONCRETE, BRIDGE FOOTING            M3           61              800.00        48,800.00

      80 (F) 510053      STRUCTURAL CONCRETE, BRIDGE                    M3          670            1,500.00     1,005,000.00

      81 (F) 510072      STRUCTURAL CONCRETE, BARRIER SLAB              M3           46              400.00        18,400.00

      82 (F) 510086      STRUCTURAL CONCRETE, APPROACH SLAB             M3           90              500.00        45,000.00

                         (TYPE N)

      83 (F) 510087      STRUCTURAL CONCRETE, APPROACH SLAB             M3           56              500.00        28,000.00

                         (TYPE R)

      84 (F) 510502      MINOR CONCRETE (MINOR STRUCTURE)               M3           18            2,000.00        36,000.00

      85     510524      MINOR CONCRETE (SOUND WALL)                    M3           26              750.00        19,500.00

      86 (F) 510800      PAVING NOTCH EXTENSION                         M3            2.2          1,000.00         2,200.00

      87 (F) 511064      FRACTURED RIB TEXTURE                          M2          330               50.00        16,500.00

      88     511106      DRILL AND BOND DOWEL                           M           360               80.00        28,800.00

      89     511109      DRILL AND BOND DOWEL (EPOXY CARTRIDGE)         EA           72              100.00         7,200.00

      90     035844      DRILL AND PRESSURE GROUT DOWEL                 M           105              200.00        21,000.00

      91 (F) 511118      CLEAN EXPANSION JOINT                          M           118               50.00         5,900.00

      92 (S) 512230      FURNISH PRECAST PRESTRESSED CONCRETE           EA            4            7,500.00        30,000.00

                         GIRDER (10 M - 15 M)

      93 (S) 512233      FURNISH PRECAST PRESTRESSED CONCRETE           EA            2           20,000.00        40,000.00

                         GIRDER (25 M - 30 M)

      94     512500      ERECT PRECAST PRESTRESSED CONCRETE             EA            6            4,000.00        24,000.00

                         GIRDER

      95 (F) 515020      REFINISH BRIDGE DECK                           M2           55              650.00        35,750.00

      96 (S) 515074      CORE CONCRETE (101 MM - 150 MM)                M           104              400.00        41,600.00

      97 (SF)518002      SOUND WALL (MASONRY BLOCK)                     M2           81              250.00        20,250.00

      98 (S) 519120      JOINT SEAL (MR 15 MM)                          M           160              100.00        16,000.00

      99 (SF)520102      BAR REINFORCING STEEL (BRIDGE)                 KG       87,000                2.00       174,000.00

          11-066704                                                                                                BID245

          11-SD-5-R10                C O N T R A C T   P R O P O S A L   O F   L O W   B I D D E R                 PAGE  9

          09/22/05                                                                                                 09/26/05

 ------------------------------------------------------------------------------------------------------------------------------------

     ITEM      ITEM                                                   UNIT OF     ESTIMATED

      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

 ------------------------------------------------------------------------------------------------------------------------------------

     100 (SF)540101      ASPHALT MEMBRANE WATERPROOFING                 M2           95               40.00         3,800.00

     101 (SF)550110      COLUMN CASING                                  KG       12,000                5.00        60,000.00

     102 (F) 560218      FURNISH SIGN STRUCTURE (TRUSS)                 KG       24,750                6.00       148,500.00

     103 (SF)560219      INSTALL SIGN STRUCTURE (TRUSS)                 KG       24,660                1.00        24,660.00

     104 (F) 560223      FURNISH SIGN STRUCTURE (BRIDGE MOUNTED         KG        1,400                6.00         8,400.00

                         WITHOUT WALKWAY)

     105 (SF)560224      INSTALL SIGN STRUCTURE (BRIDGE MOUNTED         KG        1,400                1.00         1,400.00

                         WITHOUT WALKWAY)

     106 (S) 035845      1524 MM CAST-IN-DRILLED-HOLE CONCRETE          M            17            2,500.00        42,500.00

                         PILE (SIGN FOUNDATION)

     107     566011      ROADSIDE SIGN - ONE POST                       EA            5              350.00         1,750.00

     108     566012      ROADSIDE SIGN - TWO POST                       EA            1              500.00           500.00

     109 (S) 035846      INSTALL SIGN PANEL ON EXISTING SIGN            M2           35              100.00         3,500.00

                         STRUCTURE

     110     650069      450 MM REINFORCED CONCRETE PIPE                M           120              300.00        36,000.00

     111     650075      600 MM REINFORCED CONCRETE PIPE                M            29              400.00        11,600.00

     112     664014      450 MM CORRUGATED STEEL PIPE                   M            20              500.00        10,000.00

                         (1.63 MM THICK)

     113     703233      GRATED LINE DRAIN                              M            34              400.00        13,600.00

     114     705222      450 MM CONCRETE FLARED END SECTION             EA            4              650.00         2,600.00

     115     705224      600 MM CONCRETE FLARED END SECTION             EA            1              900.00           900.00

     116     719589      MINOR CONCRETE (BACKFILL)                      M3            8              200.00         1,600.00

     117     721009      ROCK SLOPE PROTECTION                          M3            6              300.00         1,800.00

                         (FACING, METHOD B)

     118     721011      ROCK SLOPE PROTECTION                          M3            4.5            400.00         1,800.00

                         (BACKING NO. 2, METHOD B)

     119     721024      ROCK SLOPE PROTECTION (1/4T, METHOD B)         M3           12              300.00         3,600.00

     120     721420      CONCRETE (DITCH LINING)                        M3           23            1,000.00        23,000.00

     121 (F) 721810      SLOPE PAVING (CONCRETE)                        M3           20            1,300.00        26,000.00

     122     729010      ROCK SLOPE PROTECTION FABRIC                   M2           82                4.00           328.00

     123     731501      MINOR CONCRETE (CURB)                          M3           10              300.00         3,000.00

     124     035847      MINOR CONCRETE                                 M3          110              300.00        33,000.00

                         (MISCELLANEOUS CONSTRUCTION) (COLOR)

     125 (F) 731517      MINOR CONCRETE (GUTTER)                        M            30               30.00           900.00

     126 (F) 731521      MINOR CONCRETE (SIDEWALK)                      M3            9              300.00         2,700.00

     127 (SF)750001      MISCELLANEOUS IRON AND STEEL                   KG        1,620                7.00        11,340.00

     128 (SF)750496      MISCELLANEOUS METAL                            KG        4,300                7.00        30,100.00

                         (RESTRAINER - PIPE TYPE)
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 ------------------------------------------------------------------------------------------------------------------------------------

     ITEM      ITEM                                                   UNIT OF     ESTIMATED

      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

 ------------------------------------------------------------------------------------------------------------------------------------

     129 (S) 800391      CHAIN LINK FENCE (TYPE CL-1.8)                 M            29              118.00         3,422.00

     130 (S) 802596      3.7 M CHAIN LINK GATE (TYPE CL-1.8)            EA            2            1,500.00         3,000.00

     131 (S) 832001      METAL BEAM GUARD RAILING                       M            23              150.00         3,450.00

     132 (S) 839541      TRANSITION RAILING (TYPE WB)                   EA            9            3,500.00        31,500.00

     133 (F) 833125      CONCRETE BARRIER (TYPE 25)                     M            24              275.00         6,600.00

     134 (S) 839585      ALTERNATIVE FLARED TERMINAL SYSTEM             EA            6            2,500.00        15,000.00

     135     839701      CONCRETE BARRIER (TYPE 60)                     M            21              300.00         6,300.00

     136 (F) 839718      CONCRETE BARRIER (TYPE 732R)                   M           226              300.00        67,800.00

     137 (F) 839720      CONCRETE BARRIER (TYPE 732)                    M           189              250.00        47,250.00

     138     839723      CONCRETE BARRIER (TYPE 732B)                   M            72              250.00        18,000.00

     139 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2           59               35.00         2,065.00

     140 (S) 840563      200 MM THERMOPLASTIC TRAFFIC STRIPE            M         1,560                2.75         4,290.00

     141 (S) 840564      200 MM THERMOPLASTIC TRAFFIC STRIPE            M           310                2.00           620.00

                         (BROKEN 3.66 M - 0.92 M)

     142 (S) 840570      100 MM THERMOPLASTIC TRAFFIC STRIPE            M         8,200                1.00         8,200.00

                         (BROKEN 10.98 M - 3.66 M)

     143 (S) 840571      100 MM THERMOPLASTIC TRAFFIC STRIPE            M            72                4.00           288.00

                         (BROKEN 5.18 M - 2.14 M)

     144 (S) 840656      PAINT TRAFFIC STRIPE (2-COAT)                  M        11,800                 .75         8,850.00

     145 (S) 850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA        4,800                1.40         6,720.00

     146 (S) 850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA        2,060                3.50         7,210.00

     147 (S) 860460      LIGHTING AND SIGN ILLUMINATION                 LS     LUMP SUM          200,000.00       200,000.00

     148 (SF)860761      LIGHTING CONDUIT (BRIDGE)                      M           275               90.00        24,750.00

     149 (SF)035848      COMMUNICATION CONDUIT SYSTEM                   LS     LUMP SUM          100,000.00       100,000.00

     150 (SF)860792      COMMUNICATION CONDUIT (BRIDGE)                 M           130              425.00        55,250.00

     151     999990      MOBILIZATION                                   LS     LUMP SUM          964,817.00       964,817.00

                                                                                                    A)          9,659,440.00

                                                                                                    B)   30 DAYS X   12100

                                                                                                           -----------------

                                                                                                   A+B)        13,289,440.00
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     |-------------------------------

 ITEM|            SECOND

     |       BID         AMOUNT

     |-------------------------------

   1 |        10,000.00      10000.00

   2 |       620,000.00     620000.00

   3 |            33.00      19800.00

   4 |         4,500.00       4500.00

   5 |       139,000.00     139000.00

   6 |              .50       5850.00

   7 |        12,000.00      72000.00

   8 |           300.00        900.00

   9 |            80.00       1840.00

  10 |       113,000.00     113000.00

  11 |        19,000.00      19000.00

  12 |        39,000.00      39000.00

  13 |       182,000.00     182000.00

  14 |           310.00       3720.00

  15 |            58.00       4988.00

  16 |        13,000.00      52000.00

  17 |            25.00      65000.00

  18 |           280.00      36400.00

  19 |         8,500.00      17000.00

  20 |         1,600.00       4800.00

  21 |            40.00       2480.00

  22 |            33.00       5610.00

  23 |             6.10      16714.00

  24 |            22.00      28820.00

  25 |           320.00       1280.00

  26 |         6,600.00      13200.00

  27 |         3,300.00       3300.00

  28 |             7.00       1015.00

  29 |           690.00       2070.00

  30 |            17.00      11560.00

  31 |            85.00       8500.00

  32 |           174.00       3480.00

  33 |            54.00        324.00

  34 |           540.00       2700.00

  35 |           530.00        530.00

  36 |         4,400.00       4400.00

  37 |            15.00      11700.00

  38 |            16.00       3360.00

  39 |             8.00       3680.00
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     |-------------------------------

 ITEM|            SECOND

     |       BID         AMOUNT

     |-------------------------------

  40 |         2,200.00       2200.00

  41 |        45,000.00      45000.00

  42 |        35,000.00      35000.00

  43 |        60,000.00      60000.00

  44 |        30,000.00      30000.00

  45 |         4,500.00       4500.00

  46 |            41.00     259530.00

  47 |            31.00      46810.00

  48 |         9,000.00       9000.00

  49 |           333.00      38295.00

  50 |           600.00      39000.00

  51 |           106.00      20140.00

  52 |           160.00      36800.00

  53 |           520.00       3640.00

  54 |            55.00      13750.00

  55 |       160,000.00     160000.00

  56 |             1.00       3000.00

  57 |             7.00      18060.00

  58 |           209.00        836.00

  59 |           139.00       4170.00

  60 |              .90         18.00

  61 |             1.90        475.00

  62 |        48,000.00      48000.00

  63 |       190,000.00     190000.00

  64 |           440.00      30800.00

  65 |            58.00     212860.00

  66 |           420.00       2520.00

  67 |           540.00        864.00

  68 |            92.00     167900.00

  69 |           101.00     393900.00

  70 |             5.00       7150.00

  71 |           350.00      14000.00

  72 |           380.00     437000.00

  73 |         1,320.00     778800.00

  74 |            15.00      33900.00

  75 |            43.00      66220.00

  76 |           174.00     173826.00

  77 |         8,600.00     533200.00

  78 |        26,000.00      26000.00
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     |-------------------------------

 ITEM|            SECOND

     |       BID         AMOUNT

     |-------------------------------

  79 |           400.00      24400.00

  80 |         1,900.00    1273000.00

  81 |           560.00      25760.00

  82 |         1,030.00      92700.00

  83 |           660.00      36960.00

  84 |         3,200.00      57600.00

  85 |           530.00      13780.00

  86 |        10,000.00      22000.00

  87 |           127.00      41910.00

  88 |           103.00      37080.00

  89 |           114.00       8208.00

  90 |           219.00      22995.00

  91 |            45.00       5310.00

  92 |         8,600.00      34400.00

  93 |        23,000.00      46000.00

  94 |         5,100.00      30600.00

  95 |           710.00      39050.00

  96 |           546.00      56784.00

  97 |            27.00       2187.00

  98 |           219.00      35040.00

  99 |             4.00     348000.00

 100 |           230.00      21850.00

 101 |            13.00     156000.00

 102 |             8.00     198000.00

 103 |              .90      22194.00

 104 |             6.80       9520.00

 105 |             3.30       4620.00

 106 |         3,100.00      52700.00

 107 |           740.00       3700.00

 108 |         1,800.00       1800.00

 109 |           432.00      15120.00

 110 |           370.00      44400.00

 111 |           420.00      12180.00

 112 |           420.00       8400.00

 113 |           750.00      25500.00

 114 |         1,400.00       5600.00

 115 |         1,500.00       1500.00

 116 |           600.00       4800.00

 117 |           260.00       1560.00
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     |-------------------------------

 ITEM|            SECOND

     |       BID         AMOUNT

     |-------------------------------

 118 |           300.00       1350.00

 119 |           210.00       2520.00

 120 |           680.00      15640.00

 121 |         2,400.00      48000.00

 122 |             7.00        574.00

 123 |         1,430.00      14300.00

 124 |         1,450.00     159500.00

 125 |           329.00       9870.00

 126 |         1,890.00      17010.00

 127 |            10.00      16200.00

 128 |            10.00      43000.00

 129 |           125.00       3625.00

 130 |         1,500.00       3000.00

 131 |           150.00       3450.00

 132 |         3,700.00      33300.00

 133 |           310.00       7440.00

 134 |         3,000.00      18000.00

 135 |           260.00       5460.00

 136 |           410.00      92660.00

 137 |           270.00      51030.00

 138 |           460.00      33120.00

 139 |            38.00       2242.00

 140 |             3.00       4680.00

 141 |             2.20        682.00

 142 |             1.00       8200.00

 143 |             4.40        316.80

 144 |              .80       9440.00

 145 |             1.50       7200.00

 146 |             3.80       7828.00

 147 |       297,000.00     297000.00

 148 |            98.00      26950.00

 149 |       134,000.00     134000.00

 150 |           457.00      59410.00

 151 |       840,000.00     840000.00

 TOT            A)     10,302,890.80

                B)   430 DAYS X  12100

                   --------------------

              A+B)     15,505,890.80

                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
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     BID OPENING DATE    09/22/05                    IN SAN DIEGO COUNTY IN SAN DIEGO                                   09/26/05

     CONTRACT NUMBER     11-246504                   AND CORONADO FROM GLORIETTA                              CONTRACT CODE 'D '

     LOCATION            11-SD-75-R20.3/R21.9        BOULEVARD TO N75 AND N5 CONNECTOR                         37 CONTRACT ITEMS

                                                     OVERCROSSING

                                                     MAINTENANCE FACILITIES MODIFICATION       FEDERAL AID  ACNH-S075-(032)E

      NO BIDDERS

                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245

                                                                                                                        PAGE  1

     BID OPENING DATE    09/22/05                    IN ORANGE COUNTY IN SAN JUAN                                       09/26/05

     CONTRACT NUMBER     12-0A3904                   CAPISTRANO ON ROUTE 5 AT STONEHILL                       CONTRACT CODE 'G '

     LOCATION            12-ORA-5-7.3/8.0            DRIVE AND CAMINO CAPISTRANO                               98 CONTRACT ITEMS

                                                     NORTHBOUND SERRA ON RAMP

                                                     REALIGN RAMP AND EXTEND RAMP METER        FEDERAL AID  ACIM-005-2(931)79E

      POSTPONED CONTRACT

                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245

                                                                                                                        PAGE  1

     BID OPENING DATE    09/22/05                    IN ORANGE COUNTY AT VARIOUS                                        09/26/05

     CONTRACT NUMBER     12-0E1004                   LOCATIONS                                                CONTRACT CODE 'J '

     LOCATION            12-ORA-0-0.0                                                                          54 CONTRACT ITEMS

                                                     UPGRADE RAMP METER AND VEHICLE            FEDERAL AID  ACNH-X059-(044)E

              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE - 14.0%

 PROPOSALS ISSUED     9   FUND TOTAL   HB4N        985,000                         TOTAL NUMBER OF WORKING DAYS    250

 NUMBER OF BIDDERS  1    ENGINEERS EST        795,180.00   AMOUNT OVER        399,327.00         PERCENT OVER EST 50.22

 PROGRAM ELEMENTS      OHC

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)

               --------      -----------  ---------         -------------------------------------------------

                   1         1,194,507.00    1              T D S ENGINEERING                     805 371-4639

                                                                                                  00667073

                                                            2899 AGOURA ROAD SUITE 171        FAX 805 494-0757

                                                            WESTLAKE VILLAGE CA  91361
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          09/22/05                                                                                                 09/26/05

                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    01     A C DIKE COMPANY                                             ASPHALT CONCRETE DIKE

           LINCOLN  CA

           NO FAULT ASPHALT                                             PAVING

           PALO ALTO  CA

           TRAFFIC LOOP CRACKFILLING                                    INSTALL LOOPS AND MISCELLANEOUS ELECTRICAL

           ANAHEIM  CA

          12-0E1004                                                                                                BID245
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 ------------------------------------------------------------------------------------------------------------------------------------

     ITEM      ITEM                                                   UNIT OF     ESTIMATED

      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

 ------------------------------------------------------------------------------------------------------------------------------------

       1     074017      PREPARE WATER POLLUTION CONTROL                LS     LUMP SUM            3,000.00         3,000.00

                         PROGRAM

       2     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM            3,000.00         3,000.00

       3 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM            2,000.00         2,000.00

       4 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          150,000.00       150,000.00

       5 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               LS     LUMP SUM            1,000.00         1,000.00

       6     150715      REMOVE THERMOPLASTIC PAVEMENT MARKING          M2            4               28.00           112.00

       7     150771      REMOVE ASPHALT CONCRETE DIKE                   M           310               10.00         3,100.00

       8     150860      REMOVE BASE AND SURFACING                      M3           47               50.00         2,350.00

       9     152353      RELOCATE IRRIGATION SYSTEM                     LS     LUMP SUM           27,000.00        27,000.00

      10     153214      REMOVE CONCRETE CURB                           M           140               35.00         4,900.00

      11     160101      CLEARING AND GRUBBING                          LS     LUMP SUM           50,000.00        50,000.00

      12 (S) 190101      ROADWAY EXCAVATION                             M3          350               75.00        26,250.00

      13 (S) 190103      ROADWAY EXCAVATION (TYPE Y)                    M3           68              150.00        10,200.00

                         (AERIALLY DEPOSITED LEAD)

      14     190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            4,000.00         4,000.00

      15 (S) 198001      IMPORTED BORROW                                M3          350               20.00         7,000.00

      16 (S) 260201      CLASS 2 AGGREGATE BASE                         M3          290               60.00        17,400.00

      17     280000      LEAN CONCRETE BASE                             M3           12              250.00         3,000.00

      18 (S) 390103      ASPHALT CONCRETE (TYPE B)                      TONN        290              300.00        87,000.00

      19 (S) 390155      ASPHALT CONCRETE (TYPE A)                      TONN         60              300.00        18,000.00

      20 (S) 393001      PAVEMENT REINFORCING FABRIC                    M2          120               25.00         3,000.00

      21     394046      PLACE ASPHALT CONCRETE DIKE (TYPE D)           M           520               35.00        18,200.00

      22 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2           60               22.00         1,320.00

      23 (S) 840656      PAINT TRAFFIC STRIPE (2-COAT)                  M         2,650                2.50         6,625.00

      24 (S) 850102      PAVEMENT MARKER (REFLECTIVE)                   EA           80               10.00           800.00

      25     860889      MODIFY TRAFFIC MONITORING STATION              LS     LUMP SUM           26,250.00        26,250.00

      26     036954      MODIFY RAMP METERING SYSTEM (LOCATION 2)       LS     LUMP SUM           16,250.00        16,250.00

      27     036955      MODIFY RAMP METERING SYSTEM (LOCATION 3)       LS     LUMP SUM            9,250.00         9,250.00

      28     036956      MODIFY RAMP METERING SYSTEM (LOCATION 5)       LS     LUMP SUM           11,250.00        11,250.00

      29     036957      MODIFY RAMP METERING SYSTEM (LOCATION 6)       LS     LUMP SUM           36,250.00        36,250.00

      30     036958      MODIFY RAMP METERING SYSTEM                    LS     LUMP SUM            8,750.00         8,750.00

                         (LOCATION 11)

      31     036959      MODIFY RAMP METERING SYSTEM                    LS     LUMP SUM           16,250.00        16,250.00

                         (LOCATION 12)

      32     036960      MODIFY RAMP METERING SYSTEM                    LS     LUMP SUM           21,250.00        21,250.00

                         (LOCATION 13)

      33     036961      MODIFY RAMP METERING SYSTEM                    LS     LUMP SUM           21,250.00        21,250.00

                         (LOCATION 14)

          12-0E1004                                                                                                BID245
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 ------------------------------------------------------------------------------------------------------------------------------------

     ITEM      ITEM                                                   UNIT OF     ESTIMATED

      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

 ------------------------------------------------------------------------------------------------------------------------------------

      34     036962      MODIFY RAMP METERING SYSTEM                    LS     LUMP SUM            9,250.00         9,250.00

                         (LOCATION 15)

      35     036963      MODIFY RAMP METERING SYSTEM                    LS     LUMP SUM           56,250.00        56,250.00

                         (LOCATION 17)

      36     036964      MODIFY RAMP METERING SYSTEM                    LS     LUMP SUM           31,250.00        31,250.00

                         (LOCATION 18)

      37     036965      MODIFY RAMP METERING SYSTEM                    LS     LUMP SUM           16,250.00        16,250.00

                         (LOCATION 19)

      38     036966      MODIFY RAMP METERING SYSTEM                    LS     LUMP SUM           16,250.00        16,250.00

                         (LOCATION 20)

      39     036967      MODIFY RAMP METERING SYSTEM                    LS     LUMP SUM           26,250.00        26,250.00

                         (LOCATION 21)

      40     036968      MODIFY RAMP METERING SYSTEM                    LS     LUMP SUM           51,250.00        51,250.00

                         (LOCATIONS 23 & 24)

      41     036969      MODIFY RAMP METERING SYSTEM                    LS     LUMP SUM           21,250.00        21,250.00

                         (LOCATION 25)

      42     036970      MODIFY RAMP METERING SYSTEM                    LS     LUMP SUM            9,250.00         9,250.00

                         (LOCATION 52)

      43     036971      MODIFY RAMP METERING SYSTEM                    LS     LUMP SUM           13,250.00        13,250.00

                         (LOCATION 53)

      44     036972      MODIFY RAMP METERING SYSTEM                    LS     LUMP SUM           56,250.00        56,250.00

                         (LOCATION 54)

      45     036973      MODIFY RAMP METERING SYSTEM                    LS     LUMP SUM           46,250.00        46,250.00

                         (LOCATION 55)

      46     036974      MODIFY RAMP METERING SYSTEM                    LS     LUMP SUM           10,250.00        10,250.00

                         (LOCATION 58 & 59)

      47     036975      MODIFY RAMP METERING SYSTEM                    LS     LUMP SUM           16,250.00        16,250.00

                         (LOCATION 62)

      48     036976      MODIFY RAMP METERING SYSTEM                    LS     LUMP SUM            9,250.00         9,250.00

                         (LOCATION 64)

      49     036977      MODIFY RAMP METERING SYSTEM                    LS     LUMP SUM           21,250.00        21,250.00

                         (LOCATION 65)

      50     036978      MODIFY RAMP METERING SYSTEM                    LS     LUMP SUM           23,250.00        23,250.00

                         (LOCATION 66)

      51     036979      MODIFY RAMP METERING SYSTEM                    LS     LUMP SUM           24,250.00        24,250.00

                         (LOCATION 67)

      52     036980      MODIFY RAMP METERING SYSTEM                    LS     LUMP SUM           11,250.00        11,250.00

                         (LOCATION 73)
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     ITEM      ITEM                                                   UNIT OF     ESTIMATED

      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

 ------------------------------------------------------------------------------------------------------------------------------------

      53     036981      MODIFY RAMP METERING SYSTEM                    LS     LUMP SUM            9,750.00         9,750.00

                         (LOCATION 74)

      54     999990      MOBILIZATION                                   LS     LUMP SUM          100,000.00       100,000.00

                                                                                                  TOTAL         1,194,507.00

                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245

                                                                                                                        PAGE  1

     BID OPENING DATE    09/22/05                    IN ORANGE COUNTY IN IRVINE FROM                                    09/26/05

     CONTRACT NUMBER     12-0932U4                   ROUTE 133 AND 405 SEPARATION TO                          CONTRACT CODE 'H '

     LOCATION            12-ORA-405-1.5/3.7          0.5 KM SOUTH OF JEFFREY ROAD                              79 CONTRACT ITEMS

                                                     ADD AUXILIARY LANE                        FEDERAL AID  ACIM-405-2(910)94E

              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE - 14.0%

 PROPOSALS ISSUED     8   FUND TOTAL   HB4N      2,900,000                         TOTAL NUMBER OF WORKING DAYS    200

 NUMBER OF BIDDERS  2    ENGINEERS EST      2,376,680.00   AMOUNT OVER      1,203,924.00         PERCENT OVER EST 50.66

 PROGRAM ELEMENTS      OHC

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)

               --------      -----------  ---------         -------------------------------------------------

                   1         3,580,604.00    2              D W POWELL CONSTRUCTION INC           909 356-8880

                                                                                                  00532499

                                                            P O BOX 1406                      FAX 909 356-1299

                                                            FONTANA CA  92334-1406

                   2         4,114,837.00    1              ORTIZ ENTERPRISES                     949 753-1414

                                                            INCORPORATED                          00467088

                                                            6 CUSHING STE 200                 FAX 949 753-1477

                                                            IRVINE CA  92618
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    02     ALCORN FENCE                                                 METAL BEAM GUARD RAIL

           SUN VALLEY  CA

           CALMEX ENGINEERING                                           ASPHALT CONCRETE PAVING

           RIVERSIDE  CA

           GROUND SERVICE TECHNOLOGY                                    EROSION CONTROL

           ESCONDIDO CA

           J F L ELECTRIC                                               ELECTRICAL

           LOS ANGELES  CA

           SUDHAKAR COMPANY                                             STRIPING

           RIALTO  CA
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    01     ALCORN FENCE                                                 METAL BEAM GUARD RAILING AND ROADSIDE SIGNS

           ORANGE CA

           C M V ELECTRIC                                               ELECTRICAL

           UPLAND CA

           GROUND SERVICE TECHNOLOGY                                    EROSION CONTROL

           ESCONDIDO CA

           LONGWAY                                                      MINOR CONCRETE AND STRUCTURES

           ONTARIO CA

           ORTIZ PAVING                                                 ASPHALT (PARTIAL)

           COLTON CA

           STERNDAHL ENTERPRISES                                        STRIPING

           SUN VALLEY CA

           THOMAS AND PRATT                                             CONSTRUCTION AREA SIGNS

           EL SOBRANTE CA
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     ITEM      ITEM                                                   UNIT OF     ESTIMATED

      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

 ------------------------------------------------------------------------------------------------------------------------------------

       1     074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM            2,000.00         2,000.00

                         PREVENTION PLAN

       2     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM           60,000.00        60,000.00

       3 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           15,000.00        15,000.00

       4 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          100,000.00       100,000.00

       5 (S) 120149      TEMPORARY PAVEMENT MARKING (PAINT)             M2           90               30.00         2,700.00

       6 (S) 120159      TEMPORARY TRAFFIC STRIPE (PAINT)               M         9,260                1.00         9,260.00

       7     120165      CHANNELIZER (SURFACE MOUNTED)                  EA           65               25.00         1,625.00

       8 (S) 120300      TEMPORARY PAVEMENT MARKER                      EA          630               10.00         6,300.00

       9 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               LS     LUMP SUM           15,000.00        15,000.00

      10     129000      TEMPORARY RAILING (TYPE K)                     M         3,390               44.00       149,160.00

      11     129100      TEMPORARY CRASH CUSHION MODULE                 EA          130              200.00        26,000.00

      12     129150      TEMPORARY TRAFFIC SCREEN                       M         3,380               10.00        33,800.00

      13 (S) 150662      REMOVE METAL BEAM GUARD RAILING                M            69               30.00         2,070.00

      14 (S) 150702      REMOVE YELLOW PAINTED PAVEMENT MARKING         M2          160               25.00         4,000.00

      15 (S) 150711      REMOVE PAINTED TRAFFIC STRIPE                  M         7,900                1.80        14,220.00

      16 (S) 150712      REMOVE PAINTED PAVEMENT MARKING                M2           90               20.00         1,800.00

      17 (S) 035851      REMOVE YELLOW TRAFFIC STRIPE (PAINT)           M           750                3.00         2,250.00

      18 (S) 150714      REMOVE THERMOPLASTIC TRAFFIC STRIPE            M         9,220                1.80        16,596.00

      19 (S) 150715      REMOVE THERMOPLASTIC PAVEMENT MARKING          M2           81               25.00         2,025.00

      20 (S) 150704      REMOVE YELLOW THERMOPLASTIC TRAFFIC            M         6,310                2.50        15,775.00

                         STRIPE

      21 (S) 150705      REMOVE YELLOW THERMOPLASTIC PAVEMENT           M2           61               40.00         2,440.00

                         MARKING

      22 (S) 150722      REMOVE PAVEMENT MARKER                         EA        3,390                1.00         3,390.00

      23     150744      REMOVE ROADSIDE SIGN (WOOD POST)               EA           12               75.00           900.00

      24     150747      REMOVE ROADSIDE SIGN                           EA            2               75.00           150.00

                         (STRAP AND SADDLE BRACKET METHOD)

      25     150760      REMOVE SIGN STRUCTURE                          EA            3            4,500.00        13,500.00

      26     150806      REMOVE PIPE                                    M            11              100.00         1,100.00

      27     150820      REMOVE INLET                                   EA            3              900.00         2,700.00

      28     152386      RELOCATE ROADSIDE SIGN-ONE POST                EA            1              200.00           200.00

      29     152387      RELOCATE ROADSIDE SIGN-TWO POST                EA            5              750.00         3,750.00

      30     153214      REMOVE CONCRETE CURB                           M            52               15.00           780.00

      31     153220      REMOVE CONCRETE (CHANNEL)                      M3           63              200.00        12,600.00

      32     160101      CLEARING AND GRUBBING                          LS     LUMP SUM           30,000.00        30,000.00

      33     190101      ROADWAY EXCAVATION                             M3       19,300               30.00       579,000.00

      34     190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            2,000.00         2,000.00
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     ITEM      ITEM                                                   UNIT OF     ESTIMATED

      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

 ------------------------------------------------------------------------------------------------------------------------------------

      35     198001      IMPORTED BORROW                                M3        1,120               25.00        28,000.00

      36 (S) 203003      STRAW (EROSION CONTROL)                        TONN          7              500.00         3,500.00

      37 (S) 203014      FIBER (EROSION CONTROL)                        KG        3,900                1.00         3,900.00

      38 (S) 203045      PURE LIVE SEED (EROSION CONTROL)               KG           42              150.00         6,300.00

      39 (S) 203056      COMMERCIAL FERTILIZER (EROSION CONTROL)        KG          410                1.00           410.00

      40 (S) 203061      STABILIZING EMULSION (EROSION CONTROL)         KG          240                3.00           720.00

      41 (S) 208908      EXTEND 150 MM CONDUIT                          M            43              200.00         8,600.00

      42     250201      CLASS 2 AGGREGATE SUBBASE                      M3        3,660               30.00       109,800.00

      43     260201      CLASS 2 AGGREGATE BASE                         M3        1,650               55.00        90,750.00

      44     390155      ASPHALT CONCRETE (TYPE A)                      TONN      6,600               90.00       594,000.00

      45     390171      ASPHALT CONCRETE BASE (TYPE A)                 TONN      5,300               90.00       477,000.00

      46     394002      PLACE ASPHALT CONCRETE (MISCELLANEOUS          M2          720               40.00        28,800.00

                         AREA)

      47     394048      PLACE ASPHALT CONCRETE DIKE (TYPE E)           M           560                7.00         3,920.00

      48 (F) 510502      MINOR CONCRETE (MINOR STRUCTURE)               M3           63.7          1,100.00        70,070.00

      49 (F) 560218      FURNISH SIGN STRUCTURE (TRUSS)                 KG       20,103                9.00       180,927.00

      50 (SF)560219      INSTALL SIGN STRUCTURE (TRUSS)                 KG       20,103                1.00        20,103.00

      51 (S) 561009      920 MM CAST-IN-DRILLED-HOLE                    M            25            1,200.00        30,000.00

                         CONCRETE PILE (SIGN FOUNDATION)

      52     566011      ROADSIDE SIGN - ONE POST                       EA           10              225.00         2,250.00

      53     566012      ROADSIDE SIGN - TWO POST                       EA            3              600.00         1,800.00

      54     566013      ROADSIDE SIGN (STRAP AND SADDLE                EA            4               75.00           300.00

                         BRACKET METHOD)

      55     568007      INSTALL SIGN OVERLAY                           M2            0.6            400.00           240.00

      56     650069      450 MM REINFORCED CONCRETE PIPE                M            11              500.00         5,500.00

      57     650075      600 MM REINFORCED CONCRETE PIPE                M             5              850.00         4,250.00

      58     707244      900 MM PRECAST CONCRETE PIPE MANHOLE           M             0.3            500.00           150.00

      59 (SF)750001      MISCELLANEOUS IRON AND STEEL                   KG          444                2.00           888.00

      60     820107      DELINEATOR (CLASS 1)                           EA           39               30.00         1,170.00

      61 (S) 832003      METAL BEAM GUARD RAILING (WOOD POST)           M            48              110.00         5,280.00

      62 (S) 839568      TERMINAL ANCHOR ASSEMBLY (TYPE SFT)            EA            4              800.00         3,200.00

      63 (S) 839585      ALTERNATIVE FLARED TERMINAL SYSTEM             EA            4            3,000.00        12,000.00

      64 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2          270               45.00        12,150.00

      65 (S) 840561      100 MM THERMOPLASTIC TRAFFIC STRIPE            M        11,100                1.20        13,320.00

      66 (S) 840563      200 MM THERMOPLASTIC TRAFFIC STRIPE            M         2,830                2.50         7,075.00

      67 (S) 840564      200 MM THERMOPLASTIC TRAFFIC STRIPE            M           780                2.00         1,560.00

                         (BROKEN 3.66 M - 0.92 M)

      68 (S) 840571      100 MM THERMOPLASTIC TRAFFIC STRIPE            M           530                1.00           530.00

                         (BROKEN 5.18 M - 2.14 M)
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     ITEM      ITEM                                                   UNIT OF     ESTIMATED

      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

 ------------------------------------------------------------------------------------------------------------------------------------

      69 (S) 840574      200 MM THERMOPLASTIC TRAFFIC STRIPE            M           530                2.00         1,060.00

                         (BROKEN 10.98 M - 3.66 M)

      70 (S) 840666      PAINT PAVEMENT MARKING (2-COAT)                M2          130               45.00         5,850.00

      71 (S) 850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA        1,620                2.00         3,240.00

      72 (S) 850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA        1,980                5.00         9,900.00

      73 (S) 860551      LIGHTING AND SIGN ILLUMINATION                 LS     LUMP SUM           20,000.00        20,000.00

                         (LOCATION 1)

      74 (S) 860552      LIGHTING AND SIGN ILLUMINATION                 LS     LUMP SUM          125,000.00       125,000.00

                         (LOCATION 2)

      75 (S) 860553      LIGHTING AND SIGN ILLUMINATION                 LS     LUMP SUM           85,000.00        85,000.00

                         (LOCATION 3)

      76 (S) 860931      TRAFFIC MONITORING STATION (LOCATION 1)        LS     LUMP SUM           30,000.00        30,000.00

      77 (S) 860932      TRAFFIC MONITORING STATION (LOCATION 2)        LS     LUMP SUM           25,000.00        25,000.00

      78 (S) 861088      MODIFY RAMP METERING SYSTEM                    LS     LUMP SUM           85,000.00        85,000.00

      79     999990      MOBILIZATION                                   LS     LUMP SUM          330,000.00       330,000.00

                                                                                                  TOTAL         3,580,604.00
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 ITEM|            SECOND

     |       BID         AMOUNT

     |-------------------------------

   1 |         9,000.00       9000.00

   2 |        90,000.00      90000.00

   3 |        25,000.00      25000.00

   4 |       180,000.00     180000.00

   5 |            43.00       3870.00

   6 |             1.15      10649.00

   7 |            35.00       2275.00

   8 |            10.00       6300.00

   9 |        50,000.00      50000.00

  10 |           100.00     339000.00

  11 |           250.00      32500.00

  12 |             9.00      30420.00

  13 |            29.00       2001.00

  14 |            25.00       4000.00

  15 |             1.80      14220.00

  16 |            25.00       2250.00

  17 |             2.50       1875.00

  18 |             1.80      16596.00

  19 |            25.00       2025.00

  20 |             2.50      15775.00

  21 |            25.00       1525.00

  22 |             1.00       3390.00

  23 |           175.00       2100.00

  24 |           175.00        350.00

  25 |         2,500.00       7500.00

  26 |           340.00       3740.00

  27 |         1,500.00       4500.00

  28 |           265.00        265.00

  29 |           375.00       1875.00

  30 |           125.00       6500.00

  31 |           150.00       9450.00

  32 |        35,000.00      35000.00

  33 |            29.00     559700.00

  34 |         2,000.00       2000.00

  35 |            30.00      33600.00

  36 |           700.00       4900.00

  37 |             1.00       3900.00

  38 |           170.00       7140.00

  39 |             4.00       1640.00

          12-0932U4                                                                                                BID245

          12-ORA-405                 S U M M A R Y   O F   R E M A I N I N G   B I D D E R S                       PAGE  8

          09/22/05                                                                                                 09/26/05

     |-------------------------------

 ITEM|            SECOND

     |       BID         AMOUNT

     |-------------------------------

  40 |             7.00       1680.00

  41 |           400.00      17200.00

  42 |            45.00     164700.00

  43 |            45.00      74250.00

  44 |            89.00     587400.00

  45 |            84.00     445200.00

  46 |            32.00      23040.00

  47 |            12.00       6720.00

  48 |         1,800.00     114660.00

  49 |             9.00     180927.00

  50 |             1.50      30154.50

  51 |         1,700.00      42500.00

  52 |           350.00       3500.00

  53 |           500.00       1500.00

  54 |           325.00       1300.00

  55 |         5,000.00       3000.00

  56 |         1,800.00      19800.00

  57 |         3,500.00      17500.00

  58 |        10,000.00       3000.00

  59 |            12.00       5328.00

  60 |            35.00       1365.00

  61 |            89.00       4272.00

  62 |           850.00       3400.00

  63 |         2,800.00      11200.00

  64 |            43.00      11610.00

  65 |             1.15      12765.00

  66 |             2.50       7075.00

  67 |             2.00       1560.00

  68 |             1.15        609.50

  69 |             2.00       1060.00

  70 |            43.00       5590.00

  71 |             2.00       3240.00

  72 |             5.00       9900.00

  73 |        14,000.00      14000.00

  74 |       145,000.00     145000.00

  75 |        45,000.00      45000.00

  76 |        29,000.00      29000.00

  77 |        28,000.00      28000.00

  78 |       110,000.00     110000.00
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 ITEM|            SECOND

     |       BID         AMOUNT

     |-------------------------------

  79 |       400,000.00     400000.00

 TOT                    4,114,837.00

