Bl D OPENI NG DATE
CONTRACT NUMBER

LOCATI ON

PROPGOSALS | SSUED

NUMBER OF Bl DDERS 4
PROGRAM ELEMENTS

STATE OF CALI FORNI A BI D SUMMARY
09/ 29/ 05 I N ORANGE COUNTY AT VARI QUS
12-0E1104 LOCATI ONS

12- ORA-0-10.2/25.3

CONSTRUCT FI BER OPTI CS SYSTEM

FUND TOTAL

ENG NEERS EST

Bl D TOTAL

5, 787, 400. 00

6, 388, 185. 00

6, 742,487.50

8,736, 479. 00

HB4N 12, 760, 000

7,836, 000. 00 AMOUNT UNDER

Bl DDER | D

DI SADVANTAGED BUSI NESS ENTERPRI SE - 0. 0%

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
10/ 03/ 05
CONTRACT CODE 'C '
56 CONTRACT | TEMS

FEDERAL AlD ACST- X059- (043) E
P- X059- ( 043) E

TOTAL NUMBER OF WORKI NG DAYS 250

2,048, 600. 00

PERCENT UNDER EST 26. 14

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

MANUEL BROS | NC

P O BOX 995
GRASS VALLEY CA 95945

TERNO | NC

15701 HERON AVENUE
LA M RADA CA 90638

GOLDEN STATE UTILITY CO

P O BOX 2968
TURLOCK CA 95381

DYNALECTRI C

4462 CORPORATE CENTER DRI VE
LOS ALAM TGS CA 90720

530 272-4213
00380718
FAX 530 272-3815

714 228-9631
00862724
FAX 714 228-9635

209 634-4981
00401136
FAX 209 634-0196

714 828-7000
00550173
FAX 714 484-2389



12- 0OE1104 Bl D245

12- ORA-0-10 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

09/ 29/ 05 10/ 03/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 A C DI KE COVPANY | TEM 14
2788 VENTURE DRI VE
LI NCOLN CA 95648

ALCORN FENCE COVPANY I TEM5 8 AND 15 THRU 19
1212 W STRUCK AVENUE
CRANGE CA 92867

GRANI TEX I TEM5 9 THRU 14
185 E PAULARI NO AVENUE STE D
COSTA MESA CA 92626

M J DI RECTI ONAL | NC I TEM5 21 THRU 23
P O BOX 1126
ONTARI O CA 91767

STATEW DE SAFETY AND SI GNS I TEM5 6 AND 15
522 LI NDON LANE
NI POMO CA 93444



12- 0OE1104

12- ORA-0-10

09/ 29/ 05

Bl DDER | D

L

NAME AND ADDRESS

SUMMARY

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

10/ 03/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

Bl DDER | D

ALCORN FENCE COVPANY
1212 W STRUCK AVENUE
CRANGE CA 92867

BEADOR AND SON CONSTRUCTI ON COVPANY

26320 LESTER Cl RCLE
CORONA CA 92883

CALI FORNI A BORI NG
770 N ECKHOFF STREET
CRANGE CA 92868

CROSSTOMWN ELECTRI CAL AND DATA | NC
5463 DI AZ STREET
| RWN CA

CROSSTOMWN ELECTRI CAL AND DATA | NC
5463 DI AZ STREET
IRWN CA 91706

STATEW DE SAFETY AND SI GNS | NC

522 LI NDON LANE
NI POMO CA 93444

NAME AND ADDRESS

I TEM5 8 AND 15 THRU 19

ITEMS 7 AND 9 THRU 14 ( PARTI AL)

DI RECTI ONAL BORI NG AND TRENCHI NG

I TEMS 49 THRU 55 (PARTI AL)

ITEMS 7, 26 THRU 37, 39 THRU 42, 46, 47 (PARTIAL)

I TEMS 6 AND 7 ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ALCORN FENCE COVPANY
1212 W STRUCK AVE
CRANGE CA 92867

D G YEAGER CONSTRUCTI ON CO
237 CALLE PI NTORESCO
SAN CLEMENTE CA 92679

METAL BEAM GUARD RAI LI NG AND DELI NEATCRS

GRADI NG AND PAVI NG



12- 0OE1104 Bl D245

12- ORA-0-10 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

09/ 29/ 05 10/ 03/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 ALCORN FENCE COVPANY I TEM5 8 AND 15 THRU 19
1212 W STRUCK AVE
CRANGE CA 92867

C T AND F INC ITEMS 3, 4, 7, 20 THRU 48 AND 56 (PORTI ON)
7228 SCOUT AVE
BELL GARDENS CA 90201

GRANI TEX I TEM5 9 THRU 14
185 PAULARI NO SU TE D
COSTA MESA CA 92626

STATEW DE SAFETY AND SI GNS | NC ITEMS 6, 7 AND 15 (PORTI ON)
522 LI NDON LANE
NI POMO CA 93444



12- 0OE1104 Bl D245

12- ORA- 0- 10 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
09/ 29/ 05 10/ 03/ 05
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI TI CAL PATH METHOD) LS LUMP SUM 10, 000. 00 10, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 250 1, 500. 00 375, 000. 00
3 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 3, 700. 00 3, 700. 00
PROGRAM
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 54, 500. 00 54, 500. 00
5 074026 TEMPORARY MULCH VB 130 150. 00 19, 500. 00
6 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 32, 400. 00 32, 400. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 324, 300. 00 324, 300. 00
8 150662 REMOVE METAL BEAM GUARD RAI LI NG M 80 100. 00 8, 000. 00
9 150771 REMOVE ASPHALT CONCRETE DI KE M 350 70. 00 24, 500. 00
10 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 20, 000. 00 20, 000. 00
11 (S) 190101 ROADWAY EXCAVATI ON VB 150 510. 00 76, 500. 00
12 (S) 260201 CLASS 2 AGGREGATE BASE VB 72 550. 00 39, 600. 00
13 (S) 390103 ASPHALT CONCRETE (TYPE B) TONN 96 750. 00 72, 000. 00
14 (S) 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 350 40. 00 14, 000. 00
15 (S) 820118 GUARD RAI LI NG DELI NEATOR EA 110 100. 00 11, 000. 00
16 (S) 832002 METAL BEAM GUARD RAI LI NG ( STEEL POST) M 130 150. 00 19, 500. 00
17 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 99 100. 00 9, 900. 00
18 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 7 1, 100. 00 7, 700. 00
19 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 13 3, 200. 00 41, 600. 00
20 035781 2-103 C, EACH W TH 4- 25 MV | NNERDUCT M 2, 700 150. 00 405, 000. 00
( TRENCH)
21 035782 2-103 C, EACH W TH 4-25 MV | NNERDUCT M 140 220. 00 30, 800. 00
(JACK)
22 035783 53 C ( TRENCH) M 4, 600 120. 00 552, 000. 00
23 035784 53 C (JACK) M 800 164. 00 131, 200. 00
24 035785 25 MM | NNERDUCT FOR EXI STI NG CONDUI T M 100, 000 4.00 400, 000. 00
25 035786 78C M 800 70. 00 56, 000. 00
26 035787 CLOSED Cl RCUI T TELEVI S| ON SYSTEM LS LUMP SUM 115, 900. 00 115, 900. 00
(LOCATION 1 & 2)
27 035788 CLOSED Cl RCUI T TELEVI S| ON SYSTEM LS LUMP SUM 33, 400. 00 33, 400. 00
(LOCATI ON 3)
28 035789 CLOSED Cl RCUI T TELEVI S| ON SYSTEM LS LUMP SUM 35, 400. 00 35, 400. 00
(LOCATI ON 4)
29 035790 CLOSED Cl RCUI T TELEVI S| ON SYSTEM LS LUMP SUM 36, 400. 00 36, 400. 00
(LOCATI ON 5)
30 035791 CLOSED Cl RCUI T TELEVI S| ON SYSTEM LS LUMP SUM 48, 600. 00 48, 600. 00

(LOCATI ON 6)



12- 0OE1104 Bl D245

12- ORA- 0- 10 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
09/ 29/ 05 10/ 03/ 05

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

31 035792 CLOSED CI RCUI T TELEVI S| ON SYSTEM LS LUMP SUM 34, 900. 00 34, 900. 00
( LOCATI ON 7)

32 035793 CLOSED CI RCUI T TELEVI S| ON SYSTEM LS LUMP SUM 155, 700. 00 155, 700. 00
(LOCATION 8 & 9)

33 035794 CLOSED CI RCUI T TELEVI SI ON SYSTEM LS LUMP SUM 91, 100. 00 91, 100. 00
( LOCATI ON 10)

34 035795 CLOSED CI RCUI T TELEVI S| ON SYSTEM LS LUMP SUM 33, 900. 00 33, 900. 00
( LOCATI ON 11)

35 035796 CLOSED CI RCUI T TELEVI S| ON SYSTEM LS LUMP SUM 29, 600. 00 29, 600. 00
( LOCATI ON 12)

36 035797 CLOSED CI RCUI T TELEVI S| ON SYSTEM LS LUMP SUM 41, 000. 00 41, 000. 00
( LOCATI ON 13)

37 035798 FI BER OPTI C SPLI CE CLOSURE EA 240 900. 00 216, 000. 00

38 035799 2#4, 1# 8 GROUND M 800 12. 00 9, 600. 00

39 035800 TYPE B FI BER OPTI C CABLE M 95, 000 5. 20 494, 000. 00

40 035801 TYPE C FI BER OPTI C CABLE M 95, 000 5. 20 494, 000. 00

41 035802 TYPE D FI BER OPTI C CABLE M 25, 000 5. 80 145, 000. 00

42 035803 REMOVE AND REI NSTALL TRANSPORTATI ON M 12, 000 5. 60 67, 200. 00
CORR AGENCY FI BER OPTI C CABLES

43 869035 NO. 5 PULL BOX EA 82 750. 00 61, 500. 00

44 035804 COVMUNI CATI ON PULL BOX EA 8 2,200. 00 17, 600. 00

45 035805 SPLI CE VAULT EA 3 4,700. 00 14, 100. 00

46 035806 I NTERFACE TO EXI STI NG TRAFFI C SYSTEM EA 170 1, 400. 00 238, 000. 00

47 035807 | NTERFACE TO EXI STI NG CLOSED Cl RCUI T EA 70 1, 400. 00 98, 000. 00
TELEVI S| ON SYSTEM

48 035808 SERVI CE AT TOLL PLAZA EA 4 14, 000. 00 56, 000. 00

49 035809 SYSTEM TESTI NG & DOCUVENTATI ON LS LUMP SUM 140, 000. 00 140, 000. 00

50 035810 TRAI NI NG LS LUMP SUM 47, 700. 00 47, 700. 00

51 035811 EQUI PVENT (| NSTALLATI ON, CONFI GURATI ON LS LUMP SUM 12, 700. 00 12, 700. 00
AND | NTEGRATI ON) AT | RVI NE RANCH TOLL

52 035812 EQUI PVENT (| NSTALLATI ON, CONFI GURATI ON LS LUMP SUM 12, 700. 00 12, 700. 00
AND | NTEGRATI ON) AT CATALINA VI EW TOLL

53 035813 EQUI PVENT (| NSTALLATI ON, CONFI GURATI ON LS LUMP SUM 12, 700. 00 12, 700. 00
AND | NTEGRATI ON) AT W NDY RI DGE TOLL

54 035814 EQUI PVENT (| NSTALLATI ON, CONFI GURATI ON LS LUMP SUM 12, 700. 00 12, 700. 00
AND | NTEGRATI ON) AT TOMATO SPRI NGS TOLL

55 035815 EQUI PVENT (| NSTALLATI ON, CONFI GURATI ON LS LUMP SUM 18, 300. 00 18, 300. 00

AND | NTEGRATI ON) AT TRAFFI C MANAGEMENT



12- 0OE1104 Bl D245

12- ORA-0-10 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 7
09/ 29/ 05 10/ 03/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
56 999990 MOBI LI ZATI ON LS LUMP SUM 225, 000. 00 225, 000. 00

TOTAL 5,787, 400. 00



12- 0OE1104 Bl D245
12- ORA-0-10 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
09/ 29/ 05 10/ 03/ 05
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 5, 920. 20 5920. 20 10, 000. 00 10000. 00 10, 000. 00 10000. 00
2 1, 022. 10 255525. 00 1, 500. 00 375000. 00 800. 00 200000. 00
3 1, 680. 00 1680. 00 3, 750. 00 3750. 00 3, 750. 00 3750. 00
4 11, 840. 40 11840. 40 25, 000. 00 25000. 00 20, 000. 00 20000. 00
5 12. 00 1560. 00 70. 00 9100. 00 125. 00 16250. 00
6 29, 970. 00 29970. 00 25, 000. 00 25000. 00 42,500. 00 42500. 00
7 264, 519. 30 264519. 30 175, 000. 00 175000. 00 374, 000. 00 374000. 00
8 86. 40 6912. 00 90. 00 7200. 00 88. 00 7040. 00
9 90. 26 31591. 00 25. 00 8750. 00 68. 00 23800. 00
10 20, 991. 60 20991. 60 20, 000. 00 20000. 00 20, 000. 00 20000. 00
11 283. 38 42507. 00 400. 00 60000. 00 480. 00 72000. 00
12 745. 18 53652. 96 500. 00 36000. 00 513. 00 36936. 00
13 892. 13 85644. 48 525. 00 50400. 00 699. 00 67104. 00
14 152.19 53266. 50 45. 00 15750. 00 107. 00 37450. 00
15 67. 20 7392. 00 70. 00 7700. 00 95. 00 10450. 00
16 132. 00 17160. 00 140. 00 18200. 00 134. 00 17420. 00
17 126. 00 12474. 00 135. 00 13365. 00 128. 00 12672. 00
18 1, 020. 00 7140. 00 1, 100. 00 7700. 00 1, 030. 00 7210. 00
19 2,970. 00 38610. 00 3, 100. 00 40300. 00 3, 000. 00 39000. 00
20 138. 90 375030. 00 150. 00 405000. 00 258. 00 696600. 00
21 222.14 31099. 60 400. 00 56000. 00 820. 00 114800. 00
22 64. 09 294814. 00 125. 00 575000. 00 111. 00 510600. 00
23 84.21 67368. 00 175. 00 140000. 00 180. 00 144000. 00
24 4.13 413000. 00 6. 00 600000. 00 9.81 981000. 00
25 125. 27 100216. 00 120. 00 96000. 00 255. 00 204000. 00
26 170, 881. 18 170881. 18 192, 442. 50 192442. 50 161, 500. 00 161500. 00
27 45, 366. 97 45366. 97 40, 415. 00 40415. 00 43, 200. 00 43200. 00
28 46, 935. 25 46935. 25 43, 285. 00 43285. 00 49, 450. 00 49450. 00
29 46, 611. 70 46611. 70 45, 890. 00 45890. 00 50, 700. 00 50700. 00
30 65, 129. 52 65129. 52 72,935. 00 72935. 00 61, 950. 00 61950. 00
31 45, 208. 33 45208. 33 41, 947. 50 41947. 50 46, 300. 00 46300. 00
32 209, 612. 94 209612. 94 216, 160. 00 216160. 00 200, 700. 00 200700. 00
33 134, 014. 06 134014. 06 148, 860. 00 148860. 00 117, 350. 00 117350. 00
34 40, 506. 83 40506. 83 39,877.50 39877. 50 40, 750. 00 40750. 00
35 45, 436. 72 45436. 72 32,110. 00 32110. 00 37, 950. 00 37950. 00
36 48, 980. 60 48980. 60 51, 755. 00 51755. 00 58, 250. 00 58250. 00
37 1, 759. 50 422280. 00 1, 725.00 414000. 00 1, 850. 00 444000. 00
38 13. 64 10912. 00 15. 00 12000. 00 16. 30 13040. 00
39 6. 55 622250. 00 5.50 522500. 00 10. 54 1001300. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55

56
TOT

12- 0OE1104
12- ORA-0-10
09/ 29/ 05
SECOND
Bl D AMOUNT
6. 55 622250. 00
6.42 160500. 00
9.94 119280. 00
487. 25 39954. 50
1, 520. 99 12167. 92
4,025.53 12076. 59
1,200.71 204120. 70
1, 500. 00 105000. 00
15, 954. 83 63819. 32
93, 600. 00 93600. 00
18, 600. 00 18600. 00
39, 600. 00 39600. 00
39, 600. 00 39600. 00
39, 600. 00 39600. 00
39, 600. 00 39600. 00
40, 800. 00 40800. 00
553, 605. 83 553605. 83
6, 388, 185. 00

SUMMARY OF REMA
THI RD
Bl D AMOUNT

5.50 522500

5.00 125000.

7.50 90000.

585. 00 47970
2,500. 00 20000.
6, 250. 00 18750.
1, 750. 00 297500
1, 750. 00 122500.
13, 832. 50 55330.
120, 000. 00 120000
25, 000. 00 25000
34, 250. 00 34250.
34, 250. 00 34250.
34, 250. 00 34250.
34, 250. 00 34250.
56, 545. 00 56545
450, 000. 00 450000
6, 742,487.50

NI NG BI DDERS

FOURTH

Bl D AMOUNT
10. 54 1001300.
5.52 138000.
11. 20 134400.
357. 00 29274.
1, 546. 00 12368.
5, 345. 00 16035.
1, 200. 00 204000
1, 200. 00 84000.
10, 770. 00 43080
198, 000. 00 198000
15, 000. 00 15000.
80, 000. 00 80000
125, 000. 00 125000
125, 000. 00 125000
80, 000. 00 80000
81, 000. 00 81000
375, 000. 00 375000
8, 736, 479. 00

Bl D245
PACE 9
10/ 03/ 05



