STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 10/ 06/ 05 I N ORANGE COUNTY I'N SAN JUAN 10/ 12/ 05
CONTRACT NUMBER 12- 0A3904 CAPI STRANO ON ROUTE 5 AT STONEHI LL CONTRACT CODE "A '
LOCATI ON 12-ORA-5-7.3/8.0 DRI VE AND CAM NO CAPI STRANO 98 CONTRACT | TEMS
NORTHBOUND SERRA ON RAMP
REALI GN RAMP AND EXTEND RAMP METER FEDERAL Al D ACI M 005-2(931) 79E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 12. 0%

PROPGOSALS | SSUED 12 FUND TOTAL HB4N 4,951, 000 TOTAL NUMBER OF WORKI NG DAYS 165
NUMBER OF Bl DDERS 3 ENG NEERS EST 4,557, 240. 00 AMOUNT OVER 1, 849, 676. 00 PERCENT OVER EST 40. 59
PROGRAM ELEMENTS CHC
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 6, 406, 916. 00 2 PETERSON CHASE GENERAL 949 252- 0441
ENG NEERI NG CONSTRUCTI ON | NC 00615876
1792 KAl SER AVENUE FAX 949 252- 0266
IRVINE CA 92614-5706
2 6, 527, 697. 60 1 BRUTOCO ENG NEERI NG AND 909 350- 3535
CONSTRUCTI ON | NC 00247770
P O BOX 429 FAX 909 350-6820
FONTANA CA 92334
3 6, 545, 754. 00 3 ORTI Z ENTERPRI SES | NCORPCRATED 949 753-1414
00467088
6 CUSHI NG STE 200 FAX 949 753-1477

I RVINE CA 92618



12- 0A3904 Bl D245

12- ORA-5-7 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

10/ 06/ 05 10/ 12/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
ALCORN FENCE METAL BEAM GUARD RAI L
CRANGE CA
HYDRO SPROUT ERCSI ON CONTROL
ESCONDI DO CA
I NTEGRI TY REBAR REBAR
MJURRI ETA CA
ORTI Z ASPHALT ASPHALT
COLTON CA
PACI FI C ELECTRI C LI GHTI NG AND SI GN | LLUM NATI ON
GARDENA CA
STERNDAHL ENTERPRI SES STRI PI NG

SUN VALLEY CA



12- 0A3904
12- ORA-5-7
10/ 06/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 3
10/ 12/ 05

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ACL
POVONA CA

ALCORN FENCE
SUN VALLEY CA

ALCORN FENCE
SUN VALLEY CA

CGO
RANCHO CUCAMONGA CA

DRI LL TECH
CORONA CA

I NTEGRI TY REBAR
MJURRI ETA CA

MOCRE ELECTRI C
CORONA CA

ORTI Z ASPHALT PAVI NG
COLTON CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

WASTE BY RAI L
NEWPORT BEACH CA

CONCRETE BARRI ER ( PORTI ON)

CLAIN LI NK FENCE AND RAI LI NG ( PORTI ON)

METAL BEAM GUARD RAIL (PORTI ON)

CLEARI NG AND GRUBBI NG ( PORTI ON)

SHORI NG ( PORTI ON)

REBAR ( PORTI ON)

ELECTRI CAL ( PORTI ON)

ASPHALT CONCRETE PAVI NG ( PORTI ON)

STRI PI NG ( PORTI ON)

HAZARDOUS NMATERI AL ( PORTI ON)



12- 0A3904 Bl D245
12- ORA-5-7 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
10/ 06/ 05 10/ 12/ 05

Bl DDER | D NAME AND ADDRESS

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY
LI NCOLN CA

ALCORN FENCE
CRANGE CA

HYDRO SPROUT
ESCONDI DO CA

I NTEGRI TY REBAR
MJURRI ETA CA

MOCRE ELECTRI C
CORONA CA

ORTI Z ASPHALT
COLTON CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

ASPHALT CONCRETE DI KE

FENCI NG AND METAL BEAM GUARD RAI L

ERCSI ON CONTROL

RESTEEL

ELECTRI CAL

ASPHALT CONCRETE PAVI NG

CONSTRUCTI ON AREA SI GNS AND ROADSI DE SI GNS

STRI PI NG



12- 0A3904 Bl D245

12- ORA-5-7 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
10/ 06/ 05 10/ 12/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 035894 REACT 350. 4 CRASH TERM NAL EA 1 52, 000. 00 52, 000. 00
2 035895 ROADWAY EXCAVATI ON ( TYPE Z-2) VB 2,020 175. 00 353, 500. 00
3 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 4,500. 00 4, 500. 00
4 071322 TEMPORARY FENCE (TYPE CL-1. 8) M 95 34. 00 3, 230. 00
5 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 9, 375. 00 9, 375. 00
PREVENTI ON PLAN
6 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 54, 000. 00 54,000. 00
7 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 5, 000. 00 5, 000. 00
8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 210, 000. 00 210, 000. 00
9 (S) 035896 PAI NTED TRAFFI C STRI PE (2 COAT) M 1, 000 2.20 2,200. 00
BRCKEN 200 WM VWHI TE
10 (S) 035897 PAI NTED TRAFFI C STRI PE (2 COAT) M 3,100 .80 2,480. 00
BRCKEN 100 MM WHI TE
11 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 30 45. 00 1, 350. 00
12 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 20, 000. 00 20, 000. 00
13 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 300 65. 00 84, 500. 00
14 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 110 200. 00 22,000. 00
15 (S) 129150 TEMPORARY TRAFFI C SCREEN M 440 10. 00 4, 400. 00
16 150608 REMOVE CHAI'N LI NK FENCE M 110 24.00 2, 640. 00
17 150662 REMOVE METAL BEAM GUARD RAI LI NG M 23 36. 00 828. 00
18 150711 REMOVE PAI NTED TRAFFI C STRI PE M 2,130 1.70 3,621. 00
19 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 1, 040 11.00 11, 440. 00
20 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG %24 7 140. 00 980. 00
21 150722 REMOVE PAVEMENT MARKER EA 1, 440 1.10 1,584.00
22 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 1 200. 00 200. 00
23 150747 REMOVE ROADSI DE SI GN EA 4 200. 00 800. 00
(STRAP AND SADDLE BRACKET METHOD)
24 150771 REMOVE ASPHALT CONCRETE DI KE M 820 5. 00 4, 100. 00
25 150806 REMOVE Pl PE M 300 36. 00 10, 800. 00
26 150820 REMOVE | NLET EA 4 600. 00 2,400. 00
27 150821 REMOVE HEADWAL L EA 4 700. 00 2, 800. 00
28 150823 REMOVE DOWNDRAI N M 5 500. 00 2,500. 00
29 152386 RELOCATE ROADSI DE SI GN- ONE POST EA 1 250. 00 250. 00
30 152387 RELOCATE ROADSI DE SI G\N- TWO POST EA 1 500. 00 500. 00
31 153215 REMOVE CONCRETE (CURB AND GUTTER) M 540 18. 00 9, 720. 00
32 155003 CAP | NLET EA 2 800. 00 1, 600. 00
33 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 20, 000. 00 20, 000. 00
34 190101 ROADWAY EXCAVATI ON VB 13, 100 34. 00 445, 400. 00



12- 0A3904 Bl D245

12- ORA-5- 7 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
10/ 06/ 05 10/ 12/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
35 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 000. 00 5, 000. 00
36 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 8, 090 67.00 542, 030. 00
37 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 6,110 45. 00 274, 950. 00
38 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG VB 410 50. 00 20, 500. 00
VALL)
39 (S) 203003 STRAW ( ERCS| ON' CONTROL) TONN 4.4 825. 00 3, 630. 00
40 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1, 000 1. 00 1, 000. 00
41 (S) 203024 COVPOST ( EROSI ON CONTROL) KG 1, 500 .85 1, 275. 00
42 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON CONTROL) EA 3 225. 00 675. 00
43 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 48 120. 00 5, 760. 00
44 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 190 5. 00 950. 00
45 250201 CLASS 2 AGGREGATE SUBBASE VB 1, 620 77.00 124, 740. 00
46 260201 CLASS 2 AGGREGATE BASE VB 2, 840 77.00 218, 680. 00
47 290211 ASPHALT TREATED PERVEABLE BASE VB 350 250. 00 87, 500. 00
48 390102 ASPHALT CONCRETE ( TYPE A) TONN 3, 770 114. 00 429, 780. 00
49 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 86 300. 00 25, 800. 00
AREA)
50 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 53 20. 00 1, 060. 00
51 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 860 20. 00 17, 200. 00
52 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 130 20. 00 2, 600. 00
53 395000 LI QUI D ASPHALT (PRI ME COAT) TONN 19 150. 00 2, 850. 00
54 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 1,970 650. 00 1, 280, 500. 00
55 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 36 2,300. 00 82, 800. 00
56 (F) 510504 M NOR CONCRETE ( Pl PE ENCASEMENT) VB 9 300. 00 2, 700. 00
57 (SF) 520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 174, 000 2.60 452, 400. 00
58 566011 ROADSI DE SI GN - ONE POST EA 5 325. 00 1, 625. 00
59 568001 I NSTALL SI GN (STRAP AND SADDLE BRACKET EA 3 250. 00 750. 00
METHOD)
60 650069 450 MM REI NFORCED CONCRETE Pl PE M 34 200. 00 6, 800. 00
61 650075 600 MV REI NFORCED CONCRETE Pl PE M 570 265. 00 151, 050. 00
62 650079 900 MM REI NFORCED CONCRETE PI PE M 12 300. 00 3, 600. 00
63 681134 80 MM PLASTI C Pl PE ( EDGE DRAI N) M 590 60. 00 35, 400. 00
64 681137 80 MM PLASTI C Pl PE ( EDGE DRAI N QUTLET) M 65 110. 00 7, 150. 00
65 690166 450 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 20 150. 00 3, 000. 00
(2.01 MV THI CK)
66 035898 400 MM GRATED LI NE DRAI N M 6 400. 00 2, 400. 00
67 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 3 1, 000. 00 3, 000. 00
68 721009 ROCK SLOPE PROTECTI ON VB 16 250. 00 4, 000. 00

(FACING METHOD B)



12- 0A3904 Bl D245

12- ORA-5- 7 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
10/ 06/ 05 10/ 12/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
69 729010 ROCK SLOPE PROTECTI ON FABRI C MR 54 12. 00 648. 00
70 035899 M NOR CONCRETE CURB (TYPE Al - 200) M 26 150. 00 3, 900. 00
71 731517 M NOR CONCRETE ( GUTTER) VB 25 800. 00 20, 000. 00
72 ('SF) 750001 M SCELLANEOUS | RON AND STEEL KG 2,820 5. 00 14, 100. 00
73 (S) 800391 CHAIN LI NK FENCE (TYPE CL-1.8) M 180 58. 00 10, 440. 00
74 820107 DELI NEATOR ( CLASS 1) EA 17 40. 00 680. 00
75 820118 GUARD RAI LI NG DELI NEATOR EA 29 23.00 667. 00
76 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 26 105. 00 2, 730. 00
77 (S) 036900 METAL BEAM GUARD RAI LI NG M 57 117. 00 6, 669. 00
( APPROACH RAI LI NG TRANSI Tl ON)
78 (S) 839521 CABLE RAI LI NG M 300 55. 00 16, 500. 00
79 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 2 4, 600. 00 9, 200. 00
80 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 3 2, 700. 00 8, 100. 00
81 839701 CONCRETE BARRI ER ( TYPE 60) M 140 280. 00 39, 200. 00
82 036901 CONCRETE BARRI ER ( TYPE 60 MODI FI ED) M 5 300. 00 1, 500. 00
83 839704 CONCRETE BARRI ER ( TYPE 60D) M 300 230. 00 69, 000. 00
84 036902 CONCRETE BARRI ER ( TYPE 60D MODI FI ED) M 22 250. 00 5, 500. 00
85 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 53 71.00 3, 763. 00
86 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 950 1.50 2, 925. 00
87 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 280 3. 60 1, 008. 00
88 (S) 036903 200 MM WHI TE PAI NT TRAFFI C STRI PE M 120 3.30 396. 00
(2 COAT)
89 (S) 036904 100 MM WHI TE PAI NT TRAFFI C STRI PE M 1,910 1.10 2,101. 00
(2 COAT)
90 (S) 036905 100 MM YELLOW PAI NT TRAFFI C STRI PE M 590 2.10 1, 239. 00
(2 COAT)
91 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 560 2.20 1,232.00
(BROKEN 5.18 M- 2.14 M
92 (S) 840574 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1,010 3.30 3, 333. 00
(BROKEN 10.98 M- 3.66 M
93 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 830 3.20 2, 656. 00
94 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 040 4. 40 4.576. 00
95 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 121, 000. 00 121, 000. 00
96 (S) 036906 COVMUNI CATI ON' SYSTEM LS LUMP SUM 240, 000. 00 240, 000. 00
97 (S) 861100 RAMP METERI NG SYSTEM LS LUMP SUM 110, 000. 00 110, 000. 00
98 999990 MOBI LI ZATI ON LS LUMP SUM 550, 000. 00 550, 000. 00

TOTAL 6, 406, 916. 00



12- 0A3904 Bl D245
12- ORA-5-7 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
10/ 06/ 05 10/ 12/ 05
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 57, 000. 00 57000. 00 80, 000. 00 80000. 00
2 165. 00 333300. 00 100. 00 202000. 00
3 5, 000. 00 5000. 00 5, 000. 00 5000. 00
4 35. 00 3325. 00 32.00 3040. 00
5 9, 375. 00 9375. 00 9, 000. 00 9000. 00
6 54, 000. 00 54000. 00 54, 000. 00 54000. 00
7 30, 000. 00 30000. 00 8, 000. 00 8000. 00
8 130, 000. 00 130000. 00 79, 000. 00 79000. 00
9 2.50 2500. 00 2.30 2300. 00
10 .90 2790. 00 1.00 3100. 00
11 35. 00 1050. 00 50. 00 1500. 00
12 6, 500. 00 6500. 00 11, 000. 00 11000. 00
13 70. 00 91000. 00 90. 00 117000. 00
14 325. 00 35750. 00 400. 00 44000. 00
15 30. 00 13200. 00 20. 00 8800. 00
16 25.00 2750. 00 22.00 2420. 00
17 35. 00 805. 00 33. 00 759. 00
18 1.75 3727.50 2.00 4260. 00
19 11.50 11960. 00 11.00 11440. 00
20 125. 00 875. 00 140. 00 980. 00
21 1.25 1800. 00 2.00 2880. 00
22 1.60 1.60 150. 00 150. 00
23 120. 00 480. 00 150. 00 600. 00
24 3. 00 2460. 00 10. 00 8200. 00
25 100. 00 30000. 00 225.00 67500. 00
26 1, 000. 00 4000. 00 1, 000. 00 4000. 00
27 900. 00 3600. 00 1, 000. 00 4000. 00
28 280. 00 1400. 00 400. 00 2000. 00
29 280. 00 280. 00 215. 00 215. 00
30 500. 00 500. 00 400. 00 400. 00
31 18. 00 9720. 00 23.00 12420. 00
32 1, 500. 00 3000. 00 500. 00 1000. 00
33 20, 000. 00 20000. 00 20, 000. 00 20000. 00
34 25.50 334050. 00 42.00 550200. 00
35 10, 000. 00 10000. 00 6, 000. 00 6000. 00
36 75. 00 606750. 00 72.00 582480. 00
37 105. 00 641550. 00 110. 00 672100. 00
38 100. 00 41000. 00 45. 00 18450. 00
39 900. 00 3960. 00 800. 00 3520. 00




| TEM

40
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12- 0A3904

12- ORA-

5-7

10/ 06/ 05

100.
110.
52.

45360.
153360.
92750.
414700.
25800.
397.
6450.
942.
12350.
1093350.
115200.
32400.
469800.
2375.
315.
24140.
225150.
17400.
29500.
18200.
10000.
6420.
1245.
6400.
837.
5460.
23750.
7050.
9720.
714.
638.
2600.
6270.
15600.

SUMMAR

Y

105.
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56700.
113600.
79800.
392080.
21070.
424.
6880.
1040.
28500.
1235190.
54000.
3600.
382800.
1350.
750.
13600.
256500.
10800.
14160.
6825.
10000.
6000.
7500.
2000.
324.
10400.
10000.
7050.
9540.
595.
580.
2496.
59865.
15000.

N |

N G

B I

DDERS

Bl D245
PAGE 9
10/ 12/ 05



12- 0A3904 Bl D245
12- ORA-5-7 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
10/ 06/ 05 10/ 12/ 05
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT

79 4, 300. 00 8600. 00 4,150. 00 8300. 00

80 2, 550. 00 7650. 00 2,500. 00 7500. 00

81 234.00 32760. 00 55. 00 7700. 00

82 1, 155. 00 5775. 00 210. 00 1050. 00

83 132. 00 39600. 00 70. 00 21000. 00

84 482. 00 10604. 00 350. 00 7700. 00

85 73. 00 3869. 00 70. 00 3710. 00

86 1.60 3120. 00 1.50 2925. 00

87 3.50 980. 00 4.00 1120. 00

88 3.50 420. 00 6. 00 720. 00

89 1.15 2196. 50 1.00 1910. 00

90 2.10 1239. 00 3. 00 1770. 00

91 2.25 1260. 00 2.50 1400. 00

92 3.40 3434. 00 3.50 3535. 00

93 3. 40 2822.00 3.50 2905. 00

94 4.75 4940. 00 5.00 5200. 00

95 12, 000. 00 12000. 00 114, 000. 00 114000. 00

96 255, 000. 00 255000. 00 250, 000. 00 250000. 00

97 85, 000. 00 85000. 00 83, 000. 00 83000. 00

98 650, 000. 00 650000. 00 640, 000. 00 640000. 00

TOT 6, 527, 697. 60 6, 545, 754. 00




